



PROPOSED MANHOLE SCHEDULE

REFERENCE	NORTHING	EASTING
MH 001	5529350.945	641817.001
MH 002	5529111.500	641835.279
MH 003	5529113.167	641931.269
MH 004	5529114.938	642035.372
MH 005	5529032.939	642038.336
MH 006	5529034.636	642137.879
MH 007	5529036.511	642247.863
MH 008	5529038.386	642357.847
MH 009	5529040.534	642483.828
MH 010	5529042.996	642628.807
MH 011	5529045.475	642773.786
MH 012	5529047.979	642921.337
MH 013	5529050.485	643068.888
MH 014	5529469.490	641795.200
MH 015	5529655.120	643072.150
MH 016		

EXISTING MANHOLE SCHEDULE

REFERENCE	NORTHING	EASTING	ASSET REFERENCE
MH E01	5529475.872	641800.881	S-MH40011888
MH E02	5529033.199	642133.375	S-MH40011996
MH E03	5529038.178	642473.730	S-MH40012009
MH E04	5529043.486	642770.382	S-MH40012221
MH E05	5529048.074	643066.143	S-CG00000862
MH E06	5528961.428	643070.022	S-MH40010643



THE CITY OF WINNIPEG
WATER AND WASTE DEPARTMENT
ENGINEERING DIVISION

TRANSCONA SEWER RELIEF WORKS
CONTRACT NO. 1

OVERALL PLAN AND MANHOLE SCHEDULE
SHEET 1

ENGINEER'S SEAL		DESIGNED BY: MAF		CHECKED BY: MD	
ORIGINAL SIGNED BY: S.D. GODDON		BY: JBC		APPROVED BY: ES	
CONSULTANT DRAWING NUMBER: C-101		SCALE: HORIZONTAL 1:50		RELEASED FOR CONSTRUCTION: KZ	
DATE: 02-12-2016		DATE: 02-12-2016		DATE: 02-12-2016	
CONSTRUCTION COMPLETION DATE: YYYY MM DD		ISSUED FOR TENDER: 02/16		ISSUED FOR ADDENDUM NO.2: 02/16	
NO. 0		REVISIONS		DATE	