



## 224-2017 ADDENDUM 2

### REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR THE PROVISION OF DETAILED DESIGN AND CONTRACT ADMINISTRATION SERVICES FOR THE ROUTE 20 METRO UNDERPASS PUMP STATION UPGRADES

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL**

ISSUED: March 31, 2017  
BY: Jurgen Friesen  
TELEPHONE NO. 204 - 986-8063

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Ar20160708

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.**

---

#### **PART B – BIDDING PROCEDURES**

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, April 5<sup>th</sup>, 2017.

#### **PART D – SUPPLEMENTAL CONDITIONS**

- Add: D14.2 Determination of Substantial Performance shall include all work as pre-determined by D6, excluding work that cannot be completed due to seasonal working conditions.
- Add: D14.3 Determination of Substantial Performance will mean that Route 20 Metro Underpass Pumping Station will be operational at the date of Substantial Performance.
- Revise: D14.1 (e) to read: Total Performance by June 30, 2018.