



218-2018 ADDENDUM 1

MCGREGOR STREET – SELKIRK AVENUE TO MOUNTAIN AVENUE: CONCRETE PAVEMENT RECONSTRUCTION

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: April 13, 2018
BY: Brent Kellett
TELEPHONE NO. 204 896-1209

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 218-2018 Bid Submission with 218-2018 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

- Form B(R1): Add Item A.19.vii – Construction of 230 mm Concrete Pavement for Early Opening 72 Hour (Plain Dowelled)
- Add Item A.20.iv – Construction of Lip Curb (40 mm ht, Integral)
- Replace Item A.27 – Drainage Connection Pipe with A.27 – Sewer Service
- Replace **250** mm with **375** mm in Item A.29.i – Sewer Repair - Up to 3.0 Meters Long
- Replace **250** mm with **375** mm in Item A.30.i – Sewer Repair – In Addition to First 3.0 Meters
- Add Item A.31.iii – Sewer Inspection (following repair) – 375 mm
- Delete Item: A.44 – Installation of Sign Sleeves in Concrete
- Add Item A.45 – Remove and Replace Existing Manhole
- Add Item A.46 – Combined Sewers
- Miscellaneous quantity adjustments

Page numbering on some forms may be changed as a result.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D18.1 to read: The Contractor shall achieve Substantial Performance within one hundred and ten (110) consecutive Working Days of the commencement of the Work as specified in D14.

Revise: D19.1 to read: The Contractor shall achieve Total Performance within one hundred and fifteen (115) consecutive Working Days of the commencement of the Work as specified in D14.

PART E – SPECIFICATIONS

Delete: E16 – Installation of Sign Sleeves in Concrete Sidewalk

DRAWINGS

Replace: 218-2018_Drawing_C000-RA with 218-2018_Addendum_1-Drawing_C000-RB
218-2018_Drawing_C100-RA with 218-2018_Addendum_1-Drawing_C100-RB
218-2018_Drawing_C101-RA with 218-2018_Addendum_1-Drawing_C101-RB
218-2018_Drawing_C102-RA with 218-2018_Addendum_1-Drawing_C102-RB
218-2018_Drawing_C103-RA with 218-2018_Addendum_1-Drawing_C103-RB
218-2018_Drawing_C104-RA with 218-2018_Addendum_1-Drawing_C104-RB
218-2018_Drawing_C105-RA with 218-2018_Addendum_1-Drawing_C105-RB
218-2018_Drawing_C106-RA with 218-2018_Addendum_1-Drawing_C106-RB
218-2018_Drawing_C107-RA with 218-2018_Addendum_1-Drawing_C107-RB
218-2018_Drawing_C108-RA with 218-2018_Addendum_1-Drawing_C108-RB
218-2018_Drawing_C109-RA with 218-2018_Addendum_1-Drawing_C109-RB
218-2018_Drawing_C110-RA with 218-2018_Addendum_1-Drawing_C110-RB
218-2018_Drawing_C201-RA with 218-2018_Addendum_1-Drawing_C201-RB
218-2018_Drawing_C202-RA with 218-2018_Addendum_1-Drawing_C202-RB