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Upgrades

BASEMENT / CRAWLSPACE
DEMOLITION PLAN

1176-2019

NOV. 6, 2019

2055 Ness Avenue

 3/32" = 1'-0" A-100

1BASEMENT DEMOLITION

DEMOLITION KEYNOTES

1 Demolish existing CMU wall to u/s floor/roof deck

2 Demolish existing door & frame

3 Demolish existing window & frame in preparation for infill

4 Remove existing flooring and suspended ceiling back to
subsurfaces. Prepare substrates to receive new floor & ceiling
finishes

5 Demolish fixtures & finishes back to subsurfaces

7 Salvage for reuse & relocation existing millwork

8 Demolish opening in existing concrete structural slab.
Coordinate with Structural & Mechanical

10 Scrape & remove spray-applied sound proofing on existing
conc. ceiling

12 Demolish window & frame in preparation for modification to suit
required mechanical openings - 48"w x 66"h - coordinate with
Structural for new lintel

13 Remove existing flooring and patch areas to remain to match
adjacent existing floor

14 Existing wall surfaces & steel OWSJ framing to remain to be
scraped, sandblasted and prepped for new high performance
epoxy paint systems. Ensure all corrosion is removed from
exposed steel prior to re-coating

15 Remove existing millwork - patch and make good existing
surfaces to remain

16 Demolish existing concrete floor slab - coordinate with
Structural, Mechanical & Electrical

17 Demolish existing concrete column - coordinate with Structural

18 Demolish existing CMU infill wall between concrete structural
frame

19 Demolish new opening in existing exterior wall and prepare
opening for new door & frame. Coordinate lintel with Structural

20 Coordinate with Electrical for demolition, modification &
relocation of electrical conduits and equipment affected by main
floor concrete slab removal

21 Remove existing concrete slab to prepare for new material lift
pit. Coordinate size and depth of pit with lift supplier

22 Remove existing ACT ceiling as req'd to facilitate roof deck
replacement

23 Demolish existing ramp/landing structure down to existing
arena floor. Include removal of existing flooring where new
ramp will be constructed

24 Demolish new opening in existing CMU. Coordinate with
Structural for lintel requirements

25 Existing metal roof deck to be removed and replaced.
Coordinate with Structural. All existing conduit, devices, fixtures
and equipment to be temporarily disconnected from roof deck
to facilitate replacement and reinstalled upon completion as
required

26 Remove existing mechanical louvre/duct penetration in existing
exterior wall. Prepare opening for new infill construction

27 Remove existing built-up roof assembly down to existing roof
deck, including parapets, curbs, scuppers & flashing in
preparation for new roof assembly

28 Remove for reinstallation existing metal cladding and flashing
as required for new roofing system installation

29 Demolish existing concrete stairs between main & second floor
patch amd make good existing walls to remain

30 Existing sump pit to remain

31 Demolish new opening in existing CMU for new mechanical
opening. Coordinate with Structural for lintel requirements

32 Demolish existing concrete structural slab - coordinate with
Structural

33 Demolish existing handrails

34 Infill existing floor opening with concrete to match thickness of
existing. Coordinate with Structural

35 Infill existing mechanical openings w/CMU to match existing
wall

36 Remove existing wood frame & infill panel and infill w/CMU to
match existing wall

37 Remove existing ACT ceiling

38 Remove existing ceiling mounted TV & bracket - turn over to
owner

39 Existing exterior CMU masonry wall to be repointed and
repaired (west wall = ±600sf; north wall = ±400sf). Coordinate
with Structural

40 Provide localized exterior CMU masonry wall repointing and
repairs (localized area = ±50sf)

41 Enlarge existing opening in existing CMU wall to suit new
door/frame. Coordinate w/ Structural for lintel requirements

42 Opening to be demolished to be oversized to accommodate
mech. equipment install during construction - coordinate with
Mechanical contractor for exact size of temp. opening

43 Demolish existing GWB bulkhead @ ceiling

44 Demolish existing security grille/shutter

45 Existing roof access ladder to be removed

46 Patch existing floor grille openings w/terrazo flooring infill to
match existing. Acceptable sub-Contractors for this scope of
work are as follows: Antex Western (Contact: Sal Maida) Fabris
& Watts (Contact: Daniel Antonini)

#

KEYPLAN

All abandoned openings and penetrations in rated and non-
rated fire separations (floor, wall, roof) remaining from 
demolition of services and piping are to be firestopped with an 
“FT” firestop rated systems to meet fire ratings identified on 
Drawings. 

Asbestos containing materials (ACM) are known to be present 
in locations throughout the building affected by demolition and 
renovation.

Refer to Division 02 Specifications for asbestos abatement 
scope and procedures for removal of the above noted ACMs.  

Lead-based paint is known to be present in locations affected 
by demolition and renovation.

Refer to Division 02 Specifications for abatement procedures 
scope and for removal of the above noted Materials.

Refer to Section 00 31 00 – Available Project Information for 
known locations of other potentially hazardous materials 
outlined in the Hazardous Building Materials Assessment.  

Patch and make good all surfaces affected by demolition to 
match existing and any surfaces, equipment, building 
components and elements damaged throughout the course of 
construction.    

Coordinate all wall, floor, and roof penetrations with Structural, 
Mechanical, and Electrical Drawings and Specifications.  Not 
all required penetrations are indicated on the demolition 
Drawings.  

All existing mirrors, artwork, posters, clocks, bulletin/tack 
boards, banners, hanging signage, etc. affected by 
demolition/construction are to be carefully removed and 
securely stored.  Coordinate with The City and Contract 
Administrator for items to be reinstalled, and items to be 
discarded.  Typical.  

GENERAL DEMOLITION NOTES
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