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PART E – SPECIFICATIONS 

Revise: E7.2.2 (a) to read: Scrapers may be used for hauling purposes, provided that the Contractor understands 
that use of scrapers through the haul route may be difficult due to the width of the 
machines. The Contractor may need to make provisions to make hauling with scrapers 
feasible.    

Add: E7.2.3 (b) All damage to existing infrastructure along the haul route (road, manholes, boulevards, 
etc.) shall be repaired and paid for in Items E.6, E.7 and F.23 of the Form B: Prices. The 
extent of the repair will be determined by the Contract Administrator through means of an 
inspection once hauling is finished.  
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PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

TELEPHONE NO.  204 489-5900 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE TENDER AND SHALL FORM A PART 
OF THE CONTRACT DOCUMENTS 
Template Version: A20160708 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Tender, and be governed accordingly.  Failure to acknowledge receipt of this Addendum in 
Paragraph 10 of Form A: Bid may render your Bid non-responsive. 

 

  


