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GENERAL NOTES

A. ELECTRICAL SUBCONTRACTOR SHALL BE RESPONSIBLE FOR
COORDINATING EXACT LAYOUT, ROUTING, ETC. VERIFY EXISTING
SERVICES ON SITE.

B. ELECTRICAL SUBCONTRACTOR SHALL ENSURE COORDINATION
BETWEEN ALL TRADES AND CONSULTANT, ON AND OFF SITE, AS
REQUIRED FOR INSTALLATION OF ELECTRICAL EQUIPMENT.

C. FINAL CONNECTIONS TO EQUIPMENT AND INTER-CONNECTIONS
BETWEEN EQUIPMENT WHERE NECESSARY ARE TO BE MADE BY
ELECTRICAL SUBCONTRACTOR.

D. CONFIRM ALL EQUIPMENT CONNECTIONS AND ELECTRICAL
REQUIREMENTS WITH EQUIPMENT SUPPLIER PRIOR TO ROUGH-IN.
MAKE ADJUSTMENTS AND INSTALL AS PER SUPPLIER'S
REQUIREMENTS AT NO ADDITIONAL CHARGE.

E. THIS BUILDING MAY CONTAIN ASBESTOS. REFER TO FRONT END
SPECIFICATIONS FOR FURTHER INFORMATION.

F. COORDINATE FINAL LOCATION OF ALL EQUIPMENT WITH
MECHANICAL.

G. COORDINATE WITH THE CITY PRIOR TO SHUT-DOWN OR REMOVAL
OF EQUIPMENT.

H. UPDATE LAMACOID LABELS AND PANEL DIRECTORIES FOR ALL
EXISTING PANELS AFFECTED BY THE SCOPE OF WORK
(DEMOLITION AND NEW CONSTRUCTION).

I.  REMOVE ALL ABANDONED EQUIPMENT AND SERVICES WITHIN
AREA OF WORK.

J.  FIRE STOP AROUND ALL NEW PENETRATIONS.

K. PROVIDE AND INSTALL NEW WIRING IN CONDUIT SERVING NEW
INFRA RED HEATERS FOR WIRING REMOVED DURING DEMOLITION.

L. THIS BUILDING MAY CONTAIN ASBESTOS. REFER TO FRONT END
SPECIFICATIONS FOR FURTHER INFORMATION.

KEY NOTES

PROVIDE AND INSTALL NEW CEILING MOUNTED RECEPTACLE FOR
EACH INFRA RED HEATER. WIRE AND CONNECT TO CIRCUIT AS
INDICATED. IF EXISTING WIRING DID NOT PASS INSPECTION AND
TESTING (REFER TO DEMOLITION NOTE 1 ON DRAWING E1.1),
PROVIDE NEW WIRING IN EXISTING CONDUIT. EXTEND CONDUIT
AS REQUIRED. IF EXISTING WIRING PASSED INSPECTION AND
TESTING, RE-USE EXISTING WIRING TO CONNECT TO CIRCUIT AS
INDICATED. EXTEND WIRE, CONDUIT, ETC. AS REQUIRED.
COORDINATE WITH MECHANICAL FOR EXACT LOCATION ON SITE.

RE USE EXISTING BREAKER IN EXISTING PANEL LP-GQ FOR
CIRCUIT SERVING NEW INFRA RED HEATERS.

PROVIDE AND INSTALL NEW CEILING MOUNTED RECEPTACLE FOR
NEW INFRA RED HEATER. WIRE AND CONNECT TO CIRCUIT AS
SHOWN. COORDINATE WITH MECHANICAL FOR EXACT LOCATION
ON SITE.

SUPPLY AND INSTALL NEW 15A-1P BREAKER IN EXISTING PANEL
LP-GT FOR CIRCUIT SERVING NEW INFRA RED HEATERS AND
EXTERIOR SNOW MELT RADIANT FLOOR CONTROLLER. BREAKERS
TO MATCH EXISTING IN ALL RESPECTS.

WIRE AND CONNECT NEW ROLL-UP DOOR INSTALLED BY
MECHANICAL. COORDINATE EXACT LOCATION OF DOOR CONTROL
PANEL ON SITE BEFORE ROUGH IN. CONNECT ALL ASSOCIATED
DEVICES/EQUIPMENT (IN-FLOOR SENSOR, TRAFFIC LIGHTS, ETC.).
COORDINATE WITH MECHANICAL. REFER TO MECHANICAL
DRAWINGS AND MOTOR SCHEDULE FOR FURTHER DETAILS.

SUPPLY AND INSTALL NEW 15A-3P, 600V BREAKERS IN EXISTING
CDP PP-KK FOR CIRCUITS SERVING NEW ROLL UP DOORS RRD-1
AND RRD-2. BREAKERS TO MATCH EXISTING IN ALL RESPECTS.

RE-USE EXISTING 15A-3P, 600V BREAKERS IN EXISTING CDP PP-DD
FOR CIRCUITS SERVING NEW ROLL UP DOORS RRD-3 AND RRD-4. .

PROVIDE 4' X 8' RECTANGULAR DETECTION LOOP USING SAW CUT
APPROXIMATELY 1" DEEP X 1/8" WIDE. CHAMFER CORNERS.
PROVIDE #16 AWG LOOP DETECTION WIRING RATED FOR DIRECT
BURIAL WITH XLPE INSULATION. LEAD-IN WIRING (FROM GROUND
LOOP TO CONTROL PANEL) TO BE TWISTED MINIMUM 6 TURNS
PER FOOT. USE CONTINUOUS LENGTH OF WIRING WITHOUT
JOINTS. ALL ABOVE-GROUND WIRING TO BE IN CONDUIT. PROVIDE
BACKER ROD IN SAW CUT AND SEAL WITH 3M DLS 5000 SEALANT.
COORDINATE WITH DOOR SUPPLIER FOR ALL VEHICLE SENSING
LOOP INSTALLATION REQUIREMENTS, INCLUDING NUMBER OF
TURNS OF WIRING IN LOOP.
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