

**APPENDIX C (R1) – 2019 SEWER RENEWALS BY CIPP LINING (LARGE DIAMETER) - CONTRACT  
4 – TABLE A**

ASSET NUMBER	STREET NAME	LOCATION DETAILS	SPG	DIAMETER	WORK TYPE	QUANTITY	PROGRAM COST	COMMENTS
S-MA70022967	ELLICE AV	1ST MH E OF VICTOR ST TO MH AT AGNES ST	4	750	2-FULL SEGMENT RENOVATION (RELINING)	33.3	\$29,808.00	
S-MA20018301	EMILY ST	1ST MH N NOTRE DAME TO 2ND MH S MCDERMOT	4	600	2-FULL SEGMENT RENOVATION (RELINING)	41.8	\$27,699.00	"FL, SSL THROUGHOUT"
S-MA20005521	LODGE AV	MH AT WHYTEWOLD RD TO MH AT VERNON RD (CL)	4	600	2-FULL SEGMENT RENOVATION (RELINING)	140.3	\$81,665.00	STREET REHAB HAPPENING IN 2019
S-MA20019853	LOGAN AV	MH AT CHAMBERS ST TO MH AT SHERBROOK ST	4	1200	2-FULL SEGMENT RENOVATION (RELINING)	79.92	\$161,856.00	"MISSING/ DISPLACED BRICK, DROPPED INVERT"
S-MA70013779	MCDERMOT AV	1ST MH E OF TECUMSEH ST TO MH AT EMILY ST (CL)	4	600	2-FULL SEGMENT RENOVATION (RELINING)	125.2	\$73,986.00	"CL, CM, FL, FM, B"
S-MA20005123	MOUNT ROYAL RD	1ST MH N OF LODGE AV ( AT HARMON/HEARNE AV) TO MH AT LODGI	4	600	2-FULL SEGMENT RENOVATION (RELINING)	80.6	\$48,830.00	"B, FL - images available"
S-MA00018315	POINT DOUGLAS AV	MH AT SUTHERLAND AV TO MH AT GRACE ST	4	900	2-FULL SEGMENT RENOVATION (RELINING)	76.39	\$122,696.00	"BASED ON OBSERVED PIPE, PIPE STILL HAS SHAPE THROUGHOUT THOUGH SERIOUS HZS EXHIBITED"
S-MA20013602	POINT DOUGLAS AV	MH AT GRACE ST TO MH AT POINT DOUGLAS AV	4	900	2-FULL SEGMENT RENOVATION (RELINING)	98.96	\$147,101.40	"SSL IN THE UPPER PORTION, LARGE FRACTURE DEVELOPED INTO A HOLE"
S-MA70025824	ST MARY AV	MH AT FORT ST TO MH AT MAIN ST (W PL)	5	600	2A-AUGMENTED RENOVATION (F.S. LINING W/EPR)	88.1	\$72,336.00	WOOD FALLING OUT OF OBVERT - EPR FROM 64.3-70.6M DS
S-MA70001100	SUTHERLAND AV [N OF CL]	1ST MH E OF HIGGINS AV TO 1ST MH W OF HIGGINS AV	4	900	2-FULL SEGMENT RENOVATION (RELINING)	137.6	\$199,260.00	
S-MA20018338	WILLIAM AV	3RD MH E OF TECUMSEH ST TO 4TH MH E OF TECUMSEH ST	4	600	2-FULL SEGMENT RENOVATION (RELINING)	22.5	\$16,987.50	MAY NEED TO STABILIZE FROM 5-7 O'CLOCK AT CONC/BRICK TRANSITION