



112-2020 ADDENDUM 1

2020-2021 ROBLIN BOULEVARD PAVEMENT RENEWALS – WINDMILL WAY TO DIEPPE ROAD

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE TENDER

ISSUED: April 14, 2020
BY: Scott Suderman, P.Eng.
TELEPHONE NO. 204-290-5965

THIS ADDENDUM SHALL BE INCORPORATED INTO THE TENDER AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20190115

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Tender and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 112-2020 Form B-Excel with 112-2020 Form B(R1)-Excel – Spreadsheet sums have been corrected

APPENDICES

Replace: 112-2020 Appendix D with 112-2020 Addendum 1 – Appendix D

Clarification: Precast signals bases may be considered as an approved alternative upon award of the contract with approval by the Contract Administrator. They must meet the requirements outlined in the City of Winnipeg Specifications and the attached Appendix D. Shop drawings will be required for any precast bases for review by the Contract Administrator to ensure adherence as a suitable alternative.

DRAWINGS

Replace: 112-2020 Drawing P-3528-34-R0 with 112-2020 Addendum 1- Drawing P-3528-34-R1

Replace: 112-2020 Drawing P-3528-36-R0 with 112-2020 Addendum 1- Drawing P-3528-36-R1

Replace: 112-2020 Drawing P-3528-37-R0 with 112-2020 Addendum 1- Drawing P-3528-37-R1

Replace: 112-2020 Drawing P-3528-38-R0 with 112-2020 Addendum 1- Drawing P-3528-38-R1

Replace: 112-2020 Drawing P-3528-39-R0 with 112-2020 Addendum 1- Drawing P-3528-39-R1

Replace: 112-2020 Drawing P-3528-40-R0 with 112-2020 Addendum 1- Drawing P-3528-40-R1

Replace: 112-2020 Drawing P-3528-41-R0 with 112-2020 Addendum 1- Drawing P-3528-41-R1