



156-2020 ADDENDUM 1

PROFESSIONAL CONSULTING SERVICES FOR 2020 THIN BITUMINOUS OVERLAY AND 2021 LOCAL STREET AND ALLEY RENEWAL PROGRAMS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: March 25, 2020
BY: Colin Titchkosky
TELEPHONE NO. 204 – 794-4375

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART A – PROPOSAL SUBMISSION

Replace: 156-2020_Form_B-Prices with 156-2020_Addendum_1-Form_B-Prices. The following is a summary of changes incorporated in the replacement Proposal Submission:

Form B(R1): Revise Maximum Total Fee for Project Package 156-2020.3 is \$726,337

Page numbering on some forms may be changed as a result.

APPENDICES

Replace: 156-2020 Appendix C with 156-2020_Addendum_1-Appendix C. The following is a summary of changes incorporated in the replacement Appendix C.

156-2020_Addendum_1-Appendix_C: Revised Total Project Package Budget for 21-R-03 and 21-R-05 due to mathematical addition error. Also revised working days for 21-R-03 as a result.