

PROVIDE NEW HEAT TRACE FOR EXISTING HRU-7 PROVIDE NEW HEAT TRACE



- COORDINATING EXACT LAYOUT, ROUTING, ETC. VERIFY EXISTING SERVICES
- ELECTRICAL SUBCONTRACTOR SHALL ENSURE COORDINATION BETWEEN ALL TRADES AND CONTRACT ADMINISTRATOR, ON AND OFF SITE, AS
- PROVIDE LIQUID TIGHT CONNECTORS ON ALL OUTDOOR CONDUITS.
- FINAL CONNECTIONS TO EQUIPMENT AND INTER-CONNECTIONS BETWEEN EQUIPMENT WHERE NECESSARY ARE TO BE MADE BY ELECTRICAL
- CONFIRM ALL EQUIPMENT CONNECTIONS AND ELECTRICAL REQUIREMENTS WITH EQUIPMENT SUPPLIER PRIOR TO ROUGH-IN. MAKE ADJUSTMENTS AND INSTALL AS PER SUPPLIERS REQUIREMENTS AT NO ADDITIONAL CHARGE.
- THIS BUILDING MAY CONTAIN ASBESTOS. REFER TO FRONT END SPECIFICATIONS FOR FURTHER INFORMATION.
- COORDINATE FINAL LOCATION OF ALL EQUIPMENT WITH MECHANICAL.
- EXISTING SERVICES ON SITE PRIOR TO SUBMITTING BID. REPORT ANY DISCREPANCIES TO CONTRACT ADMINISTRATOR DURING BID PERIOD. COORDINATE WITH THE CITY PRIOR TO SHUT-DOWN OR REMOVAL OF
- PANELS/MCC's/ CDP's AFFECTED BY THE SCOPE OF WORK (DEMOLITION AND
- EMPLOY ROOFING SUBCONTRACTOR TO SEAL AROUND ALL NEW
- ELECTRICAL SUBCONTRACTOR TO PROVIDE CORE DRILLING FOR ALL REQUIRED PENETRATIONS. X-RAY SCAN PRIOR TO CORING. DO NOT CUT REBAR. PROVIDE FIRE STOPPING FOR PENETRATIONS THROUGH FIRE
- REMOVE ALL ABANDONED EQUIPMENT AND SERVICES WITHIN AREA OF
- FIRE STOP AROUND ALL NEW PENETRATIONS.

RE-ISSUED FOR ADDENDUM 2 VEK 07/02/20 VEK 16/01/20 0 ISSUED FOR CONSTRUCTION BY DD/MM/YY





CITY OF WINNIPEG FORT ROUGE TRANSIT BASE - STORAGE TRACK 25-36 - MECHANICAL

MANITOBA