



606-2020 ADDENDUM 1

PEMBINA HIGHWAY AND BISHOP GRANDIN BOULEVARD INTERCHANGE SOUTHWEST CORNER SLOPE STABILIZATION

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: September 18, 2020
BY: Michael Van Helden
TELEPHONE NO. 204-975-9433

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D18.1 to read: The Contractor shall achieve Substantial Performance by November 13, 2020.