



700-2020 ADDENDUM 1

PROFESSIONAL CONSULTING SERVICES FOR 2021 SEWER RENEWALS BY CIPP LINING (LARGE DIAMETER) - CONTRACT 2

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: October 28, 2020
BY: Ryan Lucky
TELEPHONE NO. 204 - 986-2538

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART A – PROPOSAL SUBMISSION

Replace: 700-2020 Form B Prices with 700-2020 Addendum 1 – Form B Prices. The following is a summary of changes incorporated in the replacement Proposal Submission:

Form B(R1): Revised the Fee Basis for Resident Construction Services to LS.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D9.4 to read: For any delay related to COVID-19 and identified after Services have commenced, the Consultant shall within seven (7) Calendar Days of becoming aware of the anticipated delay declare the additional delay and shall provide sufficient evidence as indicated in D9.3. Failure to provide this notice will result in no additional time delays being considered by the City.

PART E – SPECIFICATIONS

Revise: E1.5 (c) to read: Limits of the EPR are to be shown on the CIPP drawings and will be included as part of the construction contract.