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Corporate Finance Department

. . 7, VIO -
Wlnnlpeg Materials Management Division 507 2021 ADDENDUM 1
PIPELINE ACCESS MODIFICATIONS, CLEANING & SUPPORT FOR
RIVER CROSSING INSPECTIONS
ISSUED:  July 8, 2022
BY: Tanner Beavis
URGENT TELEPHONE NO. 204-928-9200
PLEASE FORWARD THIS DOCUMENTTO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE BID/PROPOSAL AND SHALL FORM
BID/PROPOSAL A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D — SUPPLEMENTAL CONDITIONS

Revise: D12.1(a) to read: commercial general liability insurance, in the amount of at least two million dollars
($2,000,000.00) inclusive, with The City of Winnipeg and CPR added as an additional
insured, with a cross-liability clause, such liability policy to also contain contractual
liability, unlicensed motor vehicle liability, non-owned automobile liability, sudden and
accidental pollution liability and products and completed operations, to remain in place at
all times during the performance of the Work and throughout the warranty period.

Revise: D12.1(c) to read: all risks Installation Floater carrying adequate limits to cover all machinery, equipment,
supplies and/or materials intended to enter into and form part of any installation.

Add: D12.1 (d) Contractors Pollution Liability (CPL) insurance in the amount of no less than one million
dollars ($1,000,000) per occurrence and two million dollars ($2,000,000) aggregate
covering third party injury and property damage claims including clean-up costs and
transported cargo as a result of pollution conditions arising from the Contractor’s
operations and completed operations. Such policy shall name the City as an additional
insured and remain in place for a minimum of twelve (12) months following Total
Performance.

DRAWINGS
Replace: 507-2021_Drawing_1 0798E-C0006-001-RC with 507-2021_Addendum 1_Drawing_1-0798E-C0006-001-RD.

QUESTIONS AND ANSWERS
Q1: Site 8 — the construction method indicates driven solider piles; can the Contractor elect for a different method of
pile installation.

At: The Contractor may select alternate means of pile installation. Installation methods such as pre-boring
piles, must utilize backfill methods between the pile and the pre-bore to maintain intimate contact
between the pile and the ground.

Q2: Please accept our request for a closing date extension.

A2: An extension of the Tender closing date will not be provided at this time.
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