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Corporate Finance Department

Winnipe\g Materials Management Division 64-2021 ADDENDUM 5
PROFESSIONAL CONSULTING SERVICES FOR
INDEPENDENT CERTIFIER SERVICES FOR THE NORTH
END SEWAGE TREATMENT PLANT (NEWPCC) UPGRADE:
HEADWORKS FACILITIES PROJECT
ISSUED: June 4, 2021
BY: Lana Obach, P.Eng., MASc., PMP
U RG ENT TELEPHONE NO. 204 986-8335
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE BID/PROPOSAL AND SHALL FORM

BID/PROPOSAL A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B — BIDDING PROCEDURES

Revise: B3.1to read: The Submission Deadline is 12:00 noon Winnipeg time, June 18, 2021.

Revise: Bb5.5 to read: The preferred proponent for the Headworks Project, Red River Solutions, was
approved at the May 27, 2021 City Council meeting. The City is currently working
with Red River Solutions to finalize the Independent Certifier Agreement which will
be issued in a future addendum. The execution of the Headworks Project is
anticipated in June 2021.



