



737-2021 ADDENDUM 1

KEEWATIN STREET NORTHBOUND REHABILITATION – INKSTER BOULEVARD TO ADSUM DRIVE

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: Nov 24, 2021
BY: Craig Rowbotham
TELEPHONE NO. 204 318-2051

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 737-2021 Form B: Prices with 737-2021 Addendum 1 - Form B(R1): Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1):

1. Changed Estimated Quantity for Item A.22 from 40 m² to 45 m².
2. Corrected locked Unit Price cell for item A.26 i).
3. Corrected Specification Reference to CW 2130-R12 for the following items:
 - a. A.42
 - b. A.43
 - c. A.44
 - d. A.45
4. Modified item i) for A.27 Concrete Curb Renewal:
 - a. Changed quantity of item A.27 i) a) from 10 m to 15 m.
 - b. Change quantity of item A.27 i) b) from 10 m to 25 m.
 - c. Removed item A.27 i) c).