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AECOM TYPE   CONNECTION

BALL SCREWED Area:

LIST of VALVES BUTTERFLY FLANGED

DIAPHRAGM SOCKET WELD Rev Date By

CHECK BUTT WELD 0

PLUG MECH. JOINT

NEEDLE SOLDER

Client: City of Winnipeg GATE INTER. FLANGED

Project Name: NEWPCC Primary Clarification Upgrade GLOBE OTHER

Project No.: OTHER

Location: Winnipeg MB

Valve Designation Characteristics Installed on Actuator Installed by:

Vendor 

Drawing

AECOM 

Drawing Tag No. Size (mm ND) Commodity Process Type Connect. Line or Equipment

Control Chamber Building
P3-X601 XV P31112 50 FSW Ball Valve Electrical Contractor

P3-X601 XV P32122 50 FSW Ball Valve Electrical Contractor

P3-X601 XV P32112 50 FSW Ball Valve Electrical Contractor

P3-X601 HV-P3110-E 200 SCP Plug Valve Manual Contractor

P3-X601 HV-P3111-A 350 SCP Plug Valve Manual Contractor

P3-X601 HV-P3112-A 350 SCP Plug Valve Manual Contractor

P3-X601 XV-P31123 200 SCP Plug Valve Electrical Contractor

P3-X601 XV-P31113 200 SCP Plug Valve Electrical Contractor

P3-X601 HV-P3211-A 200 SCP Plug Valve Manual Contractor

P3-X601 CV-P3211-B 150 SCP Check Valve Manual Contractor

P3-X601 HV-P3211-B 150 SCP Plug Valve Manual Contractor

P3-X601 HV-P3111-B 150 SCP Plug Valve Manual Contractor

P3-X601 HV-P3112-B 150 SCP Plug Valve Manual Contractor

P3-X601 HV-P3211-C 50 FSW Ball Valve Manual Contractor

P3-X601 XV P31101 350 SCP Plug Valve Electrical Contractor

P3-X601 HV-P3113-A 250 SCP Gate Valve Manual Contractor

P3-X602 XV P31102 75 FSW Plug Valve Electrical Contractor

P3-X602 HV-P3212-A 150 SCP Plug Valve Manual Contractor

P3-X602 CV-P3212-B 100 SCP Check Valve Manual Contractor

P3-X602 HV-P3212-B 100 SCP Plug Valve Manual Contractor

P3-X602 HV-P3213-A 150 SCP Plug Valve Manual Contractor

P3-X602 CV-P3213-B 100 SCP Check Valve Manual Contractor

P3-X602 HV-P3213-B 100 SCP Plug Valve Manual Contractor

P3-X602 XV P33111 100 SCP Plug Valve Electrical Contractor

P3-X602 XV P33121 100 SCP Plug Valve Electrical Contractor

P3-X602 XV P33131 200 SCP Plug Valve Electrical Contractor

P3-X602 FV P33112 100 SCP Plug Valve Electrical Contractor

P3-X602 FV P33122 100 SCP Plug Valve Electrical Contractor

P3-X602 FV P33121 100 SCP Plug Valve Electrical Contractor

P3-X602  FV P33131 100 SCP Plug Valve Electrical Contractor

P3-X602 HV-P3313-A 100 SCP Plug Valve Manual Contractor

P3-X602 HV-P3313-B 100 SCP Plug Valve Manual Contractor

ContractorFlushing Water (W3)

Valve Tags to be completed by the Construction Contractor

60661262

Supplied by:

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Scum Contractor

Scum Contractor

Flushing Water (W3) Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum

Scum

Contractor

Contractor
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Drawing

AECOM 

Drawing Tag No. Size (mm ND) Commodity Process Type Connect. Line or Equipment

Supplied by:

P3-X602 XV P32121 50 FSW Ball Valve Electrical Contractor

P3-X602 XV P32132 50 FSW Ball Valve Electrical Contractor

P3-X602 HV-P3212-C 50 FSW Ball Valve Manual Contractor

P3-X602 HV-P3213-C 50 FSW Ball Valve Manual Contractor

P3-X602 HV-P3311-A 50 FSW Ball Valve Manual Contractor

P3-X602 HV-P3312-A 50 FSW Ball Valve Manual Contractor

P3-X602 HV-P3312-C 50 FSW Ball Valve Manual Contractor

P3-X602 HV-P3214-A 75 DRA Plug Valve Manual Contractor

P3-X602 HV-P3311-B 75 DRA Plug Valve Manual Contractor

P3-X602 HV--P3312-B 75 DRA Plug Valve Manual Contractor

P3-X602 HV-P3312-D 75 DRA Plug Valve Manual Contractor

P3-X602 ARV-P3212-A 50 Air ARV Manual Contractor

P3-X602 ARV-P3212-B 50 Air ARV Manual Contractor

P3-X602 HV-P3310-A 100 SCP Plug Valve Manual Contractor

P3-X603 XV-P32119 50 FSW Ball Valve Electrical Contractor

P3-X603 HV-P3221-A 150 SCP Plug Valve Manual Contractor

P3-X603 CV-P3221-B 150 SCP Check Valve Manual Contractor

P3-X603 HV-P3221-B 150 SCP Plug Valve Manual Contractor

P3-X603 XV P32212 75 FSW Ball Valve Electrical Contractor

P3-X603 HV-P3221-C 75 FSW Ball Valve Manual Contractor

P3-X603 XV P32211 75 FSW Ball Valve Electrical Contractor

P3-X604 HV-P3222-A 150 SCP Plug Valve Manual Contractor

P3-X604 CV-P3222-B 100 SCP Check Valve Manual Contractor

P3-X604 HV-P3222-B 100 SCP Plug Valve Manual Contractor

P3-X604 HV-P3223-A 150 SCP Plug Valve Manual Contractor

P3-X604 CV-P3223-B 100 SCP Check Valve Manual Contractor

P3-X604 HV-P3223-B 100 SCP Plug Valve Manual Contractor

P3-X604 XV P32223 38 FSW Ball Valve Electrical Contractor

P3-X604 XV P32233 38 FSW Ball Valve Electrical Contractor

P3-X604 HV-P3222-C 38 FSW Ball Valve Manual Contractor

P3-X604 HV-P3223-C 38 FSW Ball Valve Manual Contractor

P3-X604 HV-P3224-B 38 FSW Ball Valve Manual Contractor

P3-X604 XV P32222 100 SCP Plug Valve Electrical Contractor

P3-X604 XV P32232 100 SCP Plug Valve Electrical Contractor

P3-X604 HV-P3224-A 75 DRA Plug Valve Manual Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Drain Contractor

Drain Contractor

Drain Contractor

Drain Contractor

Drain Contractor

Flushing Water (W3) Contractor

Air Relief Contractor

Air Relief Contractor

Flushing Water (W3) Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Scum Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Scum Contractor

Scum Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Scum Contractor

Flushing Water (W3) Contractor
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Scum Dewatering Building
P3-X607 CV-P3501-A 75 PD Check Valve Manual Contractor

P3-X607 CV-P3502-A 75 PD Check Valve Manual Contractor

P3-X607  HV-P3501-A 75 PD Plug Valve Manual Contractor

P3-X607  HV-P3502-A 75 PD Plug Valve Manual Contractor

P3-X607 HV-P3501-C 75 PD Plug Valve Manual Contractor

P3-X607 HV-P3502-C 75 PD Plug Valve Manual Contractor

P3-X607 HV-P3501-D 75 PD Plug Valve Manual Contractor

P3-X607 HV-P3501-B 50 FSW Ball Valve Manual Contractor

P3-X607 HV-P3502-B 50 FSW Ball Valve Manual Contractor

P3-X607 XV P35011 75 PD Plug Valve Electrical Contractor

P3-X607 XV P35012 75 PD Plug Valve Electrical Contractor

P3-X607 XV P35021 75 PD Plug Valve Electrical Contractor

P3-X607 XV P35022 75 PD Plug Valve Electrical Contractor

P3-X605 P3311-A 38 FSW Ball Valve Manual Contractor

P3-X605 P3311-B 38 FSW Ball Valve Manual Contractor

P3-X605 P3311-C 38 FSW Ball Valve Manual Contractor

P3-X605 P3311-F 38 FSW Ball Valve Manual Contractor

P3-X605 P3311-G 38 SCP Ball Valve Manual Contractor

P3-X605
XV

P33121
25 FSW Air Actuated Valve Air Actuated Contractor

P3-X605
XV

P33123
25 FSW Air Actuated Valve Air Actuated Contractor

P3-X605
XV

P33125
25 FSW Air Actuated Valve Air Actuated Contractor

P3-X605 P3311-D 75 SCP Ball Valve Manual Contractor

P3-X605 P3311-E 75 SCP Ball Valve Manual Contractor

P3-X605
XV

P33118
75 SCP Air Actuated Valve Air Actuated Contractor

P3-X605
XV

P33117
75 SCP Air Actuated Valve Air Actuated Contractor

P3-X605 P3312-A 75 SCP Ball Valve Manual Contractor

P3-X605 P3312-B 75 SCP Ball Valve Manual Contractor

P3-X605 P3312-C 75 SCP Ball Valve Manual Contractor

P3-X605 P3311-H 50 DRA Ball Valve Manual Contractor

P3-X605 HV-P3413-A 20 FSW Ball Valve Manual Contractor

P3-X605 HV-P3413-B 20 FSW Ball Valve Manual Contractor

P3-X605 HV-P3413-C 20 FSW Ball Valve Manual Contractor

P3-X605 XV P33112 50 FSW Ball Valve Electrical Contractor

P3-X605 HV-P3413-D 50 FSW Ball Valve Manual Contractor

P3-X605 HV-P3413-E 50 FSW Ball Valve Manual Contractor

P3-X605 HV-P3413-F 50 FSW Ball Valve Manual Contractor

P3-X606 P3321-A 38 FSW Ball Valve Manual Contractor

P3-X606 P3321-B 38 FSW Ball Valve Manual Contractor

P3-X606 P3321-C 38 FSW Ball Valve Manual Contractor

P3-X606 P3321-F 38 FSW Ball Valve Manual Contractor

Process Drain Sump Contractor

Process Drain Sump Contractor

Process Drain Sump Contractor

Process Drain Sump Vendor

Flushing Water (W3) Vendor

Scum Vendor

Flushing Water (W3) Vendor

Flushing Water (W3) Vendor

Flushing Water (W3) Vendor

Flushing Water (W3) Contractor

Flushing Water (W3) Vendor

Scum Vendor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Process Drain Sump Vendor

Process Drain Sump Vendor

Process Drain Sump Vendor

Process Drain Sump Contractor

Process Drain Sump Contractor

Process Drain Sump Contractor

Process Drain Sump Vendor

Scum Vendor

Scum Vendor

Scum Vendor

Flushing Water (W3) Vendor

Flushing Water (W3) Vendor

Flushing Water (W3) Vendor

Flushing Water (W3) Vendor

Flushing Water (W3) Vendor

Flushing Water (W3) Vendor

Scum Vendor

Scum Vendor

Scum Vendor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Drain Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor

Flushing Water (W3) Contractor
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Supplied by:

P3-X606 P3321-G 38 SCP Ball Valve Manual Contractor

P3-X606
XV

P33221
25 FSW Air Actuated Valve Air Actuated Contractor

P3-X606
XV

P33223
25 FSW Air Actuated Valve Air Actuated Contractor

P3-X606
XV

P33225
25 FSW Air Actuated Valve Air Actuated Contractor

P3-X606 P3321-D 75 SCP Ball Valve Manual Contractor

P3-X606 P3321-E 75 SCP Ball Valve Manual Contractor

P3-X606
XV

P33218
75 SCP Air Actuated Valve Air Actuated Contractor

P3-X606
XV

P33217
75 SCP Air Actuated Valve Air Actuated Contractor

P3-X606 P3322-A 75 SCP Ball Valve Manual Contractor

P3-X606 P3322-B 75 SCP Ball Valve Manual Contractor

P3-X606 P3322-C 75 SCP Ball Valve Manual Contractor

P3-X606 P3321-H 50 DRA Ball Valve Manual Contractor

P3-X606 XV P33222 50 FSW Ball Valve Electrical Contractor

P3-X606 HV-3423-A 50 FSW Ball Valve Manual Contractor

P3-X608 HV-P3410A 12 LCP Ball Valve Manual Contractor

P3-X608  HV-P3411A 12 LCP Ball Valve Manual Contractor

P3-X608 HV-P3411B 12 LCP Ball Valve Manual Contractor

P3-X608  HV-P3412A 12 LCP Ball Valve Manual Contractor

P3-X608 HV-P3412B 12 LCP Ball Valve Manual Contractor

P3-X608 XV P34112 50 MP Ball Valve Electrical Contractor

P3-X608 XV P34122 50 MP Ball Valve Electrical Contractor

P3-X608  HV-P3413A 12 MP Ball Valve Manual Contractor

P3-X608 12 W2 Ball Valve Manual Contractor

P3-X608 12 W2 Pressure Regulating Valve Manual Contractor

P3-X608
XV

P34133
12 W2 Air Actuated Valve Air Actuated Contractor

P3-X608
XV

P34144
20 W2 SOL Solenoid Contractor

P3-X608 HV-P3413B 50 MP Ball Valve Manual Contractor

Flushing Water (W3) Contractor

Mixed Polymer Vendor

Flushing Water (W3) Contractor

Flushing Water (W3) Vendor

Flushing Water (W3) Vendor

Scum Vendor

Scum Vendor

Scum Vendor

Scum Vendor

Flushing Water (W3) Vendor

Scum Vendor

Scum Vendor

Potable Water Vendor

Liquid Polymer Vendor

Liquid Polymer Vendor

Liquid Polymer Vendor

Scum Vendor

Scum Vendor

Drain Contractor

Liquid Polymer Vendor

Liquid Polymer Vendor

Mixed Polymer Contractor

Mixed Polymer Sample Tap Vendor

Mixed Polymer Contractor

 Water (W2) Contractor

Potable Water Vendor

Potable Water Vendor
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Drawing
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Supplied by:

Odour Control System
P5-X601 12 FOA Ball Valve Manual Contractor

P5-X601 12 FOA Ball Valve Manual Contractor

P5-X602
XV

P52111
150 FOA Damper Electrical Contractor

P5-X602 12 FOA Ball Valve Manual Contractor

P5-X602 12 FOA Ball Valve Manual Contractor

P5-X602 12 FOA Ball Valve Manual Contractor

P5-X602 12 FOA Ball Valve Manual Contractor

P5-X602
XV

P52211
150 FOA Damper Electrical Contractor

P5-X602 12 FOA Ball Valve Manual Contractor

P5-X602 12 FOA Ball Valve Manual Contractor

P5-X602 12 FOA Ball Valve Manual Contractor

P5-X602 12 FOA Ball Valve Manual Contractor

P3-X605 HV-P5140A 150 FOA Damper Manual Contractor

P3-X606 HV-P5140B 150 FOA Damper Manual Contractor

Foul Air at Pressure Gauge Contractor

Foul Air at Pressure Gauge Contractor

Foul Air at Pressure Gauge Vendor

Foul Air at Pressure Gauge Vendor

Foul Air at Pressure Gauge Vendor

Foul Air Vendor

Foul Air at Pressure Gauge Vendor

Foul Air at Pressure Gauge Vendor

Foul Air at Pressure Gauge Vendor

Foul Air at Pressure Gauge Vendor

Foul Air Vendor

Foul Air at Pressure Gauge Vendor

Foul Air Contractor

Foul Air Contractor
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Supplied by:

Instrumentation Air System
P0-X602 HV-P0110-A 20 IAS Gate Valve Manual Contractor

P0-X602 CV-P0110-A 20 IAS Check Valve Manual Contractor

P0-X602 HV-P0110-B 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0110-C 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0110-D 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0110-E 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0111-B 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0111-A 20 IAS Gate Valve Manual Contractor

P0-X602  HV-P0111-C 20 IAS Gate Valve Manual Contractor

P0-X602  HV-P0111-D 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0111-E 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0112-A 20 IAS Gate Valve Manual Contractor

P0-X602  PRV-P0112-A 20 IAS Pressure Regulating Valve Manual Contractor

P0-X602 HV-P0120-A 20 IAS Gate Valve Manual Contractor

P0-X602 CV-P0120-A 20 IAS Check Valve Manual Contractor

P0-X602 HV-P0120-C 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0120-B 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0120-D 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0120-E 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0121-A 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0121-B 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0121-C 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0121-D 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0121-E 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0132-A 20 IAS Gate Valve Manual Contractor

P0-X602 PRV-P0132-A 20 IAS Pressure Regulating Valve Manual Contractor

P0-X602 HV-P0115-D 20 IAS Gate Valve Manual Contractor

P0-X602 HV-P0122-A 20 IAS Gate Valve Manual Contractor

P0-X602 PRV-P0122-A 20 IAS Pressure Regulating Valve Manual Contractor

P0-X602 CV-P0110-B 20 IAS Check Valve Manual Contractor

P0-X602 CV-P0120-B 20 IAS Check Valve Manual Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor

END OF SECTION

Instrumentation Air Contractor

Instrumentation Air Contractor

Instrumentation Air Contractor


