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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D2.1.5 to read: Critical Stage for completion of removal of trees tagged during the previous calendar 
year, including invoicing: May 26, 2023 for the initial term of the Contract and April 
30th for each extension term. Date of this Critical Stage may be adjusted in the first year 
of award at the discretion of the Contract Administrator. 

Revise: D19.1(b) to read: Work Orders issued prior to May 26th, 2023 for the initial term of the Contract and 
April 30th for each extension term of that calendar year are to be completed on or before 
May 26th, 2023 for the initial term of the Contract and April 30th  for each extension 
term of that calendar year, which may result in Work Order deadline dates being 
adjusted to accommodate the deadline of May 26th, 2023 for the initial term of the 
Contract April 30th for each extension term as required and as determined by the 
Contract Administrator, regardless of the issue date. In the event the date of this first 
Critical Stage requires adjustment in the first year of award, it may be adjusted at the 
discretion of the Contract Administrator. 

(i) Work issued during this timeframe will be for diseased trees tagged 
during the previous calendar year. 

Revise: D20.1(b) to read: Critical Stage May 26th, 2023 for the initial term of the Contract and April 30th for each 
extension term or in accordance with D19.1(b) in first year of award – five hundred 
dollars ($500); 

 

    Page numbering on some forms may be changed as a result. 

PART E – SPECIFICATIONS 

Revise: E5.6(a) to read: Date of award until approximately May 26th, 2023 for the initial term of the Contract 
and April 30th for each extension term (i.e. DED trees tagged during the previous 
calendar year). This date may be extended in the first year of award at the discretion of 
the Contract Administrator. 

(i) All Work previewed prior to May 1st, 2023 for the initial term of the 
Contract and April 5th for each extension term will be added to a work 
order on or before this date.  
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URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 619-1832 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2021-03-05 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


