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Corporate Finance Department

Winnipég Materials Management Division 509-2023 ADDENDUM 1
REQUEST FOR PROPOSAL PROFESSIONAL CONSULTING SERVICES
FOR PEMBINA HIGHWAY OVERPASS AT ABINOJII MIKANAH (BISHOP
GRANDIN) REHABILITATION
ISSUED:  August 31, 2023
BY: Cameron Ward, P.Eng.
U RGENT TELEPHONE NO. 204 986-3508
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED

BID/PROPOSAL

A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B — BIDDING PROCEDURES

Revise: B2.1 to read:

Revise: B8.5to read:

Add: B8.5.2

Add: B8.5.3

Revise: B9.1 to read:

The Submission Deadline is 12:00 noon Winnipeg time, September 14, 2023.

Proponents shall submit a budget estimate for the expenses associated with the following
tasks, which shall be excluded from the evaluated Fee Proposal. For Contract Award, an
allowance will be added to the evaluated Fee Proposal to cover these costs. Costs for
allowances shall be incurred on an actual-cost basis, with proponent-markup of up to 5%
for subconsultant handling charges.

(a) Condition Assessment expenses (D7);

(b) Stakeholder Relations expenses (D9.4);

For the purposes of the budget estimate for Bridge Condition Assessment expenses, the
following should be included in the budget estimate of expenses and excluded from the
Total Evaluated Fee Proposal: sample extraction and repair, sample transport, laboratory
testing, in-situ material testing, non-destructive testing, delamination survey, defect and
crack mapping survey, reinforcing cover survey, and corrosion potential survey.

For the purposes of the budget estimate for Stakeholder Relations expenses, the
following should be included in the budget estimate of expenses and excluded from the
Total Evaluated Fee Proposal: postage, facility rental, food and beverage costs, printing
costs, equipment rental, etc.

Proposals should include details demonstrating the history and experience of the
Proponent and Subconsultants in applicable professional consultant services as required
in D4.1 as well as possible future phases as noted in D3.6, and as defined in Appendix A,
for up to three projects of similar scope and complexity and/or similar size and
complexity.

PART D — SUPPLEMENTAL CONDITIONS

Revise: D2.1toread

The Consulting Contract Administrator is:
Cameron Ward., P. Eng.

Telephone No. 204 986-3508
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Add: D3.5(d)

Add: D8.3(a) (ii)
Revise: D16.3 to read:
Revise: D17.1(a) to read:
Revise: D17.1(b) to read:
Revise: D17.1(c) to read:
Revise: D17.1(d) to read:

Email Address: cward@winnipeg.ca

A 2400 mm land drainage trunk sewer is present in the Plaza Drive West (Public Road)
right-of-way, providing land drainage from the Lot 16 Drain to the Red River.

For clarity, the scope of work for Plaza and Pembina intersection is intended to primarily
be a geometric exercise and not intended to be a full traffic modelling analysis. If the
proposed geometric design results in changes that would potentially impact traffic
operations, the City may include traffic modelling analysis as a scope change
subsequently.

The City intends to award this Contract by October 9, 2023.
Complete D7 by December 27, 2023,
Complete D8 by March 7, 2024;

Complete D9 and submit a draft preliminary design report including any property
requirements for City review by May 10, 2024; and

Submission of the final preliminary design report by June 7, 2024.
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