



THE CITY OF WINNIPEG

TENDER PACKAGE

TENDER NO. 111-2004

ALEXANDER DOCK – SOUTH HALF DOCK REHABILITATION

TABLE OF CONTENTS**PART A - TENDER SUBMISSION**

Form A: Tender	1
Form B: Prices	5
Form G1: Bid Bond and Agreement to Bond	5
Form G2: Irrevocable Standby Letter of Credit and Undertaking	7

PART B - BIDDING PROCEDURES

B1. Project Title	1
B2. Submission Deadline	1
B3. Site Investigation	1
B4. Enquiries	1
B5. Addenda	2
B6. Substitutes	2
B7. Tender Submission	3
B8. Tender	4
B9. Prices	5
B12. Bid Security	5
B13. Opening of Tender Submissions	6
B14. Irrevocable Bid	6
B15. Withdrawal of Bids	6
B16. Evaluation of Bids	7
B17. Award of Contract	

PART C - GENERAL CONDITIONS

GC:1 Definitions	1
GC:2 Interpretation	2
GC:3 Declarations	3
GC:4 Execution of Contract	4
GC:5 Authority of the Contract Administrator	4
GC:6 Responsibilities of the Contractor	5
GC:7 Changes in Work	9
GC:8 Right of Entry	11
GC:9 Control of Plant and Material	11
GC:10 Risk and Responsibility	11
GC:11 Inspection	12
GC:12 Measurement and Payment	13
GC:13 Warranty	15
GC:14 Governing Law	16
GC:15 Assignment	16
GC:16 Force Majeure	17
GC:17 Indemnity	17
GC:18 Events of Default	18
GC:19 City's Rights and Remedies	18
GC:20 Surety's Option to Assume the Contract	20
GC:21 Contractor's Right to Appeal	20
GC:22 Arbitration	21
GC:23 Notices	22

PART D - SUPPLEMENTAL CONDITIONS**General**

D1. General	1
D2. Scope of Work	1
D3. Definitions	2
D4. Contract Administrator	2
D5. Contractor's Supervisor	3
D6. Notices	3
D7. Furnishing of Documents	3
Submissions	
D8. Performance Security	4
D9. Insurance	4
D10. Subcontractor List	5
D11. Equipment List	5
D12. Detailed Work Schedule	5
Schedule of Work	
D13. Commencement	7
D14. Working Days	8
D15. Critical Stages	8
D16. Substantial Performance	8
D17. Total Performance	9
D18. Liquidated Damages	9
Control of Work	
D19. Job Meetings	10
D20. Prime Contractor – The Workplace Safety and Health Act (Manitoba)	10
Warranty	
D21. Warranty	10
Form H1: Performance Bond	12
Form H2: Irrevocable Standby Letter of Credit	14
Form J: Subcontractor List	16
Form K: Equipment	17
Form L: Detailed Work Schedule	19

PART E - SPECIFICATIONS

General	
E1. Applicable Specifications, Standard Details and Drawings	1
E2. Mobilization and Demobilization	1
E3. Demolition	1
E4. Timber Work	5
E5. Driving Treated Timber Piles	7
E6. Supply and Fabrication of Structural Steel	9