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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS, STANDARD DETAILS AND DRAWINGS 

E1.1 The City of Winnipeg Standard Construction Specifications in its entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.1.1 The City of Winnipeg Standard Construction Specifications is available in Adobe Acrobat 
(.pdf) format on the Information Connection page at The City of Winnipeg, Corporate 
Finance, Materials Management Division internet site at http://www.winnipeg.ca/matmgt. 

E1.1.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.1.3 Further to GC:2.4(d), Specifications included in the Bid Opportunity shall govern over The 
City of Winnipeg Standard Construction Specifications. 

E1.2 The following Drawings are applicable to the Work: 
 
Drawing No. Drawing 
  
05399 Birchdale Ave. – 1st MH N. of Coniston St. to MH at Highfield St. (CL) 
05400 Aikins St. – MH at Bannerman Ave. to MH at Cathedral Ave. 
05401 Wall St. – 3rd MH S. of Notre Dame Ave. to 2nd MH S. of Notre Dame Ave. 
05402 Luxton Ave. (ROW) – 4th MH E. of Main St. to MH at St. Cross St. 
05403 Birchdale Ave. – MH at Lyndale Dr. to 1st MH N. of Lyndale Dr. 
05404 Montague Ave. – 1st MH W. of Nassau St. S. to MH at Churchill Dr. 
05405 Birchdale Ave. – 2nd MH N. of Lyndale Dr. to MH at Coniston St. (CL) 
05406 St. James St. – 2nd MH N. of Wellington Ave. to 1st MH N. of Wellington Ave. 
05407 Lyndale Dr. (CL) – MH at Lane Between Balsam and Beechwood to MH at Highfield (CL) 
05408 Tache Ave. – MH at Kitson St. (S. of CL) to MH at Hanbury St. 
05409 Magnus Ave. – MH at McNichol St. to 1st MH E. of McNichol St. 
05410 Arlington St. – 1st MH N. of College Ave. to MH at Mountain Ave. (S. PL) 
05411 Dubuc St. – MH at Hill St. to MH at Braemar St. (E. of CL) 
05412 Lyndale Dr. – 1st MH S. of Marion Pl. to MH at Marion Pl. 
05413 Marion St. – MH at Des Meurons St. to Node at Enfield Cres. 

E2. CURED-IN-PLACE-PIPE (CIPP) 

E2.1 DESCRIPTION 

E2.1.1 This specification covers the supply and installation of full segment, partial full segment 
(blind shot) and internal point repairs using cured-in-place pipe (CIPP). 

E2.2 DEFINITIONS 

E2.2.1 Cured-in-place-pipe (CIPP) means trenchless sewer rehabilitation by installing a resin-felt 
composite structure which when cured will form a continuous-close fit liner within an 
existing sewer. 

E2.2.2 Approved CIPP Suppliers and Installers means suppliers and installers pre-approved 
under City of Winnipeg “Request for Qualifications for the Supply and Installation of Cured 
in Pipe (CIPP)”.  A list of pre-approved CIPP suppliers and installers for 2004 is included in 
the Specifications. 

E2.2.3 Full segment CIPP means CIPP extending from manhole to manhole or manhole to node 
(wye or tee connection to another sewer). 
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E2.2.4 Partial full segment CIPP means CIPP extending from a manhole to an intermediate point 
within the sewer and shall generally be longer than ten metres in length. 

E2.2.5 Internal point repair CIPP means CIPP a short length or multiples of short length CIPP to 
repair localized defects anywhere within a sewer or sewer service. Internal point repairs 
are generally be one to ten metres in length. 

E2.2.6 Minimum material requirements for CIPP shall conform to ASTM D5813-95 “Standard 
Specification for Cured-In-Place Thermosetting Resin Sewer Pipe” and the supplemental 
requirements noted herein. 

E2.3 MATERIALS 

E2.3.1 Pre-Approved CIPP Suppliers and Installers and Materials 

(a) The following is a list of sewer lining systems – suppliers and installers and materials 
that have been pre-approved under the City of Winnipeg “Request for Qualifications 
for the Supply and Installation of Cured in Place Pipe (CIPP), Bid Opportunity No. 82-
2004” for 2004 City of Winnipeg sewer rehabilitation projects. 

Table E2.3.1a): Pre-Approved CIPP Suppliers and Installers 
Applicant Insituform 

Technologies 
Limited 

 

Capital 
Commercial 

Pipe Services 
 

Nelson River 
Construction 

Inc. 
 

Contact Ken Foster 
780-413-0200 

Brian Ratchford 
905-522-0522 

Gordon Lee 
204-949-8700 

Supplier Insituform 
Technologies 
Inc. 

Capital 
Commercial 
Pipe Services 

C.I.P.P. 
Corporation 

Installer Insituform 
Technologies 
Limited 

Capital 
Commercial 
Pipe Services 

Municipal Pipe 
Tool Inc. 

Liner 
Name 

 

Standard 
Insituform® 
CIPP  

Capital Lining 
System 

C.I.P.P. Corp 
Liner 

E2.3.2 CIPP Design Objectives 

(a) Design objectives for CIPP include. 
(i) Maximizing the structural enhancement of the sewer by installing a close-fit 

CIPP. 
(ii) Providing no impact or increasing the hydraulic capacity of the rehabilitated 

sewer. 
(iii) Reducing infiltration and exfiltration. 
(iv) Preventing root intrusion. 
(v) Providing sufficient chemical resistance to prevent further sewer pipe 

degradation related to the conveyance of sewage. 
(vi) Minimizing sewer service disruption during rehabilitation. 
(vii) Minimizing the time required to complete the sewer rehabilitation. 
(viii) Minimizing disturbance to pavements and boulevards. 
(ix) Minimizing disruption to vehicular and pedestrian traffic. 
(x) Minimizing the impact of construction on commercial, industrial, and institutional 

facilities. 

(b) Additional design objectives for internal point repair CIPP include. 
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(i) Providing a smooth transition between the internal point repair CIPP and the 
host pipe to prevent the build-up of solids and minimize wear on the repair due 
to routine sewer cleaning and other maintenance activities. 

(ii) Filling any existing voids outside the sewer at the point of repair. 

(c) Select CIPP and plan approach to rehabilitation toward maximizing the achievement 
of these design objectives. 

E2.3.3 CIPP Design – General 

(a) Design full segment and partial full segment CIPP in accordance with Appendix X1 of 
ASTM F1216 and these specifications as a gravity pipe in a partially or fully 
deteriorated pipe condition in accordance with design conditions noted in the 
Drawings and Specifications. 

(b) Design internal point repair CIPP in accordance with Appendix X1 of ASTM F1216 as 
a gravity pipe in a fully deteriorated pipe condition and the depth of cover calculated 
based on the specific location of the repair in the sewer or sewer service. 

(c) Size CIPP in accordance with the design objectives to provide a close-fit to the host 
pipe with no annulus except for the maximum allowable diametric shrinkage due to 
curing permitted in ASTM D5813. 

(d) Perform a design check to confirm the full flow hydraulic capacity of the CIPP will be 
equal to or greater than the existing sewer.  Use “Manning’s” formula with assumed ‘n’ 
value of 0.012 for the CIPP and an “n” value for the existing section estimated on the 
observed condition of the pipeline from the Sewer Maintenance Inspection. 

(e) Design features of internal point repair CIPP are to also include. 
(i) Tapered end sections to promote a smooth transition from the repair to the host 

pipe. 
(ii) A means to facilitate flow through by-pass the existing dry weather flow during 

the course of the repair. 

E2.3.4 CIPP Design - Partially Deteriorated Condition 

(a) Design CIPP for partially deteriorated pipe condition in accordance with Appendix X1 
of ASTM F1216 and the following minimum design checks. 
(i) Determine wall thickness by restrained buckling analysis. 
(ii) Determine whether wall thickness will be governed by long-term flexural stress. 
(iii) Determine whether any localized thickening is required for missing segments or 

holes in the host pipe. 

(b) Perform supplemental design checks where the host pipe has invert “flats” to 
determine whether wall thickness will be governed by one of the following: 
(i) Buckling by assuming the flat functions as a pin-ended strut. 
(ii) Stress, by assuming the flat functions as a pinned member, subjected to axial 

and transverse loads. 
(iii) Deflection by assuming that allowable deflection is limited to 3% of the length of 

the flat. 

(c) Use the following minimum design assumptions. 
(i) Groundwater table is 2.0 m below the existing ground surface. 
(ii) An enhancement factor (K) of 7. 
(iii) Long-term values for flexural modulus of elasticity and flexural strength will be 

considered to be the projected value at 50 years of a continuous application of 
the design load based on the specific resin and felt composite approved for use 
in the pre-qualification process. 
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(iv) Minimum value for ovality of the existing sewer will be 3% unless a greater 
value is indicated in the contract specifications or as determined from 
observation of the maintenance inspection. 

(v) Minimum factor of safety (N) of 2 for restrained buckling analysis. 

E2.3.5 CIPP Design – Fully Deteriorated Condition 

(a) Design CIPP for fully deteriorated pipe condition in accordance with Appendix X1 of 
ASTM F1216 and the following minimum design assumptions. 
(i) Include an allowance for an AASHTO HSS25 concentrated live load in the total 

external pressure on the pipe.  Calculate minimum live load surcharge based 
on Cooper E80 distributed load for portions of CIPP installed under railway 
lines. 

(ii) Calculate dead load based on soil density of 1920 kg/m3 . 
(iii) Groundwater table is 2.0 m below the existing ground surface. 
(iv) Minimum value for ovality of the existing sewer will be 2% unless a greater 

value is indicated in the contract specifications or as determined from 
observation of the maintenance inspection. 

(v) Long-term value for flexural modulus of elasticity will be considered to be the 
projected value at 50 years of a continuous application of the design load 
based on the specific resin and felt composite as established by ASTM D2990 
and approved for use in the pre-qualification process. 

(vi) Modulus of soil reaction (E’s) will be assumed to be 6900 kPa unless a higher 
or lower value is indicated in the contract specifications. 

(vii) Minimum factor of safety (N) of 2. 

E2.3.6 Existing Sewer Design Conditions 

(a) The assessment of liner system design conditions and site-specific repairs required to 
accommodate lining were based on the conditions observed from sewer inspections 
that were performed in 2000 – 2003 as part of the City of Winnipeg’s Sewer Cleaning 
and Inspection Programs.  Copies of these video inspections are available to the 
Contractor in digital format on CDs. 

(b) The Contractor shall be aware the video inspections provided were completed 
immediately after sewer cleaning and the amount of sediment and debris present at 
the time of this Bid Opportunity may not be the same.  The Contractor shall be 
responsible to determine the actual amount of sediment and debris in the sewers 
included in this Work.     

(c) The following specific design conditions and site specific repair requirements apply to 
the Work. 
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Table E2.3.6: Specific Design Conditions and Site Specific Repairs 
 

Birchdale Avenue (Sewer ID 20029) 1st MH N. of Coniston St. (MH ID 20028) to 
MH at Highfield St. (MH ID 20030) 

Size/Shape 450mm Circular 
Material Concrete 
Total Length 86.3m 
Sewer Depth to Invert – maximum 4.61m 
Deformation/Ovality 5.0% Partially Deteriorated, 3.0% Fully 

Deteriorated 
Design Condition 
MH 20030 to MH 20028 
Chainage – from 0.0m to 17.8m 
Chainage – from 17.8m to 33.3m 

 
 
Partially Deteriorated 
Fully Deteriorated 

Site Specific Repairs 
Sewer Defect Location/Type Required Action 
MH 20028 to MH 20030 
53.9m – ELJ (03 to 04) 
MH 20030 to MH 20028 
2.7m – EL (03 to 05) 
2.9m – EL (07 to 10) 
4.2m – ELJ (02 to 04) 
5.2m – ELJ (07 to 10) 
7.0m to 8.1m – EL (07 to 05) 
9.9m – ELJ (07 to 09) 
10.8m – ELJ (07 to 09) 
12.6m – ELJ (07 to 09) 
13.6m – EMJ (07 to 09) 
14.5m – EMJ (03 to 05 & 07 to 09) 
15.5m – EMJ (02 to 04 & 07 to 09) 
16.0m – EL (07 to 09) 
16.4m – EM (02 to 04 & 07 to 09) 
17.4m – EMJ (03 to 05 & 07 to 09) 
18.4m – EMJ (04 to 05) 
20.4m – CNI (02) 
20.5m – CNI (10) 
22.2m – OB (03) 
22.4m – OB (06) 
23.6m – EL (08) 
24.8m – ELJ (07 to 09) 
25.7m to 26.3m – EM (07 to 09) 

 
Remove encrustation 
 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove intruding connection 
Remove intruding connection 
Remove rag 
Remove stick 
Remove encrustation 
Remove encrustation 
Remove encrustation 
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Aikins Street (Sewer ID 18184) MH at Bannerman Ave. (MH ID 18170) 

to MH at Cathedral Ave. (MH ID 18185) 
Size/Shape 600mm Circular 
Material Concrete 
Total Length 101.2m 
Sewer depth to invert – maximum 4.85m 
Deformation/Ovality 7.0% Partially Deteriorated, 6.0% Fully 

Deteriorated 
Design Condition 
MH 18170 to MH 18185 
Chainage – from 0.0m to 73.0m 
Chainage – from 73.0m to 80.0m 
Chainage – from 80.0m to 101.2m 

 
 
Partially Deteriorated 
Fully Deteriorated 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
MH 18170 to MH 18185 
3.0m – CNI (01) 
31.7m to 32.8m – EL (07 to 10) 
45.6m – EM (02 to 05) 
46.8m to 47.5m – EM (07 to 10) 
47.6m – EM (02 to 04) 
47.8m to 48.5m – EL (07 to 11) 
52.2m – CNI (10) 
64.1m – EL (09) 
73.4m to 75.4m – H (07 to 11) 
78.2m – OB (08) 
80.4m – EL (08 to 09) 

 
Remove intruding connection 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove intruding connection 
Remove encrustation 
Repair concrete wall prior to lining 
Remove steel that has peeled away 
Remove encrustation 
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Wall Street (Sewer ID 9345) 3rd MH S. of Notre Dame Ave. (MH ID 

9346) to 2nd MH S. of Notre Dame Ave. 
(MH ID 9347)  

Size/Shape 450mm Circular 
Material Concrete 
Total Length 97.5m 
Sewer depth to invert - maximum 3.86m 
Deformation/Ovality 3.0% Partially Deteriorated, 2.0% Fully 

Deteriorated 
Design Condition 
MH 9346 to MH 9347 
Chainage – from 0.0m to 33.1m 
Chainage - from 33.1m to 38.0m 
Chainage – from 38.0m to 64.1m 
Chainage – from 64.1m to 64.7m 
Chainage – from 64.7m to 97.5m 

 
 
Partially Deteriorated 
Fully Deteriorated 
Partially Deteriorated 
Fully Deteriorated 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
MH 9346 to MH 9347 
0.0m to 1.2m – DE 
6.2m – JN (10) 
8.1m to 10.3m – DE 
22.4m to 32.2m – DE 
35.5m to 38.0m – DE 
44.4m to 48.1m - DE 

 
Remove debris 
Grout void under service 
Remove debris 
Remove debris 
Remove debris 
Remove debris 

CB Lead Defect Location/Type Required Action 
2nd CB S. of 2nd MH S. of Notre Dame Ave. 
(E. of CL) to Node at Wall St. (CL) 
Chainage – 0.0m 
1st CB S. of 2nd MH S. of Notre Dame Ave. 
(E. of CL) to Node at Wall St. (CL) 
Chainage – 0.0m 

 
 
Grout CB lead at CB 
 
 
Grout CB lead at CB 
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Luxton Avenue (ROW) (Sewer ID 17256) 4th MH E. of Main St. (MH ID 17255) to 

MH at St. Cross St. (CL) (MH ID 17257) 
Size/Shape 375mm Circular 
Material Vitrified Clay 
Total Length 111.3m 
Sewer depth to invert - maximum 4.46m 
Deformation/Ovality 7.0% Partially Deteriorated, 11.0% Fully 

Deteriorated 
Design Condition 
MH 17255 to MH 17257 
Chainage - from 0.0m to 0.6m 
Chainage – from 0.6m to 6.0m 
MH 17257 to MH 17255 
Chainage – from 0.0m to 39.5m 
Chainage – from 39.5m to 41.5m 
Chainage – from 41.5m to 105.3m 

 
 
Fully Deteriorated 
Partially Deteriorated 
 
Partially Deteriorated 
Fully Deteriorated 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
MH 17257 to MH 17255 
65.9m – CXI (03) 
67.1m – CNI (02) 
99.0m – OB (05) 

 
Remove intruding connection 
Remove intruding connection 
Remove piece of pipe  

 
Birchdale Avenue (Sewer ID 20019) MH at Lyndale Dr. (MH ID 20020) to 1st 

MH N. of Lyndale Dr. (MH ID 20021) 
Size/Shape 300mm Circular 
Material Concrete 
Total Length 96.3m 
Sewer depth to invert - maximum 3.50m 
Deformation/Ovality  10.0% Partially Deteriorated 
Design Condition 
MH 20020 to MH 20021 
Chainage – from 0.0m to 29.3m 

 
 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
None None 
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Montague Avenue (Sewer ID 18843) 1st MH W. of Nassau St. S. (MH ID 

18842) to MH at Churchill Dr. (MH ID 
18839) 

Size/Shape 300mm Circular 
Material Vitrified Clay 
Total Length 90.5m 
Sewer depth to invert - maximum 6.10m 
Deformation/Ovality  4.0% Partially Deteriorated 
Design Condition 
MH 18842 to MH 18839 
Chainage – from 0.0m to 90.5m 

 
 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
MH 18842 to MH 18839 
15.6m – CNI (02) 
24.5m – CN (01) 
62.2m – ELJ (08) 

 
Remove intruding connection 
Grout under service 
Remove encrustation 

CB Lead Defect Location/Type Required Action 
1st CB E. of Churchill Dr. (N. of CL) to Node 
S. of CB  
Chainage – from 0.0m to 7.2m 

 
 
Partially Deteriorated (Deformation/Ovality 
= 4%) 

 
Birchdale Avenue (Sewer ID 20024) 2nd MH N. of Lyndale Dr. (MH ID 20023) 

to MH at Coniston St. (CL) (MH ID 
20025) 

Size/Shape 300mm Circular 
Material Concrete 
Total Length 96.2m 
Sewer depth to invert - maximum 4.16m 
Deformation/Ovality  10.0% Partially Deteriorated 
Design Condition 
MH 20023 to MH 20025 
Chainage – from 0.0m to 96.2m 

 
 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
MH 20023 to MH 20025 
0.6m – RFJ (03 & 08) 
1.7m to 3.0m – EL (07 to 10) 
2.3m – RMJ (03) 
6.0m – EL (09) 
6.2m – RFJ (03) 
7.7m – RFJ (09) 
8.6m – RFJ (09) 
8.9m – RF (02) 
9.6m – RFJ (03 & 09) 
10.4m – RFJ (03) 
11.4m – RFJ (03 & 09) 
13.3m to 13.8m – EL (05 & 08) 
15.0m – RFJ (09) 
16.0m to 16.6m – EL (03 & 07 to 09) 
19.0m to 19.5m – EL (04 & 08) 
24.5m – EL (03 to 05) 

 
Remove roots 
Remove encrustation 
Remove roots 
Remove encrustation 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove encrustation 
Remove roots 
Remove encrustation 
Remove encrustation 
Remove encrustation 
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26.9m – EL (07 to 03) 
32.3m to 32.6m – EL (01 to 08) 
39.9m – EL (03 to 05) 
40.9m – ELJ (02 to 05) 
41.8m – ELJ (03 to 05) 
52.9m – ELJ (05 & 08) 
57.4m – RFJ (10) 
58.3m – ELJ (03 to 05) 
59.2m – RFJ (03) 
59.2m – ELJ (09) 
62.0m – RMJ (03) 
62.0m – ELJ (08) 
63.5m – CNI (02) 
63.5m – RM (01 to 02) 
63.8m – EL (08) 
63.9m – RMJ (03) 
65.7m – RFJ (08) 
66.6m – RFJ (09) 
68.5m – RFJ (03 & 09 to 11) 
69.4m – RFJ (02 & 09) 
69.8m – EL (03 to 05) 
70.4m – ELJ (03 & 09) 
71.3m – RFJ (03) 
72.2m – RFJ (01 to 04 & 08 to 10) 
73.1m – RFJ (03 & 09) 
74.0m – RMJ (03 & 09) 
75.0m – RMJ (03) 
75.8m – RMJ (03 & 09) 
76.8m – RMJ (09) 
79.6m – RFJ (03) 
81.3m – RMJ (03 & 09 to 11) 
82.3m – RMJ (03) 
86.9m – RFJ (03) 
90.9m to 91.3m – EL (01 to 04) 
92.2m – EL (03 to 05) 

Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove encrustation 
Remove roots 
Remove encrustation 
Remove roots 
Remove encrustation 
Remove roots 
Remove encrustation 
Remove intruding connection 
Remove roots 
Remove encrustation 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove encrustation 
Remove encrustation 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove roots 
Remove encrustation 
Remove encrustation 
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St. James Street (Sewer ID 18951) 2nd MH N. of Wellington Ave. (MH ID 

18944) to 1st MH N. of Wellington Ave. 
(MH ID 18952) 

Size/Shape 375mm Circular 
Material Concrete 
Total Length 87.3m 
Sewer depth to invert - maximum 4.04m 
Deformation/Ovality  4.0% Partially Deteriorated, 2.0% Fully 

Deteriorated 
Design Condition 
MH 18944 to MH 18952 
Chainage – from 0.0m to 3.0m 
Chainage – from 50.1m to 51.1m 
Chainage – from 51.1m to 87.3m 

 
 
Fully Deteriorated 
Fully Deteriorated 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
MH 18944 to MH 18952 
0.8m – DE 
2.7m – OB (03) 
75.9m – ELJ (07 to 09) 
78.7m – EL (07 to 10) 

 
Remove piece of pipe at invert 
Trim off bolt 
Remove encrustation 
Remove encrustation 

 
Lyndale Drive (CL) (Sewer ID 19990) MH at Lane Between Balsam and 

Beechwood (MH ID 19989) to MH at 
Highfield (CL) (MH ID 19991) 

Size/Shape 300mm Circular 
Material Concrete 
Total Length 91.7m 
Sewer depth to invert - maximum 3.70m 
Deformation/Ovality  3.0% Partially Deteriorated, 7.0% Fully 

Deteriorated 
Design Condition 
MH 19989 to MH 19991 
Chainage – from 0.0m to 2.0m 
Chainage – from 21.5m to 24.5m 

 
 
Partially Deteriorated 
Fully Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
MH 19989 to MH 19991 
23.7m – CNI (03) 

 
Remove intruding connection 
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Tache Avenue (Sewer ID 19816) MH at Kitson St. (S. of CL) (MH ID 

19815) to MH at Hanbury St. (MH ID 
19817) 

Size/Shape 375mm Circular 
Material Vitrified Clay 
Total Length 100.5m 
Sewer depth to invert - maximum 2.82m 
Deformation/Ovality  10.0% Fully Deteriorated 
Design Condition 
MH 19815 to MH 19817 
Chainage – from 0.0m to 1.0m 

 
 
Fully Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
None None 

 
Magnus Avenue (Sewer ID 14412) MH at McNichol St. (MH ID 14411) to 1st 

MH E. of McNichol St. (MH ID 20172) 
Size/Shape 375mm Circular 
Material Vitrified Clay 
Total Length 92.3m 
Sewer depth to invert - maximum 4.93m 
Deformation/Ovality  2.0% Fully Deteriorated 
Design Condition 
MH 14411 to MH 20172 
Chainage – from 88.2m to 89.4m 

 
 
Fully Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
None None 

 
Arlington Street (Sewer ID 17773) 1st MH N. of College Ave. (MH ID 17772) 

to MH at Mountain Ave. (S. PL) (MH ID 
17774) 

Size/Shape 300mm Circular 
Material Vitrified Clay 
Total Length 47.3m 
Sewer depth to invert - maximum 5.58m 
Deformation/Ovality  2.0% Fully Deteriorated 
Design Condition 
MH 17772 to MH 17774 
Chainage – from 29.0m to 30.0m 

 
 
Fully Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
None None 
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Dubuc Street (Sewer ID 19569) MH at Hill St. (MH ID 8713) to MH at 

Braemar St. (E. of CL) (MH ID 19570) 
Size/Shape 450mm Circular 
Material Vitrified Clay 
Total Length 96.6m 
Sewer depth to invert - maximum 5.91m 
Deformation/Ovality  3.0% Partially Deteriorated 
Design Condition 
MH 19570 to MH 8713 
Chainage – from 13.5m to 14.4m 

 
 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
None None 

 
Lyndale Drive (Sewer ID 20138) 1st MH S. of Marion Pl. (MH ID 20137) to 

MH at Marion Pl. (MH ID 20139) 
Size/Shape 375mm Circular 
Material Vitrified Clay 
Total Length 82.4m 
Sewer depth to invert - maximum 7.04m 
Deformation/Ovality  3.0% Partially Deteriorated 
Design Condition 
MH 20137 to MH 20139 
Chainage – from 54.2m to 56.0m 
Chainage – from 80.0m to 82.3m 

 
 
Partially Deteriorated 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
None None 

 
Marion Street (Sewer ID 19439) MH at Des Meurons St. (MH ID 19440) to 

Node at Enfield Cres. (MH ID 19441) 
Size/Shape 300mm Circular 
Material Vitrified Clay 
Total Length 76.2m 
Sewer depth to invert - maximum 4.89m 
Deformation/Ovality  4.0% Partially Deteriorated 
Design Condition 
MH 19440 to MH 19441 
Chainage – from 0.0m to 2.7m 

 
 
Partially Deteriorated 

Site Specific Repairs  
Sewer Defect Location/Type Required Action 
None None 

 

E2.3.7 Submittals Before Starting Work 

(a) Provide the required submittals to the Contract Administrator a minimum of 10 days 
before starting the lining. 

(b) Submit the CIPP design Shop Drawings in accordance with CW1110 and sealed and 
signed by a Professional Engineer licensed to practice in the Province of Manitoba.  
Include the following information. 
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(i) CIPP thickness computations including all specified design checks.  Identify 
design assumptions based on a review of the Sewer Maintenance Inspection 
that differ from the information provided in the Specifications for the existing 
sewer design conditions. 

(ii) Calculations showing the hydraulic capacity of the CIPP sewer will be equal to 
or greater than the existing sewer. 

(iii) Name and manufacturer of the resin and tube proposed for each CIPP. 
(iv) CIPP curing schedule provided by the resin supplier indicating the temperature, 

staging, duration and pressure required to achieve a proper cure of the resin 
and fabric tube composite. 

(v) Other information that may reasonably be required by the Contract 
Administrator to confirm the CIPP design proposed conforms to the specified 
requirements and design intent. 

(c) Resin Samples 
(i) Arrange for the manufacturer of the resin to forward a reference sample of each 

resin proposed for use on the Works to a test laboratory designated by the 
Contract Administrator to be used as a comparative reference sample for 
infrared spectrum testing. 

(ii) Deliver a representative sample of each resin to be used on the project before 
adding the catalyst from the wet-out facility to a test laboratory designated by 
the Contract Administrator. 

(iii) The Contract Administrator will arrange and pay for an infrared analysis of the 
samples. 

(d) Submit an operations protocol that provides information on the following. 
(i) Resin impregnation method. 
(ii) Designated location of the wet out facility. 
(iii) Documentation the resin to be used has not exceeded its shelf life as 

recommended by the manufacturer of the resin. 
(iv) Volume of resin to be impregnated into each liner and repair section including 

the proposed excess allowance for polymerization and migration (typically 7%) 
into cracks and joints of the host pipe. 

(v) Roller gap setting required to provide the final installed CIPP thickness based 
on the proposed volume of resin. 

(vi) Details of the wet-out procedure for internal point repair CIPP. 

(e) Submit a construction protocol that provides information on the following. 
(i) Proposed main line and sewer service flow control arrangements. 
(ii) Minimum pressure to hold the tube tight against the existing sewer and the 

maximum pressure to not damage the sewer or uncured liner. 
(iii) Provide the maximum allowable axial and longitudinal tensile stress for the 

fabric tube and the arrangement for monitoring pull-in forces during installation 
if liner insertion is to be by pull-in methods. 

(iv) Number and location of heat source monitor gauges. 
(v) Minimum and maximum allowable temperature during each phase of the cure 

period as measured at the heat source return line. 
(vi) Number of stages and anticipated time for each stage of the curing period 

based on resin supplier’s recommendations. 
(vii) Estimated length of time required to reinstate the main line sewer and sewer 

services. 

(f) Provide the following additional information for internal point repair CIPP. 
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(i) Limiting capacity of the flow through by-pass piping. 
(ii) Details of the internal point repair CIPP installation method. 
(iii) Means of curing such as ambient, steam or hot water and quality assurance 

procedures in-place to determine curing requirements are achieved. 
(iv) Estimated length of time for installation of the internal point repair and to 

reinstate service services. 

E2.4 CONSTRUCTION METHODS 

E2.4.1 Verification of Existing Sewer Dimensions 

(a) Verify dimensional requirements of each sewer to be rehabilitated prior to 
manufacture of the CIPP tube as follows. 
(i) Length of sewer from manhole to manhole for full segment and partial full 

segment CIPP. 
(ii) Diameter and cross-section of the sewer at the upstream and downstream 

manholes and at a minimum distance of 500 millimetres inside the sewer from 
each manhole. 

(iii) Use calibrated callipers or other suitable measuring device capable of 
measuring accurately to +/- 1 millimetre to confirm cross section geometry at 
clock positions of: 

• 12:00 to 6:00, 

• 2:00 to 8:00, 

• 3:00 to 9:00 and 

• 4:00 to 10:00. 
(iv) Estimate the remainder of the sewer dimensional requirements based on 

dimensional checks and the Sewer Maintenance Inspections. 

(b) Obtain additional measurements for large diameter (larger than 600 millimetres) and 
for non-circular sewers sufficient to define the cross section to meet the design 
objective of manufacturing and installing a close-fit liner without annulus, including but 
not limited to. 
(i) The length of the inside perimeter (circumference) of the sewer at the upstream 

and downstream end. 
(ii) Continuous or discontinuous (every 5 metres) measurement of the height and 

width of the sewer along the entire length of the sewer. The actual 
measurements and distance of the measurements from the upstream manhole 
are to be visible and recorded on a Pre-Design Inspection and the Post Lining 
Inspection. 

E2.4.2 Sewer Cleaning 

(a) Remove loose and solid debris and intruding connections in accordance with CW 
2140 to adequately prepare the sewer for lining. 

E2.4.3 Sewer Inspections 

(a) Perform the following sewer inspections in accordance with CW 2145 in the presence 
of the Contract Administrator. 
(i) Pre-Sewer Repair Inspection, where required, before starting any excavation.  

No coding submission will be required. 
(ii) Pre-Design Inspection, where required, prior to preparing the CIPP design. No 

coding of the submission will be required. 
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(iii) Pre-Lining Inspection after sewer cleaning and preparation.  No coding of the 
submission will be required. 

(iv) Post-Lining Inspection subsequent to installing the CIPP and sewer service 
reinstatement.  Full coding required. 

(v) Warranty Inspection before expiration of the warranty period and acceptance.  
Full coding required. 

(b) Review the Pre-Sewer Repair Inspection video with the Contract Administrator before 
starting the repair work to confirm the extent and precise location of external sewer 
repairs. 

(c) Review the Pre-Design Inspection video to confirm the height and width of sewers 
larger than 600 millimetres in diameter and non-circular sewers. 
(i) Provide a copy of the video to the Contract Administrator. 
(ii) Advise the Contract Administrator of any condition that is contrary to the design 

conditions or assumptions made that may affect either long or short term 
performance of the CIPP prior to liner design.   

(d) Review the Pre-Lining Inspection videotape with the Contract Administrator at least 24 
hours before installing the CIPP and obtain approval to install the CIPP.  The Pre-
Lining Inspection shall confirm: 
(i) Necessary cleaning and pipe preparation work, including internal and external 

sewer repairs, have been satisfactorily completed. 
(ii) Condition of the sewer pipe is consistent with the design conditions and the 

Specifications.  Advise the Contract Administrator of any condition that is 
contrary to the design conditions or assumptions made that may affect either 
long or short term performance of the CIPP prior to commencing lining. 

(iii) Location, condition and operational status of all sewer services. 
(iv) The limit and precise location for each internal point repair. 
(v) Review Sewer Service Reports while reviewing the Pre-Lining Inspection. 

(e) Post-Lining Inspection is to confirm the adequacy of sewer service reinstatements and 
the fit and finish of the CIPP including continuous or discontinuous (every 5 metres) 
measurement of the height and width of large diameter and non-circular sewers along 
the entire length of the sewer. The actual measurements and distance of the 
measurements from the upstream manhole are to be visible and recorded on the Post 
Lining Inspection.   

(f) Warranty Inspection to confirm the fit and finish of the CIPP, need for any remedial 
work and acceptance of any repair work performed during the warranty period.  Sewer 
cleaning in accordance with CW 2140 is required to obtain a satisfactory inspection. 

E2.4.4 Sewer Service Report 

(a) Confirm exact location of all sewer services connected to the sewer being lined by dye 
testing methods. 

(b) Submit a written Sewer Service Report for each CIPP location to the Contract 
Administrator providing the following information for each sewer service. 
(i) Operational status of each sewer service (live or out of service). For live 

services indicate the property address of structure serviced. 
(ii) Distance from the upstream manhole in metres and clock reference of the 

connection position to the sewer. 
(iii) Diameter in millimetres. 
(iv) Material type. 
(v) Observed condition of the sewer service. 
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E2.4.5 Flow Control 

(a) Provide necessary flow control measures for the main line sewer and sewer services 
required to perform the Work.  Diversion of wastewater flow directly or indirectly to the 
environment, Land Drainage Sewers, or Storm Relief sewers will not be allowed. 

(b) Maintain existing sewer flows from upstream sewers during construction around the 
sewers being lined. 

(c) Provide adequate temporary bypass pumping for live sewer services connected to the 
sewer being lined from when the service is blocked off until it is reinstated. 

(d) Provide temporary indoor portable toilets for residential homes and for each 
apartment in small apartment buildings instead of temporary sewer service bypass 
pumping where feasible and approved by the building owner and the Contract 
Administrator.  Provide necessary supplies for portable toilets and clean as often as 
required while in use.  Remove portable toilets promptly once sewer service is 
reinstated. 

(e) Expose sewer services for facilities with a high volume of effluent discharge that have 
no feasible means of intercepting the flow within the building or at a location outside 
the building agreed upon by the Contract Administrator and drain or pump the sewer 
service from that location until the sewer service is reinstated. 

(f) Excavate for sewer service exposure in accordance with CW 2030.  Repair and 
backfill exposed sewer services in accordance with CW 2130. 

(g) Restore the surface in accordance with CW 2130 and the following specifications: 
(i) Boulevard areas in accordance with CW 3510. 
(ii) Concrete pavement in accordance with CW 3230. 
(iii) Asphaltic pavement in accordance with CW 3410. 
(iv) Concrete sidewalk and interlocking paving stone in accordance with CW 3325 

and CW 3330. 

E2.4.6 Sewer Preparation and Repairs Prior to Lining  

(a) Perform sewer preparation and repairs as indicated in the specification and drawings. 

(b) Complete the following internal host pipe repairs in accordance with E3 of this 
specification. 
(i) Fill holes in and patch deteriorated sections of the host sewer pipe wall. 
(ii) Fill voids in the surrounding backfill flush with the inside surface of the sewer 

pipe. 
(iii) Reshape host sewer pipe invert to the original dimension and cross section at 

locations where the invert has completely deteriorated. 

(c) Removal of Intruding Sewer Services and Solid Debris Cutting 
(i) Remove intruding sewer services and solid debris in accordance with CW 

2140. 

(d) Sewer Service Grouting 
(i) Fill voids around sewer services with a non-shrink, watertight cement grout, an 

appropriate polyurethane grout compound, or other approved grouting product 
to form a smooth watertight connection. 

E2.4.7 External Sewer Repairs 

(a) Complete external sewer repairs as indicated in the Specifications and on the 
Drawings in accordance with CW 2130, SD-022A and SD-022B. 

E2.4.8 Manhole and Catch Basin Repairs 
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(a) Complete manhole and catch basin repairs as indicated in the Specifications and 
Drawings in accordance with CW 2130. 

(b) Remove and replace manhole frames, covers, rungs and risers required to facilitate 
the CIPP installation in accordance with CW 2130. 

E2.4.9 Weather 

(a) Review the Environment Canada weather forecast with the Contract Administrator 
before starting CIPP lining installation. 

(b) Delay installation of CIPP when the anticipated weather conditions are such that 
anticipated sewer flow will exceed the flow control measures provided. 

E2.4.10 Installation of CIPP 

(a) Install liners by inversion methods in accordance with ASTM F1216 or by pull-in 
methods in accordance with ASTM F1743-96.  
(i) Full segment and partial full segment CIPP shall be cured by hot water or 

steam. 
(ii) Internal point repair CIPP shall be ambient, hot water or steam cured. 

(b) Carry out workmanship in accordance with ASTM D5813. 

(c) Trim ends of CIPP neatly to fit flush with interior vertical surface and manhole 
benching and seal to make watertight. 

(d) Fill annular spaces where the CIPP does not make an adequate seal with the host 
pipe at manholes, termination points and sewer services due to broken or misaligned 
pipe with a resin mixture compatible with the CIPP. 

(e) Extend limits for internal point repairs a minimum of 300 millimetres in each direction 
beyond the limits of the defect to be repaired.  Extend internal point repairs that 
terminate at sewer service services a minimum distance of 300 millimetres beyond the 
limit of the service. 

(f) Ensure termination points of internal point repairs provide a smooth and uniform flow 
transition to the host pipe for the full circumference of the repair. 

E2.4.11 Reinstatement of Sewer Services 

(a) Reinstate live sewer services to 100% of the original cross sectional area. 

(b) Cut out openings for sewer services from inside the lined sewer by manual means or 
with a television camera and a remote controlled cutting device. 

(c) Remove sharp edges from opening cut outs and provide a smooth rounded lip. 

(d) Sewer Service Grouting 
(i) Fill voids between the CIPP and the host pipe at sewer service openings with a 

non-shrink, watertight cement grout or an appropriate polyurethane grout 
compatible with the liner system, or other approved grouting product to form a 
smooth watertight connection. 

(ii) Locations for sewer service grouting shall be identified by the Contract 
Administrator during review of Post Lining Video Inspection. 

(iii) If the voids are due to the condition of the existing sewer service and host pipe, 
sewer service grouting shall be measured and paid for under sewer service 
grouting – after lining.  If the voids are due to the Contractor’s method of 
reinstatement, deficiencies in the CIPP installation, or any other reason related 
to the Contractor’s workmanship or method of operations, they shall be filled at 
the Contractor’s expense. 

(iv) Repair of defective or incomplete sewer service grouting shall be at the 
Contractors own expense. 
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E2.4.12 Sewer Inspection Reports 

(a) Provide the Contract Administrator with the following sewer inspection reports 
prepared in accordance with CW 2145. 
(i) Submit pre-sewer repair inspection and pre and post-lining inspection and 

reports before Total Performance of Work. 
(ii) Submit a warranty inspection report before Final Acceptance of Work. 

E2.4.13 Quality Control Records 

(a) Maintain the following Quality Control records of the Work and provide to the Contract 
Administrator after completion of the Work. 
(i) Summary of the resin impregnation process including: 

• Volume of resin supplied. 

• Excess quantity of resin added during the wet out to account for 
polymerization and migration into the host pipe. 

• Roller gap setting. 

• Resin catalyst(s) used. 

• Time and location of the wet out. 

• Means taken to store and transport the resin impregnated CIPP from the 
wet out facility to the job site. 

• Means of curing internal point repair liners. 
(ii) Continuous log of pressure maintained in the liner during the curing period. 
(iii) Pulling force used to pull or winch CIPP into place in the host sewer and 

measured liner elongation. 
(iv) Continuous log of temperature at boiler in and out and at all thermistors placed 

between the host pipe and the liner at all manholes during the initial cure, cure, 
and cool down periods. 

E2.4.14 Confined Test Samples 

(a) Provide necessary forms of the same diameter as the host pipe and secure a 
minimum 200 millimetre long full diameter confined test sample from each CIPP and 
internal point repair. 

(b) Locate the test sample form in an intermediate manhole or at a termination point and 
invert through the form. 

(c) Cut the CIPP sample to coincide with multi-piece form if used for CIPP larger than 450 
millimetres in diameter to facilitate removal from the manhole. 

(d) Identify the location where the liner sample is from on the form and provide to the 
Contract Administrator intact in the form. 

(e) The Contract Administrator will coordinate and pay for CIPP sample testing to confirm 
the CIPP flexural strength, flexural modulus and thickness in accordance with the 
requirements of ASTM D5813, D790, and ASTM D3567. 

(f) If it can be demonstrated that it is impractical to obtain confined test samples due to 
CIPP size and site specific conditions then results from test plate samples modified in 
accordance with Clause 3.13 of this specification will be used to confirm flexural 
strength and flexural modulus. 

E2.4.15 Test Plate Samples 
(i) Obtain and provide the Contract Administrator with test plate samples of each 

CIPP. 



The City of Winnipeg Specifications 
Bid Opportunity No. 238-2004  Page 20 of 20 

 

(ii) Prepare test plate samples on-site from the actual CIPP and cure in a clamped 
mold placed in the downtube or manhole. 

(iii) The Contract Administrator will coordinate and pay for test plate sample testing 
to confirm the flexural strength, flexural modulus and thickness in accordance 
with the requirements of ASTM D5813, D790, and D3567. 

(iv) Flexural strength and flexural modulus results obtained from test plates will be 
reduced by the maximum percentage difference of the confined pipe and test 
plate samples prepared from the same CIPP system for at least 3 previous 
CIPP linings on the same project. 

(v) Schedule installation of liners for which confined pipe samples are impractical 
to obtain after at least 3 other CIPP linings on the same project have been 
completed and confined pipe and test plate samples have been secured to 
provide collaborative testing. 

(vi) Obtain and provide the Contract Administrator with pre and post lining 
measurements taken in accordance with Clause E2.4.1 of this specification to 
confirm in-place liner thickness.  

(vii) The Contract Administrator will review liner thickness results taken from test 
plates or unconfined samples on a case-by-case basis. 

E2.4.16 Infrared Spectroscopy 

(a) The Contract Administrator will arrange and pay for testing to compare the infrared 
spectrum of the resin field samples supplied from the wet-out to the reference 
spectrum generated from the resin sample provided by the resin manufacturer to 
verify installed material acceptability. 

E2.4.17 Post Construction Design Review for Total Performance 

(a) The Contract Administrator will perform a post-construction design review to ensure 
that the completed CIPP meets the 50 year design life structural requirements prior to 
Total Performance.  The design review will utilize the measured values for flexural 
strength, flexural modulus, and CIPP thickness from the confined pipe sample testing 
or the reduced strength/modulus values obtained from the test plate testing in 
circumstances where confined pipe samples are not able to be secured. 

(b) CIPP strength values will be further reduced to account for creep based on the creep 
reduction values recommended in the pre-qualification submissions to assess the 
suitability of the liner to meet the 50 year design life requirement.  The use of full 
enhancement factors in this analysis will be limited to liners that are confirmed by 
visual classification to be close-fit liners based on the post-lining sewer inspection. 

(c) The Contract Administrator will advise of any discrepancies between the constructed 
CIPP and the design requirements. 

(d) Perform necessary remedial measures to confirm that a CIPP deemed as structurally 
deficient will comply with the 50 year design life requirement such as confirmation of 
actual ovality, determination of a more representative groundwater elevation locally 
through monitoring, and supplemental strength testing and thickness measurements. 

(e) Repair sections of CIPP removed for supplemental testing by placing a full 
circumference internal point repair of the same thickness as the full segment liner over 
and extending 300 millimetres beyond each side of the cut section. 

(f) Install a supplemental CIPP of the required thickness to structurally enhance the 
installed CIPP if supplemental testing fails to confirm the CIPP will meet the 50 year 
design life requirement. 

(g) Review remedial action with the Contract Administrator prior to implementation. 



The City of Winnipeg Specifications 
Bid Opportunity No. 238-2004  Page 21 of 21 

 

(h) Perform further testing, monitoring and calculations and install structural 
enhancements at own cost. 

E2.5 MEASUREMENT AND PAYMENT 

E2.5.1 Mobilization and Demobilization 

(a) Mobilization and demobilization will be measured on a unit basis and paid for at the 
Contract Unit Price for “Mobilization and Demobilization”.  Number of units to be paid 
for will be the total number of units of equipment set-up and removed, personnel, 
office and storage facilities to the job site and site clean up supplied and delivered in 
accordance with this specification, accepted and measured by the Contract 
Administrator. 

(b) 50% of the Mobilization and Demobilization unit price will be paid on the first progress 
payment. 

(c) The remaining 50% of the Mobilization and Demobilization unit price will be paid 
subsequent to the completion of the CIPP installation and site clean up. 

E2.5.2 Verification of Existing Sewer Dimensions 

(a) Verification of existing sewer dimensions including the pre-design inspection will not 
be measured for separate payment and will be included with CIPP installation. 

E2.5.3 Submittals Before Starting Work 

(a) Submittals required before starting work including CIPP design, resin samples, 
operations protocol and construction protocol will not be measured for separate 
payment and will be included with CIPP installation. 

E2.5.4 Sewer Cleaning 

(a) Sewer cleaning will be measured and paid for in accordance with CW 2140. 

E2.5.5 Sewer Inspections 

(a) Sewer inspections will be measured and paid for in accordance with CW 2145. 

E2.5.6 Sewer Service Reports 

E2.5.7 Sewer service reports will not be measured for separate payment and will be included with 
CIPP installation. 

E2.5.8 Flow Control 

(a) Flow control measures necessary for mainline and all sewer services will be 
measured on a unit basis and paid for at the Contract Unit Price for “Flow Control”.  
Number of units to be paid for will be the total number of units supplied in accordance 
with this specification, accepted and measured by the Contract Administrator. 

(b) Only one unit of flow control will be paid for each sewer segment and will include all 
mainline and sewer service flow control requirements. 

(c) Where no flow control measures are undertaken, no payment will be made for this 
item of Work. 

E2.5.9 Sewer Preparation and Repairs Prior to Lining 

(a) Internal sewer pipe repairs will be measured and paid for in accordance with E3. 

(b) Removal of intruding sewer services and solid debris cutting will be measured and 
paid for in accordance with CW 2140. 

(c) Sewer service grouting will be measured on a unit basis and paid for at the Contract 
Unit Price for “Sewer Service Grouting – Prior to Lining”.  Number of units to be paid 
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for will be the total number of units grouted in accordance with this specification, 
accepted and measured by the Contract Administrator. 

E2.5.10 CIPP Installation 

(a) Liner installation will be measured on a length basis for each size and paid for at the 
Contract Unit Price for “Full Segment CIPP”, “Partial Full Segment CIPP” or “Internal 
Point Repair CIPP”.  Length to be paid for will be the total length of CIPP supplied and 
installed in accordance with this specification, accepted and measured by the 
Contract Administrator. 

(b) Full segment CIPP measurement will be made horizontally at grade, above the 
centreline of the pipe from centre to centre of manholes. 

(c) Partial full segment CIPP measurement will be made from the centre of one manhole 
to the termination point of the CIPP as measured by the post lining video inspection. 
Partial full segment CIPP installed beyond the limits identified by the Contract 
Administrator during review of the pre-lining video shall not be measured for payment. 

(d) Internal Point Repairs CIPP measurement will be made along the length of the 
internal point repair CIPP as measured by the post ling video inspection. Internal point 
repair CIPP installed beyond the limits identified by the Contract Administrator during 
review of the pre-lining video shall not be measured for payment. 

(e) Eighty (80) percent of the payment will be made upon satisfactory completion of the 
CIPP installation work.  The remaining twenty (20) percent of the payment will be 
made upon confirmation of the CIPP strength and delivery and acceptance of all 
required submissions, shop drawings, and reports. 

E2.5.11 Reinstatement of Sewer Services 

(a) Reinstatement of sewer services will be measured on a unit basis and paid for at the 
Contract Unit Price for “Reinstatement of Sewer Services”.  Number of units to be paid 
for will be the total number of units reinstated in accordance with this specification, 
accepted and measured by the Contract Administrator. 

(b) Where additional payment is to be made for sewer service grouting it shall be 
measured and paid as “Sewer Service Grouting – After Lining”. 

E2.5.12 Sewer Service Grouting After Lining 

(a) Sewer service grouting will be measured on a unit basis and paid for at the Contract 
Unit Price for “Sewer Service Grouting – After Lining”.  Number of units to be paid for 
will be the total number of units reinstated in accordance with this specification, 
accepted and measured by the Contract Administrator. 

E2.5.13 Sewer Inspection Reports 

(a) Sewer inspection reports measured and paid for in accordance with CW 2145. 

E2.5.14 Quality Control Records 

(a) Quality control records will not be measured for separate payment and will be 
included with payment for CIPP installation. 

E2.5.15 Test Samples 

(a) CIPP test samples will not be measured for separate payment and will be included 
with payment for CIPP installation. 

E2.5.16 Manhole Repairs 

(a) Manhole frames, covers, rungs and risers removed and replaced to facilitate the CIPP 
installation will not be measured for separate payment and will be included with 
payment for CIPP installation. 
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E3. SEWER STABILIZATION 

E3.1 Description 

E3.1.1 Sewer stabilization shall mean the internal repair of sewers and manholes by man entry 
techniques.  Repairs are varied and may consist of holes in sewers with voids, missing 
bricks in sewers, obstructions and manhole base or riser repairs. Sewer stabilization 
repairs shall be carried out at the locations noted in Table E2.3.6 prior to performing sewer 
lining. 

E3.1.2 The scope of work involved in sewer stabilization is as follows: 

(a) Secure the site and provide temporary traffic control;  

(b) Obtain all necessary underground clearances 

(c) Conduct a hazard assessment, including identification and evaluation; 

(d) Develop a safe work plan; 

(e) Implement the necessary procedures and controls to control hazards and maintain a 
safe working environment 

(f) Enter the manhole/sewer and perform the required repairs. 

(g) Clean-up the site. 

E3.2 Materials 

E3.2.1 Concrete 

(a) Concrete for large internal repairs to concrete and brick sewers and manholes and 
internal void filling shall be in conformance with Table CW 2160.1, Type B. 

(b) Patching and grouting of repairs to concrete and brick sewers and manholes shall be 
with a fast hardening high strength concrete repairing compound designed for 
underwater use, Duro-Crete by C C Chemicals or approved equal. 

(c) Flowable cement-stabilized fill for external void filling from the ground surface shall be 
in conformance with Table CW 2160.1, Type D.   

E3.3 Construction Methods 

E3.3.1 Hazard Assessment 

(a) In conjunction with securing the site and obtaining underground clearances, the 
Contractor shall conduct a hazard assessment for each site requiring a stabilization 
repair. The assessment shall identify and evaluate the hazards, including but not be 
limited to review of the following as it pertains to the Work to be performed: 
(i) nature of the defect; 
(ii) location of the defect in the sewer/manhole; 
(iii) structural condition and amount of debris in the remaining sewer/manhole; 
(iv) condition of the manholes up and downstream of the required repair; 
(v) atmospheric conditions in the manholes up and downstream of the required 

repair; 
(vi) condition of adjacent downstream sewers; 
(vii) flow in the sewer. 

(b) The hazard assessment shall be based on the Contractors review of video for the 
sewer(s) and site inspection of the manholes, sewers and external conditions. Prior to 
the inspection, the Contractor shall conduct the necessary atmospheric monitoring of 
the affected manholes and sewers to establish acceptable entry conditions. 
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(c) Based on the results of the hazard assessment the Contractor shall determine if they 
can perform the stabilization repairs in a safe manner. If the Contractor decides to 
proceed with the internal repairs they shall prepare a Safe Work Plan in accordance 
with E3.3.2 complete with the necessary controls and procedures required to maintain 
a safe working environment for the repair. Otherwise they shall notify the Contract 
Administrator and jointly the Contractor and the Contract Administrator shall review 
the nature of the defect and determine if an external point repair shall be performed in 
accordance with CW2130. 

E3.3.2 Safe Work Plan 

(a) Subsequent to performing a hazard assessment the Contractor shall develop a safe 
work plan to address the potential hazards associated with each site. In addition to 
addressing the potential hazards the safe work plan shall address but not be limited to 
the following: 
(i) guidelines for confined space entry work established by The Manitoba 

Workplace Safety and Health Act; 
(ii) provision for emergency response; 
(iii) training and duties for entry personnel; 
(iv) rescue and emergency services; 
(v) requirement for purging, ingesting, flushing and/or continuous ventilation to 

eliminate or control atmospheric hazards; 
(vi) requirement for and provision of supplied air; 
(vii) communication between members of the repair crew in the pipe and on the 

ground’s surface; 
(viii) current and forecasted weather conditions; 
(ix) isolating the workspace by plugging of upstream sewers and monitoring of 

upstream flow levels; 
(x) provision of back-up equipment; 
(xi) method of ingress into the sewer; 
(xii) method of egress out of the sewer – forward and backwards. 

(b) The Contactor shall not enter the sewer or manholes to begin the Work until they have 
completed a hazard assessment and safe work plan for the specific repair and 
reviewed the plans with their designated safety officer for acceptance. The safe work 
plan procedures and practices shall conform to all federal, provincial and municipal 
codes, regulations and guidelines including Manitoba Labour “Guidelines for Confined 
Space Entry”. 

E3.3.3 Equipment Set Up 

(a) In accordance with the safe work plan for the repair, the Contractor shall set up the 
required safety equipment and controls to safely perform the Work. 

(b) Specialized equipment to perform the repair work, such as lights, pressure washers, 
drills and chipping hammers shall in no way adversely affect the operation of the 
safety equipment required to perform the Work. 

(c) Subsequent to completion of the repairs the Contractor shall remove all equipment 
form the sewers and manholes. 

E3.3.4 Enter the Manhole and Sewer 

(a) The Contractor shall enter the manhole/sewer and complete the Work in accordance 
with their safe work plan and requirements for the repair contained herein. 

(b) If at any time during the repair the attendant and/or Contractor believes he cannot 
safely perform the Work they shall immediately stop the Work and evacuate the sewer 
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and manholes. The Contractor shall re-assess their safe work plan considering the 
reason for the work stoppage. The Work shall only be resumed when the Contractor 
has deemed it safe to return by completing a re-assessment and safe work plan 
revision, where necessary. 

(c) If the Contractor deems the Work cannot be safely completed by internal stabilization 
they shall notify the Contract Administrator and jointly the Contractor and the Contract 
Administrator shall review the nature of the defect and determine if an external point 
repair shall be performed in accordance with CW 2130. 

E3.3.5 Internal Sewer Repairs 

(a) The Contractor shall repair the sewer fabric to restore the structural integrity of the 
sewer and provide a smooth flow surface conforming to the adjacent sewer/manhole 
cross-section and materials. 

(b) Large concrete repairs shall include a reasonable and limited level of surface 
preparation, including removal of unsound material and cleaning of the edges of the 
repair area, and setting of the required formwork and bracing. Concrete placement 
and finishing shall be done in accordance with CW 2160. All formwork and bracing 
shall be removed from the sewer/manhole at the completion of the Work. 

(c) Concrete patching shall include a reasonable and limited level of surface preparation, 
including removal of unsound material and cleaning of the edges of the repair area. 
The Contractor shall apply the patching material in accordance with the 
manufacturer’s printed instructions.  

(d) Small voids in the backfill shall be filled with concrete or other approved material from 
the inside of the sewer prior to repairing the sewer fabric or by pressure grouting after 
completion of the repairs. The void shall be completely filled to prevent settlement of 
the backfill and provide a solid backing for the liner. 

(e) Pressure grouting shall be done in accordance with the manufacturer’s printed 
instructions. 

(f) Large voids shall be filled from the ground surface after completion of the repairs. 
Holes shall be cored in the pavement or the pavement shall be saw cut and removed 
to permit vacuum excavation from the underside of the pavement to the void. The void 
shall then be completely filled with flowable cement-stabilized fill. Pavement removal 
and restoration shall be in accordance with CW 2130.  

E3.3.6 Internal Manhole Repairs 

(a) Complete manhole repairs identified in the Specifications or on the Drawings in 
accordance with CW 2130. 

E3.4 Quality Control 

E3.4.1 Repair Acceptance 

(a) Upon completion of the designated repair the Contractor shall clean and perform the 
pre-lining inspection. 

(b) The Contractor shall not be responsible for defects in existing un-repaired sewer lines 
unless those defects are a direct result of the Contractor’s operation. 

E3.4.2 Correction of Deficiencies 

(a) The Contractor shall correct deficiencies found in the sewer repair at their own cost 
including the cost of re-cleaning and re-inspection to confirm that the deficiencies are 
rectified in accordance with these specifications. 

E3.5 Measurement and Payment 
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E3.5.1 Internal Sewer Repairs 

(a) Large concrete repairs requiring formwork will be measured on a unit basis and paid 
for at the Contract Unit Price for “Large Concrete Repairs”.  Number of units to be 
paid for will be the total number of large concrete repairs made in accordance with this 
specification, accepted and measured by the Contract Administrator. 

(b) Concrete patching of sewer walls and invert up to 1.0 metre in length will be 
measured and paid for on a unit basis and paid for at the Contract Unit Price for 
“Concrete Patching – Up to 1.0 metre long”.  Number of units to be to be paid for will 
be total number of concrete patch repairs up to 1.0 metre long completed in 
accordance with this specification, accepted and measured by the Contract 
Administrator. 

(c) Concrete patching of sewer walls and inverts in excess of 1.0 metre in length will be 
measured and paid for on a length basis for “Concrete Patching – In Excess of 1.0 
metre long”.  Length to be paid for will be total linear metres of concrete patch repairs 
completed in accordance with this specification, accepted and measured by the 
Contract Administrator.  

(d) Filling small voids internally will be measured and paid for on a unit basis and paid for 
at the Contract Unit Price for “Filling Small Voids Internally”.  Number of units to be to 
be paid for will be total number of small voids filled internally in accordance with this 
specification, accepted and measured by the Contract Administrator. 

(e) Filling large voids externally with flowable cement-stabilized fill will be measured and 
paid for on a volume basis and paid for at the Contract Unit Price for “Filling Large 
Voids Externally – With Cement-Stabilized Fill”.  Volume to be to be paid for will be 
total number of cubic metres of void filled externally in accordance with this 
specification, accepted and measured by the Contract Administrator. 

E3.5.2 Internal Manhole Repairs 

(a) Internal manhole repairs will be measured and paid for in accordance with CW 2130. 

 

 

E4. CATCH BASIN INSPECTIONS 

E4.1 Description 

E4.1.1 This specification shall cover the cleaning and inspection of all catch basin leads 
connected to sewers included in this contract to be lined with a CIPP for the purposes of 
determining whether the catch basin lead requires repair work. 

E4.2 Construction Methods 

E4.2.1 Cleaning  

(a) Clean catch basin leads in accordance with CW 2140. 

E4.2.2 Video Inspections and Inspection Reports 

(a) Perform video inspection from catch basin to mainline sewer and provide inspection 
reports in accordance with CW2145.  

E4.2.3 Repair Work 

(a) The Contract Administrator will review the video inspections of the catch basin leads 
to determine if repair work is required. 

(b) Catch basin leads determined to require full segment, partial full segment or internal 
point repair CIPP lining shall be done in accordance with E2 of this specification. 
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(c) Catch basin leads determined to require replacement or external point repairs will be 
done by others outside of this Contract. 

E4.3 Measurement and Payment 

E4.3.1 Cleaning 

(a) Cleaning of catch basin leads shall be measured and paid for in accordance with CW 
2140. 

E4.3.2 Video Inspection 

(a) Video inspection of catch basin leads shall be measured and paid for in accordance 
with CW 2145. 

E4.3.3 CIPP Lining 

(a) Full segment, partial full segment and internal point repair CIPP lining of catch basin 
leads shall be measured and paid for in accordance with E2.  

 




