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PART E - SPECIFICATIONS 

GENERAL 

E1. GENERAL 

E1.1 These Specifications shall apply to the Work. 

E1.2 The following Drawings are applicable to the Work: 
 
Drawing No. Drawing 
S - 371 North End Water Pollution Control Centre 
S - 372 South End Water Pollution Control Centre 
S - 372a West End Water Pollution Control Centre 
S - 373 Site Map 

E2. SERVICES 

E2.1 The Contractor shall supply five containers and shall transport and dispose of grit and screening 
material in accordance with the requirements hereinafter specified. 

E3. NUMBER OF LOADS 

E3.1 The number of loads transported and disposed of during the last three years from each of the 
treatment plants is as follows: 

 
 NEWPCC 
MONTH 2001 2002 2003 
 Loads Tonnes Loads Tonnes Loads Tonnes 
January 29 182.75 23 183.88 30 107.17 
February 24 200.49 15 82.55 26 133.90 
March 24 156.67 18 86.96 27 112.98 
April 24 117.32 37 287.00 32 182.60 
May 33 187.77 38 203.78 38 227.64 
June 26 142.32 35 201.97 46 274.65 
July 27 115.26 35 185.21 37 126.08 
August 44 219.44 46 224.25 33 186.45 
September 30 158.57 31 118.66 36 201.24 
October 35 189.28 27 146.57 25 81.35 
November 24 104.58 21 52.71 19 91.72 
December 16 52.62 23 72.64 16 54.27 
Total 336 1827.07 349 1846.18 365 1780.05 
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 SEWPCC 
MONTH 2001 2002 2003 
 Loads Tonnes Loads Tonnes Loads Tonnes 
January 5 40.94 5 21.89 6 27.53 
February 7 29.10 5 23.49 5 28.32 
March 7 40.53 5 23.63 7 32.64 
April 8 38.91 8 32.23 8 25.11 
May 8 46.55 7 28.43 9 38.20 
June 8 43.13 6 36.36 9 32.10 
July 8 40.86 9 31.71 8 23.60 
August 8 36.07 8 27.57 9 27.08 
September 6 93.33 8 25.78 9 31.61 
October 6 50.60 8 21.78 9 25.84 
November 6 31.74 6 18.04 8 27.68 
December 5 18.06 6 20.33 8 24.86 
Total 82 509.82 81 311.24 95 344.57 
 
 WEWPCC 
MONTH 2001 2002 2003 
 Loads Tonnes Loads Tonnes Loads Tonnes 
January 4 13.13 5 15.60 5 13.94 
February 6 18.22 4 13.91 4 10.83 
March 4 17.08 4 12.90 7 44.33 
April 12 106.95 5 35.25 6 28.41 
May 8 39.78 9 60.10 6 32.14 
June 7 29.08 8 52.30 6 25.95 
July 7 33.61 6 18.07 5 14.1 
August 5 13.53 5 12.00 7 27.62 
September 4 8.71 5 21.47 5 16.57 
October 5 12.38 5 11.00 4 11.09 
November 4 7.54 4 6.80 4 12.26 
December 4 9.10 5 6.97 5 24.53 
Total 70 309.11 65 266.37 64 261.77 

E3.2 The above figures are supplied only to assist the Contractor in preparation of the bid and 
scheduling of work.  The City will not assume responsibility for any variance in these figures 
during the duration of this contract. 

E3.3 The Contractor can expect the number of loads to vary over the period of the contract.  The 
degree of variation (increase or decrease) will depend on the rate of the development growth in 
the areas as served by each of the three treatment plants and improvements to the treatment 
plant(s).  Grit quantities may also vary from month to month and season to season depending 
on climate conditions. 

E4. PLANT OPERATION 

E4.1 All treatment plants are operated on a continuous basis, however, operating personnel will be in 
attendance at the following times: 

E4.1.1 SEWPCC - 0730 hrs. to 1600 hrs. - Monday to Friday (except holidays) (please note that 
the entrance door at the SEWPCC is locked at 1600 hours, therefore the container must 
be returned by 15:30 hours) 
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E4.1.2 WEWPCC - 0730 hrs. to 1600 hrs. - Monday to Friday (except holidays) (please note the 
entrance gate to the WEWPCC is locked at 1600 hrs., therefore the container must be 
returned by 15:30). 

E4.1.3 NEWPCC - 24 hrs. per day, 7 days per week 

E4.2 The hours of operation at the SEWPCC and the WEWPCC may change and the Contractor will 
be notified in advance of such changes. 

E4.3 Assistance by City staff may be available during the hours of operation noted above.  If 
assistance is required at any other time the Contractor shall contact the NEWPCC at 986-4798. 

E5. CONTAINER RENTAL 

E5.1 The Contractor shall supply three containers for the NEWPCC and one container for each of the 
WEWPCC and the SEWPCC.  These containers shall be supplied on a monthly rental basis for 
a three year period as specified on FORM B: PRICES. 

E6. MATERIAL AND EQUIPMENT 

E6.1 All materials and equipment under this specification shall be of a type approved by the contract 
administrator and shall be subject to inspection and testing by the contract administrator.  The 
containers shall be 20 yard roll-off containers or approved equal. 

E6.2 The Contractor shall be prepared to respond to request for service and have available twenty-
four (24) hours a day, including weekends and holidays the necessary equipment and 
manpower to carry out the work specified herein.  Should the primary equipment or manpower 
not be available for any reason they must be immediately replaced from reserve equipment and 
manpower. All containers used to haul grit shall be constructed such that during transportation, 
NO LIQUID, GRIT OR SCREENING MATERIAL WILL LEAK OUT OR ESCAPE. 

E6.3 All containers used to haul grit and screening material shall be covered while being transported. 

E6.4 Whenever instructed by the contract administrator the Contractor shall within twenty-four (24) 
hours make all necessary repairs or changes to the equipment. 

E7. TRUCKING ROUTE 

E7.1 When transporting grit and screening material the Contractor shall comply with all federal and 
provincial statutes, acts, by-laws and regulations.  

E7.2 The route used by the Contractor to transport grit and the return trip shall be as shown on 
drawing no. S-373 included in these special provisions.  Under no circumstances shall the 
Contractor use any other route unless prior approval has been applied for and obtained from the 
contract administrator in writing.    

E7.3 The Contractor will not be paid for any load where an alternate route was used prior to obtaining 
approval. 

E8. CONTAINER SIGNAGE 

E8.1 Each rental container will be marked as to what plant the load is from as well as such 
numbering as directed by the City. 

E8.2 The signage will be put on the side of the container and the Contractor will be instructed on the 
exact markings after the contract has been awarded. 
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E8.3 The Contractor will be responsible for the cost of the signage 

E9. FREQUENCY OF LOADS 

E9.1 NEWPCC 

E9.1.1 During dry weather periods of the year it may be necessary to haul one load per day, 
including weekends and holidays.  There may be days when more than one load must be 
hauled. 

E9.1.2 During wet weather periods, spring thaw and rain storms it may be necessary to haul more 
than one load per day and on short notice upon request in accordance with E10 and E11. 
In the winter months it may not be necessary to haul any loads on weekends. 

E9.2 WEWPCC AND SEWPCC 

E9.2.1 During dry weather periods of the year it will be necessary to haul one load per week.  The 
day(s) that loads are to be hauled will be scheduled after the contract has been awarded.  
During wet weather periods it may be necessary to haul loads more frequently and on 
short notice upon request in accordance with E10. 

E10. REQUEST FOR SERVICE WHEN BRADY ROAD LANDFILL SITE IS OPEN 

E10.1 Further to E6 it may be necessary to request that a load be picked up at short notice. The 
Contractor must pick the load up within three hours of such a request and haul the load to Brady 
Road Landfill site 

E11. REQUEST FOR SERVICE WHEN BRADY ROAD LANDFILL SITE IS CLOSED 

E11.1 Further to E6 the City may request the removal of a container during a time period when Brady 
Road Landfill is closed.  In this event the full container shall be removed from the building, 
replaced with an empty container and stored on site until it can be disposed of at the Brady 
Road Landfill Site. 

E11.2 The Contractor must provide this service within three hours of such a request. 

E12. FAILURE TO HAUL OR MOVE A CONTAINER WITHIN THREE HOURS OF REQUEST 

E12.1 Further to E10 and E11, every time the Contractor is called out by special request, he shall 
notify the plant staff of his arrival at the loading facility.  In the event the Contractor does not 
haul or move a container loaded with grit within three hours of such a request for service, the 
City can take whatever steps are necessary to haul the container.  All costs in this regard will be 
charged to the Contractor and deducted from his payment for work actually done. 

E13. OVERWEIGHT TICKETS 

E13.1 The Contractor is responsible for the costs in regard to overweight tickets on containers that are 
not picked up or moved within three hours of a request for service.  The City is responsible for 
all other overweight tickets. 

E14. CLEANUP OF SPILLAGE AT THE TREATMENT PLANTS 

E14.1 The Contractor is responsible for the immediate cleanup of any spillage of grit material from a 
container that is not picked up or moved within three hours of request for service.  In the event 
the City is forced to cleanup spillage, all costs in this regard will be charged to the Contractor 
and deducted from his payment for work actually done. 



The City of Winnipeg Specifications 
Bid Opportunity No. 58-2004  Page 5 of 6 
 
Template Version: S220040128 

 

E15. CLEANUP OF SPILLAGE DURING HAULING 

E15.1 The Contractor is responsible for the immediate cleanup of any spillage or leakage which 
occurs during the transporting of containers.  In the event the City is forced to cleanup such 
spillage or leakage, all costs in this regard will be charged to the contractor and deducted from 
his payment for work actually done 

E16. LOADING FACILITIES 

E16.1 NEWPCC 

E16.1.1 At the NEWPCC two grit bins are loaded manually by City personnel and the screening 
material bin is loaded by conveyor. For access to the screening material bin one of the grit 
bins must be moved out of the building and replaced while the screening material bin is 
hauled to the landfill. 

E16.2 SEWPCC 

E16.2.1 One storage hopper, having a storage capacity of approximately 6.0m3, is provided.  The 
storage hopper is equipped with a pneumatically operated discharge gate.  The Contractor 
shall close the hopper discharge gate when the container is removed and open the gates 
when the container is placed back under the hopper. 

E16.3 WEWPCC 

E16.3.1 One storage hopper, having a storage capacity of approximately 2.4m3, is provided.  The 
storage hopper is equipped with a pneumatically operated discharge gate.  The Contractor 
shall close the hopper discharge gate when the container is removed and open the gates 
when the container is placed back under the hopper. 

E17. COMPENSATION FOR DELAYS 

E17.1 When the City causes a delay in the hauling of grit and screening material, the Contractor will 
be compensated for any time in excess of one hour.  There will be no compensation for delays 
which are one hour or less.  During regular plant hours of operation the delay must be 
immediately brought to the attention of plant staff. 

E17.2 The Contractor shall in his tender specify the Hourly rate for such delays for the duration of the 
contract on Form B: Prices. 

E18. PARKING 

E18.1 The Contractor shall not park any equipment other than the rented containers at any of the 
three water pollution control centres without permission from the Contract Administrator. 

E18.2 Maintenance of the Contractor's equipment other than minor repairs, shall not be performed at 
any of the plants. 

E19. SNOW CLEARING 

E19.1 The City will attempt to keep the roadway open at all times but will not be responsible for delays 
incurred by the Contractor due to the blockage of roadways or loading entrances caused by 
snowfall. 
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E20. ON-SITE CONSTRUCTION 

E20.1 During the duration of this contract, construction may take place at the treatment plants.  During 
construction the City will inform the Contractor in advance when the grit containers are not 
accessible and hauling must be rescheduled. 

E21. INOCULATION 

E21.1 For safety reasons the Contractor may wish to have his drivers inoculated. The grit should be 
treated as raw sewage as there is a possibility that the grit material may contain disease-
causing organisms such as bacteria, viruses or parasites.  The drivers should wear protective 
clothing such as rubber gloves and overalls whenever they must handle the grit material. 

E22. DANGEROUS GASES 

E22.1 The Contractor shall be aware that hydrogen sulfide (H2S) gas may be present in the grit and 
screenings loading areas.  There is a hydrogen sulfide gas detector in each of the loading areas 
which is set to alarm at 10 p.p.m. In an alarm situation, any person in the loading area will be 
alerted by a flashing strobe light and must leave the loading area immediately until the strobe 
light goes off. 

E22.2 Information on hydrogen sulfide gas is included in the Bid Opportunity listing. 

E23. DAMAGE TO CITY PROPERTY 

E23.1 Any damage caused by the Contractor to any City property will be repaired by the City and the 
cost will be deducted from the monthly progress payments. 

E24. ON SITE RESTRICTIONS 

E24.1 The Contractor and his employees are prohibited from entering the premises of all three plants 
other than to perform the work of this contract unless accompanied by plant staff. The 
Contractor or his personnel will not be allowed to operate equipment other than described in this 
contract.  No one other than the Contractor and his driver is allowed inside the entrance gate of 
any of the three plants. 


