



THE CITY OF WINNIPEG

BID OPPORTUNITY

BID OPPORTUNITY NO. 13-2005

KILCONA PARK – HARBOUR VIEW SITE RENOVATIONS

TABLE OF CONTENTS

PART A - BID SUBMISSION

Form A: Bid	1
Form B: Prices	4

PART B - BIDDING PROCEDURES

B1. Project Title	1
B2. Submission Deadline	1
B3. Site Investigation	1
B4. Enquiries	1
B5. Addenda	2
B6. Substitutes	2
B7. Bid Submission	3
B8. Bid	4
B9. Prices	5
B10. Qualification	5
B11. Opening of Bids and Release of Information	6
B12. Irrevocable Bid	6
B13. Withdrawal of Bids	6
B14. Evaluation of Bids	7
B15. Award of Contract	8

PART C - GENERAL CONDITIONS

C1. General Conditions	1
------------------------	---

PART D - SUPPLEMENTAL CONDITIONS

General

D1. General Conditions	1
D2. Scope of Work	1
D3. Contract Administrator	1
D4. Contractor's Supervisor	2
D5. Notices	2

Submissions

D6. Insurance	3
D7. Performance Security	3
D8. Subcontractor List	4

Schedule of Work

D9. Commencement	4
D10. Substantial Performance	5
D11. Total Performance	5
D12. Liquidated Damages	5
D13. Scheduled Maintenance	6

Control of Work

D14. Job Meetings	6
D15. Prime Contractor – The Workplace Safety and Health Act (Manitoba)	6

Form H1: Performance Bond	7
Form H2: Irrevocable Standby Letter of Credit	9
Form J: Subcontractor List	11

PART E - SPECIFICATIONS

General

E1. Applicable Specifications, Standard Details and Drawings	1
E2. Soils Investigation Report	1
General Requirements	
E3. Office Facilities	1
E4. Location of Work	1
E5. Protection of the Survey Infrastructure	2
E6. Permits, Notices, licenses, certificates, laws and rules	2
E7. Damage to Existing Structures and Property	3
E8. Temporary Utilities	3
E9. Layout of Work	4
E10. Site Cleanup and Restoration	4
E11. Safety	4
Work	
E12. Demolition and Removals	5
E13. Asphalt Paths	5
E14. Gravel Road Extension	6
E15. Regrading and resodding	7
E16. Crusher Fines Paving	8
E17. Precast Concrete Stepping Stones	8
E18. Post Bollards, Post and Chain Fencing	9
E19. Tennis Court Windscreen	9
E20. Tennis Court Fence Extension	10
E21. Volley Ball Post Replacement	11
E22. Relocation of Existing Fountain	11
E23. Erosion Control Berm	11
E24. Gravel Surfacing	12
E25. Farm Gate	12
E26. Weatherproof Bulletin Board	13
E27. Site Map	13
E28. Path Signage	14