



THE CITY OF WINNIPEG

BID OPPORTUNITY

BID OPPORTUNITY NO. 46-2005

**ASBESTOS REMEDIATION – 510 MAIN STREET, 2ND FLOOR ADMINISTRATION
BUILDING**

TABLE OF CONTENTS

PART A - BID SUBMISSION

Form A: Bid	1
Form B: Prices	3

PART B - BIDDING PROCEDURES

B1. Project Title	1
B2. Submission Deadline	1
B3. Site Investigation	1
B4. Enquiries	1
B5. Addenda	1
B6. Substitutes	2
B7. Bid Submission	3
B8. Bid	3
B9. Prices	4
B10. Qualification	4
B11. Opening of Bids and Release of Information	5
B12. Irrevocable Bid	5
B13. Withdrawal of Bids	5
B14. Evaluation of Bids	6
B15. Award of Contract	6

PART C - GENERAL CONDITIONS

C1. General Conditions	1
------------------------	---

PART D - SUPPLEMENTAL CONDITIONS

General

D1. General Conditions	1
D2. Scope of Work	1
D3. Definitions	1
D4. Contract Administrator	2
D5. Contractor's Supervisor	2
D6. Notices	3

Submissions

D7. Insurance	3
D8. Performance Security	4
D9. Subcontractor List	4
D10. Security Clearance	4

Schedule of Work

D11. Commencement	5
D12. Substantial Performance	5
D13. Total Performance	5
D14. Liquidated Damages	6

Control of Work

D15. Job Meetings	6
D16. Prime Contractor – The Workplace Safety and Health Act (Manitoba)	6

Warranty

D17. Warranty	6
---------------	---

Form H1: Performance Bond	7
Form H2: Irrevocable Standby Letter of Credit	9
Form J: Subcontractor List	11

Form P-608: Security Clearance Check	12
--------------------------------------	----

PART E - SPECIFICATIONS

General

E1. Applicable Specifications, Standard Details and Drawings	1
--	---

Asbestos Abatement – Type 3

E2. General & Related Work	1
E3. Outline of Work	1
E4. Site Conditions	3
E5. Regulations	3
E6. Quality Assurance	3
E7. Inspection	4
E8. Air Monitoring	5
E9. Supervision	6
E10. Notification	6
E11. Submittals – Proposed Schedule, Shop Drawings, etc.	6
E12. Worker Protection	7
E13. Visitor Protection	8
E14. Signage	9
E15. Waste and Material Handling	9
E16. Differential Pressure Monitoring	9
E17. Re-establishment of Objects and Systems	10
E18. Dump Monitoring	10

Products and Facilities

E19. Materials and Equipment	10
E20. Hoarding Walls	11
E21. Decontamination Facilities	12
E22. Construction of Decontamination Facilities	13
E23. Execution	14
E24. Contaminated Perimeter Preparation	17
E25. Contaminated Site Preparation	18
E26. Maintenance of Contaminated Asbestos Work Area	19
E27. Maintenance of Decontamination Facilities	19
E28. Wet Removal of Asbestos	19
E29. Dry Removal of Asbestos	20
E30. Waste and Material Handling	21
E31. Application of Lock-down Agent	21
E32. Asbestos Work Area Teardown and Dismantling	22

Replacement Fireproofing/Thermal Insulation

E33. General and Related Work	23
E34. Outline of Work	23
E35. Schedule	23
E36. Qualifications of Applicator	23
E37. Submittals - Test Reports and Results	23
E38. Samples	24
E39. Protection	24
E40. Inspection and Testing	24

Products and Facilities

E41. Materials & Equipment	25
----------------------------	----

EXECUTION

E42. Preparation	25
E43. Application	26
E44. Patching	26