

DESCRIPTION OF WORK


- 1 The Contractor will be responsible for coordinating the delivery of materials to site, unloading the materials at site, and arranging the storage and insurance of such materials upon arrival.
- 2 New emergency fixtures will be installed in designated areas to improve emergency light levels:

a) Pool&Deck area (140),

- b) Men and women washrooms (room 104&105), c) Basement (crawl space, mechanical room -05, electrical room (06), rooms— 01,03,04).
- 3 Provide and connect UPS with existing power net, as shown on Detail 2, dwg. J_E-1.
- 4 Provide and connect Emergency Panelboard E100 to the UPS as shown on Detail 1, dwg. J_E-1.
- 5 Relocate two GFCI ccts from old emergency panel to existing non-emergency panel 600.







2 Emergency Power System Distribution

E-1 SCALE: N.T.S.

E-1 SCALE: N.T.S.

Emerg	ency	Panel	E100	120/24	10/1¢	60A	Mains	s 10kA	
Description	CCT	Pwr. (W)	Brk. (A)	L1 L2	Brk. (A)	Pwr. (W)	CCT	Description	
Basement Light	1	450	15	++	15	420	7	Pool Lights	
Basement Light	2	550	15		15	40	8	Exit Lights	
Lobby washrooms Lights	3	70	15		15	1000	9	Main Floor Eyeballs Light	
Control Power Supply	4	30	15	++	15	1000	10		
Main Floor East Lights	5	350	15	++	15		11	Spare	
Main Floor West Lights	6	350	15	++	15		12	Spare	
	L1	2290			L2	1970			

5 Emergency Panelboard Schedule E-1 SCALE: N.T.S.

ev.	Ву:	DATE:
ev.	Ву:	DATE:
ev.	By:	DATE:
THE C	ITY OF WINN	IPEG

SYMBOL SCHEDULE

Surface Luminaire 1x4

Surface Luminaire 2x2

Recessed Luminaire 1x4

Remote Double Head Fixture

Remote Single Head Fixture

UPS

Panelboard Surface Mount

Generator

Junction Box

Circuit Breaker

Contactor

Transformer

Automatic Transfer Switch

E Existing to Remain

N New


D Deleted



PUBLIC WORKS DEPARTMENT BUILDING SERVICES DIVISION 100 MAIN STREET, MAIN FLOOR

Emergency System Upgrade St. James Centennial Pool, 644 Parkdale

Demolition & Details



30 June, 2006 J_E-1

DRAWN BY: CHECKED BY: APPROVED BY: VC GWA GWA