



LCP-T11A Clearwell Communication Panel		Jumper or Internal Cable	Conductor #	Cable	Cable Information
Rev.	Comments				
		PP1			
2	Plant Control Network Receive	Switch 1: 07	01	01	C-CP-J11A-C01 24-Strand 50/125/250 um Multi-mode TO CP-J11A
2	Plant Control Network Transmit	Switch 1: 07	02	02	
0	Remote I/O Network Receive	RIO Repeater 1: 01	03	03	
0	Remote I/O Network Transmit	RIO Repeater 1: 01	04	04	
2	Plant Monitoring Network Receive	Switch 2: 07	05	05	
2	Plant Monitoring Network Transmit	Switch 2: 07	06	06	
0	Spare		07	07	
0	Spare		08	08	
3	City of Winnipeg LAN		09	09	
3	City of Winnipeg LAN		10	10	
3	Fire Alarm		11	11	
3	Fire Alarm		12	12	
3	Security		13	13	
3	Security		14	14	
2	Spare		15	15	
2	Spare		16	16	
2	Spare		17	17	
2	Spare		18	18	
2	Spare		19	19	
2	Spare		20	20	
2	Spare		21	21	
2	Spare		22	22	
2	Spare		23	23	
2	Spare		24	24	

NOTES: 1. Panel and Cabling are not in Contract 742-2005. Drawing Issued for Information Only. 2. Panel and Cabling are in Contract 498-2006.	B.M. ELEV.			 		ENGINEER'S SEAL		<b>THE CITY OF WINNIPEG</b> <b>WATER AND WASTE DEPARTMENT</b> <b>ENGINEERING DIVISION</b>		
				DESIGNED BY	SWT	CHECKED BY	SWT	ORIGINAL SIGNED BY S.W. TORMEY 2006/03/29		
	4	498-2006 ADDENDUM 2	06/09/22	BT	DRAWN BY	SWT	APPROVED BY			AHL
	3	FOR CONSTRUCTION	06/07/28	BT	SCALE: <b>NTS</b>		RELEASED FOR CONSTRUCTION BY: R. SOROKOWSKI		WATER TREATMENT PLANT PLANT UTILITIES MECHANICAL AND ELECTRICAL	
	2	GENERAL REVISIONS	06/07/13	BT						
	1	742-2005 ADDENDUM 6	06/05/29	SWT	CITY DRAWING NUMBER					
0	ISSUED FOR TENDER	06/03/29	SWT	AUTOMATION / I AND C PLANT COMMUNICATION CABLE TERMINATION DIAGRAMS						
NO.	REVISIONS	DATE	BY			DATE	2006/03/29	DATE	2006/03/29	SHEET 119 OF 130 CITY DRAWING NUMBER 1-0601H-J-A0619-001-04B
						CONSULTANT DRAWING NO.				
						WH-A0619				

