





REV.	CABLE TAG	CABLE SPECIFICATIONS	LENGTH (m)	FROM	TO	DESCRIPTION	REMARKS
2	C-JY-H953B-C01	2-Strand 50/125/250 um Multi-mode		LCP-H10A Electrical Room No. 1 Communication Panel	JY-H953B	MCC 2B Protection Relay Comm. Cable	In Contract 742-2005.
2	C-JY-H954A-C01	2-Strand 50/125/250 um Multi-mode		LCP-H10A Electrical Room No. 1 Communication Panel	JY-H954A	MCC 3A Protection Relay Comm. Cable	In Contract 742-2005.
2	C-JY-H954B-C01	2-Strand 50/125/250 um Multi-mode		LCP-H10A Electrical Room No. 1 Communication Panel	JY-H954B	MCC 3B Protection Relay Comm. Cable	In Contract 742-2005.
2	C-JY-H955A-C01	2-Strand 50/125/250 um Multi-mode		LCP-H10A Electrical Room No. 1 Communication Panel	JY-H955A	Main Building 4160/600 VAC XFMR A Protection Relay Comm. Cable	In Contract 742-2005.
2	C-JY-H955B-C01	2-Strand 50/125/250 um Multi-mode		LCP-H10A Electrical Room No. 1 Communication Panel	JY-H955B	Main Building 4160/600 VAC XFMR B Protection Relay Comm. Cable	In Contract 742-2005.
2	C-JY-H961A-C01	2-Strand 50/125/250 um Multi-mode		LCP-S11A Bulk Chemical Communication Panel	JY-H961A	SWGR 2A Protection Relay Comm. Cable	In Contract 792-2006.
2	C-JY-H961B-C01	2-Strand 50/125/250 um Multi-mode		LCP-S11A Bulk Chemical Communication Panel	JY-H961B	SWGR 2B Protection Relay Comm. Cable	In Contract 792-2006.
2	C-JY-H962A-C01	2-Strand 50/125/250 um Multi-mode		LCP-S11A Bulk Chemical Communication Panel	JY-H962A	MCC 4A Protection Relay Comm. Cable	In Contract 792-2006.
2	C-JY-H962B-C01	2-Strand 50/125/250 um Multi-mode		LCP-S11A Bulk Chemical Communication Panel	JY-H962B	MCC 4B Protection Relay Comm. Cable	In Contract 792-2006.
2	C-JY-H965A-C01	2-Strand 50/125/250 um Multi-mode		LCP-S11A Bulk Chemical Communication Panel	JY-H965A	Bulk Chemical Building 4160/600 VAC XFMR A Protection Relay Comm. Cable	In Contract 792-2006.
2	C-JY-H965B-C01	2-Strand 50/125/250 um Multi-mode		LCP-S11A Bulk Chemical Communication Panel	JY-H965B	Bulk Chemical Building 4160/600 VAC XFMR B Protection Relay Comm. Cable	In Contract 792-2006.
2	C-LCP-F01A-C01	24-Strand 50/125/250 um Multi-mode		LCP-F02A Filters 5-8 Communication Panel	LCP-F01A Filters 1-4 Communication Panel	Plant Communication	In Contract 742-2005.
2	C-LCP-F02A-C01	24-Strand 50/125/250 um Multi-mode		CP-C11A Polymer Communication Panel	LCP-F02A Filters 5-8 Communication Panel	Plant Communication	In Contract 742-2005.
2	C-LCP-F911A-C02	2-Strand 50/125/250 um Multi-mode		LCP-H10A Electrical Room No. 1 Communication Panel	LCP-F911A Filter Backwash Pump 1 Control Panel	Filter Backwash Pump 1 Motor Protection Relay Status	In Contract 742-2005.
2	C-LCP-F921A-C02	2-Strand 50/125/250 um Multi-mode		LCP-H10A Electrical Room No. 1 Communication Panel	LCP-F921A Filter Backwash Pump 2 Control Panel	Filter Backwash Pump 2 Motor Protection Relay Status	In Contract 742-2005.
2	C-LCP-H10A-C01	24-Strand 50/125/250 um Multi-mode		CP-H31A Primary Server Room Communication Panel	LCP-H10A Electrical Room No. 1 Communication Panel	Plant Communication	In Contract 742-2005.
2	C-LCP-I001A-C01	2-Strand 50/125/250 um Multi-mode		LCP-H10A Electrical Room No. 1 Communication Panel	LCP-I001A Raw Water Pump 1 Control Panel	Raw Water Pump 1 Motor Protection Relay Status	In Contract 742-2005.

NOTES:  <p>Certificate of Authorization Earth Tech Canada Inc. No. 730 Expiry: April 30, 2006.</p>	B.M. ELEV.				  		ENGINEER'S SEAL ORIGINAL SIGNED BY S.W. TORMEY 2006/03/29 CONSULTANT DRAWING NO. WH-A0707		THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT ENGINEERING DIVISION WATER TREATMENT PLANT PLANT UTILITIES MECHANICAL AND ELECTRICAL AUTOMATION / I AND C PLANT COMMUNICATION CABLES CABLE LIST	
	7	FOR CONSTRUCTION	06/12/01	BT						
	6	498-2006 ADDENDUM 6	06/10/13	BT	SHEET 7 OF 11					
	5	498-2006 ADDENDUM 2	06/09/22	BT	CITY DRAWING NUMBER					
	4	FOR CONSTRUCTION	06/07/28	BT	1-0601H-K-A0707-001-10B					
	3	GENERAL REVISIONS	06/07/13	BT						
	10	792-2006 ADDENDUM 5	06/04/11	BT						
	9	FOR TENDER (35-2006)	07/03/19	BT						
	8	ISSUED FOR TENDER	07/01/22	BT						
	NO.	REVISIONS	DATE	BY	DATE	2006/03/29				