LCP-S11A	Bulk Chemical Communication Panel				
Rev.	Comments	Jumper or Internal Cable	Conductor #	Cable	Cable Information
		RIO F	Repeater 2		
4		PP1: 15, 16	01		
4		PP1: 40, 39	02		
4			Coax 01	C-LCP-S11-C02	1-Coaxial RG-6 TO LCP-S11
		S	witch 1		
3	Spare		01		
0	Spare		02		
0	Spare		03		
0	Spare		04		
0	Spare		05		
0	Spare		06		
2	Plant Control Network	PP1: 01, 02	07-Sx		
2	Plant Control Network	PP1: 26, 25	08-Sx		
2	Spare		09		
2	Spare		10		
2	Spare		11		
3	Protection Relay: JY-H965A		12 RJ-45 —	C-JY-H965A-C01	2-Strand 50/125/250 um Multi-mode TO JY-H965A
3	Protection Relay: JY-H965B		13 RJ-45	C-JY-H965B-C01	2-Strand 50/125/250 um Multi-mode TO JY-H965B
3	Protection Relay: JY-H961A		14 RJ-45 —	C-JY-H961A-C01	2-Strand 50/125/250 um Multi-mode TO JY-H961A
3	Protection Relay: JY-H961B		15 RJ-45 —	C-JY-H961B-C01	2-Strand 50/125/250 um Multi-mode TO JY-H961B
3	Power Meter: JT-H961A		16 RJ-45 —	C-JT-H961A-C01	2-Strand 50/125/250 um Multi-mode TO JT-H961A
3	Power Meter: JT-H961B		17 RJ-45	C-JT-H961B-C01	2-Strand 50/125/250 um Multi-mode TO JT-H961B
3	Protection Relay: JY-H962A		18 RJ-45	C-JY-H962A-C01	2-Strand 50/125/250 um Multi-mode TO JY-H962A
3	Protection Relay: JY-H962B		19 RJ-45 —	C-JY-H962B-C01	2-Strand 50/125/250 um Multi-mode TO JY-H962B

NOTES: 1. Panel and Cabling are not in Contract 742-2005. Drawing Issued for Information Only. 2. Panel and Cabling are in Contract 792-2006.	B.M. ELEV.		Frederickson Cooper	EarthTech A Tyce International Ltd. Company	ENGINEER'S SEAL ORIGINAL SIGNED BY	THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT ENGINEERING DIVISION		
<u>APEGN</u>	4 ISSUED FOR TENDER 3 FOR CONSTRUCTION 2 GENERAL REVISIONS	07/01/22 06/07/28 06/07/13	BT BT	DESIGNED SWT DRAWN BY SWT	CHECKED BY SWT APPROVED BY AHL	S.W. TORMEY 2006/03/29	WATER TREATMENT PLANT PLANT UTILITIES MECHANICAL AND ELECTRICAL	CITY FILE NUMBER SHEET 90 OF 130
Certificate of Authorization Earth Tech Canada Inc. No. 730 Expiry: April 30, 2006.	1 742-2005 ADDENDUM 6 0 ISSUED FOR TENDER	ļ	SWT SWT	SCALE: NTS	RELEASED FOR CONSTRUCTION BY: R. SOROKOWSKI	CONSULTANT DRAWING NO.	AUTOMATION / I AND C PLANT COMMUNICATION CABLE	CITY DRAWING NUMBER
zapaya aparas, zara	NO. REVISIONS	DATE	BY	DATE 2006/03/29	DATE 2006/03/29	WH-A0590	TERMINATION DIAGRAMS	1-0601H-J-A0590-001-04B