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STREET ASSET # MAIN SIZE MATERIAL LENGTH FLOW
AMBLESIDE BLVD S-MA60005130 250 PVC 76.78 WWS
AMBLESIDE BLVD S-MA60005194 250 PVC 77.42 WWS
AMBLESIDE BLVD S-MA60005204 250 PVC 85.39 WWS
ANDOVER AVE S-MA60004123 250 CONCRETE 110.92 WWS
ANDOVER AVE S-MA60004138 250 CONCRETE 97.50 WWS
BARD BLVD S-MA60004092 250 CONCRETE 37.04 WWS
COLERAINE CRES S-MA60005126 250 PVC 79.55 WWS
COLERAINE CRES S-MA60005134 250 PVC 103.30 WWS
COLERAINE CRES S-MA60005137 250 PVC 15.16 WWS
COLERAINE CRES S-MA60005140 250 PVC 105.16 WWS
COLERAINE CRES S-MA60005148 250 CONCRETE 83.30 WWS
COLERAINE CRES S-MA60005151 250 CONCRETE 96.01 WWS
COLERAINE CRES S-MA60005153 250 CONCRETE 87.21 WWS
COLERAINE CRES S-MA60005155 250 CONCRETE 90.28 WWS
DUNBAR CRES S-MA60004137 250 CONCRETE 111.75 WWS
DUNBAR CRES S-MA60004149 250 CONCRETE 109.91 WWS
DUNBAR CRES S-MA60004152 250 CONCRETE 116.60 WWS
DUNBAR CRES S-MA60005141 250 CONCRETE 101.69 WWS
DUNBAR CRES S-MA60005159 250 PVC 9.69 WWS
HOPWOOD DR S-MA60004142 250 PVC 108.91 WWS
HOPWOOD DR S-MA60004143 250 PVC 99.47 WWS
HOPWOOD DR S-MA60004146 250 PVC 109.88 WWS
HOPWOOD DR S-MA60005135 250 PVC 99.39 WWS
HOPWOOD DR S-MA60005136 250 PVC 74.28 WWS
HOPWOOD DR S-MA60005138 250 PVC 74.98 WWS
HOPWOOD DR S-MA60005166 250 PVC 79.31 WWS
NEWBURY CRES S-MA60006231 250 CONCRETE 116.46 WWS
NEWBURY CRES S-MA60006241 250 CONCRETE 116.28 WWS
NEWBURY CRES S-MA60006257 250 CONCRETE 101.61 WWS
PARK BLVD E S-MA60004133 250 CONCRETE 83.71 WWS
PARK BLVD E S-MA60004153 250 CONCRETE 71.15 WWS
PARK BLVD E S-MA60004533 250 CONCRETE 121.74 WWS
PARK BLVD E S-MA60004537 250 CONCRETE 121.86 WWS
PARK BLVD S S-MA60004098 250 PVC 111.62 WWS
PARK BLVD S S-MA60004112 250 PVC 115.21 WWS
PARK BLVD S S-MA60004114 250 PVC 111.35 WWS
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PARK BLVD S S-MA60004118 250 CONCRETE 64.50 WWS
PARK BLVD S S-MA60004122 250 CONCRETE 86.02 WWS
PARK BLVD S S-MA60004132 250 CONCRETE 24.48 WWS
PARK BLVD S S-MA60004134 250 CONCRETE 110.80 WWS
PARK BLVD S S-MA60004136 250 CONCRETE 85.50 WWS
PARK BLVD W S-MA60004125 250 CONCRETE 116.83 WWS
PARK BLVD W S-MA60004534 250 *UNKNOWN 72.14 WWS
PARK BLVD W S-MA60004536 250 *UNKNOWN 47.15 WWS
PARK BLVD W S-MA60004538 250 *UNKNOWN 119.04 WWS
PARK PL E S-MA60004100 250 PVC 103.63 WWS
PARK PL E S-MA60004104 250 PVC 102.72 WWS
PARK PL E S-MA60005124 250 PVC 88.09 WWS
PARK PL E S-MA60005125 250 PVC 88.54 WWS
PARK PL E S-MA60005129 250 PVC 106.29 WWS
PARK PL E S-MA60005186 250 PVC 13.99 WWS
PARK PL E S-MA60005186 250 PVC 90.52 WWS
PARK PL E S-MA70005370 250 PVC 98.63 WWS
PARK PL E S-MA70005371 250 PVC 72.55 WWS
PARK PL E S-MA70005372 250 PVC 93.95 WWS
PARK PL E S-MA70005373 250 PVC 78.01 WWS
PARK PL E S-MA70005374 250 PVC 36.18 WWS
PORTSMOUTH BLVD S-MA70018194 200 *UNKNOWN 25.20 WWS
PORTSMOUTH BLVD S-MA60005162 250 PVC 46.48 WWS
PORTSMOUTH BLVD S-MA60005179 250 CONCRETE 25.54 WWS
PORTSMOUTH BLVD S-MA60005191 250 PVC 63.70 WWS
PORTSMOUTH BLVD S-MA60005192 250 PVC 65.56 WWS
PORTSMOUTH BLVD S-MA60005192 250 PVC 9.60 WWS
PORTSMOUTH BLVD S-MA60005195 250 PVC 15.85 WWS
PORTSMOUTH BLVD S-MA60005196 250 PVC 14.42 WWS
PORTSMOUTH BLVD S-MA60005199 250 PVC 75.59 WWS
PORTSMOUTH BLVD S-MA60005201 250 PVC 79.31 WWS
PORTSMOUTH BLVD S-MA60005202 250 PVC 16.37 WWS
PORTSMOUTH BLVD S-MA60006225 250 CONCRETE 82.60 WWS
PORTSMOUTH BLVD S-MA60006232 250 CONCRETE 81.89 WWS
PORTSMOUTH BLVD S-MA60006239 250 CONCRETE 82.91 WWS
PORTSMOUTH BLVD S-MA60005185 300 CONCRETE 59.26 WWS
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PORTSMOUTH BLVD S-MA60005210 300 CONCRETE 106.62 WWS
PORTSMOUTH BLVD S-MA60005216 300 CONCRETE 43.41 WWS
PORTSMOUTH BLVD S-MA60005171 375 CONCRETE 102.12 WWS
PORTSMOUTH BLVD S-MA70035599 375 CONCRETE 45.92 WWS
PORTSMOUTH BLVD S-MA70035600 375 CONCRETE 6.50 WWS
PORTSMOUTH BLVD S-MA60005160 450 CONCRETE 78.99 WWS
PORTSMOUTH BLVD S-MA60005165 450 CONCRETE 97.51 WWS
PORTSMOUTH BLVD S-MA70019898 450 *UNKNOWN 21.06 WWS
PORTSMOUTH BLVD S-MA70019903 450 *UNKNOWN 18.25 WWS
RAMSGATE BAY S-MA60006233 250 CONCRETE 80.04 WWS
RAMSGATE BAY S-MA60006237 250 CONCRETE 79.00 WWS
RAMSGATE BAY S-MA60006243 250 CONCRETE 100.32 WWS
RAMSGATE BAY S-MA60006244 250 CONCRETE 101.10 WWS
RAMSGATE BAY S-MA60006245 250 CONCRETE 97.51 WWS
RAMSGATE BAY S-MA60006255 250 CONCRETE 96.90 WWS
RAMSGATE BAY S-MA60006256 250 CONCRETE 109.21 WWS
SWINDON WAY S-MA60004154 250 CONCRETE 110.60 WWS
SWINDON WAY S-MA60005156 250 CONCRETE 100.55 WWS
SWINDON WAY S-MA60005182 250 CONCRETE 100.55 WWS
SWINDON WAY S-MA60005206 250 CONCRETE 57.90 WWS
SWINDON WAY S-MA60005207 250 CONCRETE 95.81 WWS
SWINDON WAY S-MA60005229 250 CONCRETE 76.20 WWS
SWINDON WAY S-MA60005233 250 CONCRETE 71.02 WWS
SWINDON WAY S-MA60005234 250 PVC 127.25 WWS
SWINDON WAY S-MA60005242 250 PVC 11.28 WWS
SWINDON WAY S-MA70028572 250 CONCRETE 34.82 WWS
SWINDON WAY S-MA70035587 250 CONCRETE 69.19 WWS
SWINDON WAY S-MA70035588 250 CONCRETE 52.17 WWS
SWINDON WAY S-MA70035597 250 CONCRETE 20.42 WWS
SWINDON WAY S-MA70037821 250 CONCRETE 15.14 WWS
SWINDON WAY S-MA70037822 250 CONCRETE 36.76 WWS
SWINDON WAY S-MA70019905 300 *UNKNOWN 479.24 WWS
TAYLOR AVE S-MA60004108 250 PVC 111.68 WWS
TAYLOR AVE S-MA60004140 250 PVC 88.34 WWS
TAYLOR AVE S-MA60005147 250 PVC 9.60 WWS
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BARD BLVD S-MA60004011 250 CONCRETE 105.71 WWS
BARD BLVD S-MA60004062 250 CONCRETE 39.64 WWS
BARD BLVD S-MA60004065 250 CONCRETE 66.94 WWS
BARD BLVD S-MA60004092 250 CONCRETE 37.04 WWS
BARD BLVD S-MA70019896 450 *UNKNOWN 4.69 WWS
BARD PL S-MA70028058 250 PVC 118.20 WWS
BARD PL S-MA70028059 250 PVC 118.60 WWS
BARD PL S-MA70028060 250 PVC 24.41 WWS
BARD PL S-MA70028061 250 PVC 92.07 WWS
BARDSLEY PL S-MA60004004 250 PVC 69.53 WWS
BARDSLEY PL S-MA60004006 250 PVC 39.93 WWS
BILLINGHAM PL S-MA60003964 250 PVC 79.71 WWS
BILLINGHAM PL S-MA60003983 250 PVC 112.48 WWS
BILLINGHAM PL S-MA60003984 250 PVC 42.97 WWS
BILLINGHAM PL S-MA60003998 250 PVC 53.01 WWS
BILLINGHAM PL S-MA60003998 250 CONCRETE 41.06 WWS
BLACKBURN LANE S-MA60003967 250 PVC 71.84 WWS
BLACKBURN LANE S-MA60003973 250 PVC 70.10 WWS
BOWER BLVD S-MA60004341 250 CONCRETE 39.62 WWS
BOWER BLVD S-MA60004366 250 CONCRETE 84.74 WWS
BURNLEY PL S-MA60003972 250 PVC 76.18 WWS
BURNLEY PL S-MA60003974 250 PVC 48.53 WWS
BURNLEY PL S-MA60003977 250 PVC 89.56 WWS
BURNLEY PL S-MA60003979 250 PVC 58.19 WWS
BURNLEY PL S-MA60003979 250 PVC 39.56 WWS
COLCHESTER BAY S-MA60004025 250 CONCRETE 110.83 WWS
COLCHESTER BAY S-MA60004027 250 PVC 124.55 WWS
COLCHESTER BAY S-MA60004077 250 CONCRETE 90.32 WWS
COLCHESTER BAY S-MA60004090 250 CONCRETE 94.49 WWS
COLCHESTER BAY S-MA70032369 250 PVC 18.30 WWS
COLCHESTER BAY S-MA70032369 250 PVC 104.85 WWS
COLCHESTER BAY S-MA70032372 250 CONCRETE 60.05 WWS
COLCHESTER BAY S-MA70032372 250 CONCRETE 15.59 WWS
COLCHESTER BAY S-MA70032372 250 CONCRETE 39.02 WWS
DAVENTRY PL S-MA60003931 250 *UNKNOWN 72.12 WWS
DAVENTRY PL S-MA60003987 250 *UNKNOWN 42.52 WWS
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DEARSLEY PL S-MA60003944 250 *UNKNOWN 8.52 WWS
DEARSLEY PL S-MA60003944 250 PVC 56.50 WWS
DEARSLEY PL S-MA70000357 250 PVC 76.04 WWS
DRISCOLL CRES S-MA60004039 250 CONCRETE 72.02 WWS
DRISCOLL CRES S-MA60004061 250 CONCRETE 100.55 WWS
DRISCOLL CRES S-MA60004075 250 CONCRETE 72.05 WWS
DUMBARTON BLVD S-MA60003922 250 PVC 93.27 WWS
DUMBARTON BLVD S-MA60004041 250 PVC 80.93 WWS
DUMBARTON BLVD S-MA60004044 250 PVC 83.28 WWS
DUMBARTON BLVD S-MA60004084 250 PVC 97.17 WWS
DUMFRIES PL S-MA60003927 250 PVC 86.27 WWS
DUMFRIES PL S-MA60004042 250 PVC 28.07 WWS
ERINVIEW PL S-MA60003911 250 *UNKNOWN 71.77 WWS
HOLLAND BLVD S-MA60003959 250 PVC 109.23 WWS
HOLLAND BLVD S-MA60003997 250 PVC 45.48 WWS
HOLLAND BLVD S-MA60003997 250 PVC 39.20 WWS
HOLLAND BLVD S-MA60004008 250 CONCRETE 81.21 WWS
HOLLAND BLVD S-MA60004018 250 CONCRETE 22.98 WWS
HOLLAND BLVD S-MA60004020 250 CONCRETE 30.48 WWS
HOLLAND BLVD S-MA60004030 250 PVC 97.23 WWS
HOLLAND BLVD S-MA60004034 250 PVC 46.33 WWS
HOLLAND BLVD S-MA60004034 250 CONCRETE 42.58 WWS
HOLLAND BLVD S-MA60004326 250 CONCRETE 92.63 WWS
HOLLAND BLVD S-MA60004332 250 CONCRETE 96.10 WWS
HOLLAND BLVD S-MA60004342 250 CONCRETE 89.12 WWS
HOLLAND BLVD S-MA60004014 300 CONCRETE 33.16 WWS
HOLLAND BLVD S-MA70016203 300 *UNKNOWN 445.45 WWS
HOLLAND BLVD S-MA70016203 300 AC 12.80 WWS
HOLLAND BLVD S-MA70019891 450 *UNKNOWN 18.39 WWS
KERSLAKE DR S-MA60003936 250 *UNKNOWN 89.02 WWS
KERSLAKE DR S-MA60003941 250 *UNKNOWN 73.19 WWS
KERSLAKE DR S-MA60003949 250 *UNKNOWN 70.08 WWS
KERSLAKE DR S-MA60003950 250 *UNKNOWN 77.35 WWS
KERSLAKE DR S-MA60003954 250 *UNKNOWN 81.47 WWS
LITCHFIELD BLVD S-MA60003943 250 PVC 121.26 WWS
LITCHFIELD BLVD S-MA60003955 250 *UNKNOWN 68.88 WWS
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LITCHFIELD BLVD S-MA70008423 250 PVC 91.66 WWS
LITCHFIELD BLVD S-MA70036184 250 PVC 71.70 WWS
PARK PL W S-MA60003912 250 PVC 85.07 WWS
PARK PL W S-MA60003914 250 PVC 59.18 WWS
PARK PL W S-MA60003917 250 PVC 67.09 WWS
PARK PL W S-MA60003920 250 PVC 73.00 WWS
PARK PL W S-MA60003922 250 PVC 93.27 WWS
PARK PL W S-MA60003923 250 PVC 74.12 WWS
PARK PL W S-MA60003932 250 *UNKNOWN 15.08 WWS
PARK PL W S-MA60003932 250 PVC 13.90 WWS
PARK PL W S-MA60003937 250 *UNKNOWN 75.07 WWS
PARK PL W S-MA70008428 250 PVC 114.80 WWS
SHAFTESBURY BLVD S-MA60004347 300 CONCRETE 64.31 WWS
SHAFTESBURY BLVD S-MA60004362 300 CONCRETE 79.25 WWS
STANFORD BAY S-MA60004333 250 CONCRETE 92.65 WWS
STANFORD BAY S-MA60004334 250 CONCRETE 71.15 WWS
STANFORD BAY S-MA60004335 250 CONCRETE 72.97 WWS
STANFORD BAY S-MA60004339 250 CONCRETE 73.29 WWS
STANFORD BAY S-MA60004340 250 CONCRETE 70.92 WWS
STOCKTON PL S-MA60004070 250 CONCRETE 104.78 WWS
STOCKTON PL S-MA60004072 250 CONCRETE 54.86 WWS
WEST TAYLOR BLVD S-MA60003993 250 PVC 86.87 WWS
WEST TAYLOR BLVD S-MA60004050 250 PVC 69.96 WWS
WEST TAYLOR BLVD S-MA60004053 250 PVC 114.69 WWS
WEST TAYLOR BLVD S-MA60004088 250 PVC 26.44 WWS
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ALCREST DR S-MA60003814 200 CONCRETE 105.67 WWS
ALCREST DR S-MA60003829 200 CONCRETE 102.69 WWS
ALLBUTT PL S-MA60002087 250 CONCRETE 66.36 WWS
ALLBUTT PL S-MA60002170 250 CONCRETE 19.75 WWS
APEX ST S-MA60002194 250 CONCRETE 110.64 WWS
APEX ST S-MA60002228 250 CONCRETE 110.95 WWS
APEX ST S-MA60002763 250 CONCRETE 88.70 WWS
APEX ST S-MA70005193 250 CONCRETE 27.18 WWS
APEX ST S-MA70005193 250 *UNKNOWN 22.56 WWS
ASCOT BAY S-MA60002603 200 CONCRETE 130.68 WWS
ASCOT BAY S-MA60002604 200 CONCRETE 96.62 WWS
ASCOT BAY S-MA60002607 200 CONCRETE 130.29 WWS
BATCHELOR AVE S-MA60003436 200 CONCRETE 111.76 WWS
BEAUCHEMIN AVE S-MA60002192 250 CONCRETE 93.68 WWS
BEAUCHEMIN AVE S-MA60002193 250 CONCRETE 44.20 WWS
BEAUCHEMIN AVE S-MA60002190 375 CONCRETE 10.67 WWS
BEIKO AVE S-MA60001895 200 CONCRETE 120.04 WWS
BEIKO AVE S-MA60001938 200 CONCRETE 33.83 WWS
BEIKO AVE S-MA60001965 200 *UNKNOWN 18.71 WWS
BEIKO AVE S-MA60001966 200 CONCRETE 95.71 WWS
BEIKO AVE S-MA60001962 250 *UNKNOWN 18.64 WWS
BEIKO AVE S-MA60002008 250 *UNKNOWN 92.09 WWS
BEIKO AVE S-MA60002008 250 CONCRETE 3.05 WWS
BEIKO AVE S-MA60002011 250 *UNKNOWN 74.98 WWS
BEIKO AVE S-MA60002495 250 CONCRETE 72.54 WWS
BEIKO AVE S-MA60002586 250 CONCRETE 95.16 WWS
BEIKO AVE S-MA60001963 300 *UNKNOWN 6.14 WWS
BEIKO AVE S-MA60001964 300 CONCRETE 18.30 WWS
BEIKO AVE S-MA60001975 300 CONCRETE 3.40 WWS
BLOOMER CRES S-MA70018971 250 PVC 69.95 WWS
BLOOMER CRES S-MA70018972 250 PVC 89.24 WWS
BLOOMER CRES S-MA70018979 250 PVC 37.65 WWS
BLOOMER CRES S-MA70018980 250 PVC 101.09 WWS
BLOOMER CRES S-MA70018981 250 PVC 58.28 WWS
BLOOMER CRES S-MA70018982 250 PVC 17.13 WWS
BLOOMER CRES S-MA70018989 250 PVC 72.21 WWS
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BLOOMER CRES S-MA70018990 250 PVC 88.17 WWS
BLOOMER CRES S-MA70018991 250 PVC 88.10 WWS
BLOOMER CRES S-MA70018992 250 PVC 40.68 WWS
BLOOMER CRES S-MA70018993 250 PVC 15.33 WWS
BLOOMER CRES S-MA70019000 250 PVC 40.61 WWS
BLOOMER CRES S-MA70019001 250 PVC 14.80 WWS
BLOOMER CRES S-MA70019019 250 PVC 41.02 WWS
BLOOMER CRES S-MA70019020 250 PVC 96.63 WWS
BLOOMER CRES S-MA70019027 250 PVC 53.14 WWS
BLOOMER CRES S-MA70019028 250 PVC 14.70 WWS
BOYER AVE S-MA60002934 250 CONCRETE 65.58 WWS
BRITTANY DR S-MA60001752 250 CONCRETE 88.44 WWS
BRITTANY DR S-MA60001753 250 CONCRETE 87.83 WWS
BRITTANY DR S-MA60001754 250 CONCRETE 70.42 WWS
BRITTANY DR S-MA60001934 250 CONCRETE 68.89 WWS
BRITTANY DR S-MA60001952 250 PVC 48.46 WWS
CATHCART ST S-MA60002201 *UNKNOWN CONCRETE 4.06 WWS
CATHCART ST S-MA70025232 150 PVC 48.77 WWS
CATHCART ST S-MA60002202 200 CONCRETE 99.06 WWS
CATHCART ST S-MA60002224 200 CONCRETE 95.40 WWS
CATHCART ST S-MA60002892 200 CONCRETE 109.26 WWS
CATHCART ST S-MA60002905 200 CONCRETE 112.47 WWS
CATHCART ST S-MA60002912 200 CONCRETE 94.49 WWS
CATHCART ST S-MA60002915 200 CONCRETE 92.66 WWS
CATHCART ST S-MA60002918 200 CONCRETE 18.29 WWS
CATHCART ST S-MA60003556 200 CONCRETE 45.95 WWS
CATHCART ST S-MA60001794 250 *UNKNOWN 83.16 WWS
CATHCART ST S-MA60001795 250 *UNKNOWN 58.52 WWS
CATHCART ST S-MA60001981 250 CONCRETE 81.69 WWS
CATHCART ST S-MA60001983 250 CONCRETE 82.80 WWS
CATHCART ST S-MA60001988 250 CONCRETE 82.60 WWS
CATHCART ST S-MA60002018 250 CONCRETE 86.10 WWS
CATHCART ST S-MA60002049 250 CONCRETE 85.33 WWS
CATHCART ST S-MA60002058 250 CONCRETE 82.91 WWS
CATHCART ST S-MA60002109 250 CONCRETE 97.54 WWS
CATHCART ST S-MA60002117 250 CONCRETE 80.42 WWS
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CATHCART ST S-MA60002139 250 CONCRETE 13.79 WWS
CATHCART ST S-MA60002152 250 CONCRETE 88.79 WWS
CATHCART ST S-MA60002200 250 CONCRETE 13.41 WWS
CATHCART ST S-MA60002941 250 CONCRETE 130.17 WWS
CATHCART ST S-MA60003518 250 CONCRETE 97.08 WWS
CATHCART ST S-MA60003541 250 CONCRETE 115.55 WWS
CATHCART ST S-MA60003546 250 CONCRETE 115.82 WWS
CATHCART ST S-MA60003595 250 CONCRETE 53.65 WWS
CATHCART ST S-MA60002906 400 AC 76.72 WWS
CATHCART ST S-MA60002911 400 AC 115.46 WWS
CATHCART ST S-MA60002923 400 AC 22.83 WWS
CATHCART ST S-MA60002929 400 AC 103.02 WWS
CATHCART ST S-MA60002931 400 AC 66.14 WWS
CATHCART ST S-MA60002935 400 AC 162.52 WWS
CATHCART ST S-MA60002925 750 CONCRETE 0.16 WWS
CATHCART ST S-MA70000236 2.58 WWS
CATHURST PL S-MA60002156 250 CONCRETE 6.10 WWS
CATHURST PL S-MA60002159 250 CONCRETE 37.49 WWS
CATHURST PL S-MA60002160 250 CONCRETE 15.21 WWS
CHALFONT RD S-MA70019826 150 27.02 WWS
CHALFONT RD S-MA60002958 200 CONCRETE 107.78 WWS
CHALFONT RD S-MA60002973 200 CONCRETE 114.54 WWS
CHALFONT RD S-MA60002974 200 CONCRETE 54.50 WWS
CHALFONT RD S-MA60002975 200 CONCRETE 114.03 WWS
CHALFONT RD S-MA60002976 200 CONCRETE 117.81 WWS
CHALFONT RD S-MA60002977 200 CONCRETE 113.25 WWS
CHALFONT RD S-MA60002978 200 CONCRETE 57.29 WWS
CHALFONT RD S-MA60003529 200 CONCRETE 109.45 WWS
CHALFONT RD S-MA60003621 200 CONCRETE 104.42 WWS
CHALFONT RD S-MA60003624 200 CONCRETE 80.83 WWS
CHALFONT RD S-MA60003626 200 CONCRETE 81.08 WWS
CHALFONT RD S-MA60003626 200 CONCRETE 81.08 WWS
CHALFONT RD S-MA60002241 250 CONCRETE 74.37 WWS
CHALFONT RD S-MA60002242 250 CONCRETE 39.62 WWS
CHALFONT RD S-MA60002243 250 CONCRETE 92.53 WWS
CHALFONT RD S-MA60002886 250 CONCRETE 82.60 WWS
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CHALFONT RD S-MA60002893 250 CONCRETE 85.19 WWS
CHALFONT RD S-MA60002903 250 CONCRETE 85.30 WWS
CHALFONT RD S-MA60002953 250 CONCRETE 81.56 WWS
CHALFONT RD S-MA60002954 250 CONCRETE 76.15 WWS
CHALFONT RD S-MA60002956 250 CONCRETE 19.11 WWS
CHELTENHAM COVE S-MA60002488 250 CONCRETE 64.92 WWS
CHELTENHAM COVE S-MA60002489 250 CONCRETE 12.59 WWS
CHISWELL COVE S-MA60001942 250 CONCRETE 62.96 WWS
CHISWELL COVE S-MA60001943 250 PVC 39.18 WWS
CITY AVE S-MA60003414 200 CONCRETE 90.62 WWS
CITY AVE S-MA60003415 200 CONCRETE 118.72 WWS
CITY AVE S-MA60003416 200 CONCRETE 116.19 WWS
CITY AVE S-MA60003427 200 CONCRETE 90.62 WWS
CITY AVE S-MA60003434 200 CONCRETE 114.24 WWS
CITY AVE S-MA60003435 200 CONCRETE 113.08 WWS
CITY AVE S-MA60003516 200 CONCRETE 114.67 WWS
CITY AVE S-MA60003517 200 CONCRETE 112.08 WWS
CITY AVE S-MA60003539 200 CONCRETE 117.30 WWS
CITY AVE S-MA60003540 200 CONCRETE 45.92 WWS
CITY AVE S-MA60003542 200 CONCRETE 116.90 WWS
CITY AVE S-MA70012628 200 PVC 85.00 WWS
CITY AVE S-MA60003543 250 CONCRETE 80.19 WWS
COLLETT COVE S-MA70018994 250 PVC 26.43 WWS
COLLETT COVE S-MA70018999 250 PVC 78.62 WWS
COOPMAN CRES S-MA70004890 250 PVC 33.69 WWS
COOPMAN CRES S-MA70004890 250 PVC 29.55 WWS
COOPMAN CRES S-MA70004891 250 PVC 94.22 WWS
COOPMAN CRES S-MA70006155 250 PVC 2.50 WWS
DONNINGTON RD S-MA60002042 250 CONCRETE 3.10 WWS
DONNINGTON RD S-MA60002042 250 PVC 32.26 WWS
DONNINGTON RD S-MA60002042 250 PVC 51.46 WWS
DONNINGTON RD S-MA60002113 250 CONCRETE 7.62 WWS
DONNINGTON RD S-MA60002114 250 CONCRETE 103.94 WWS
DONNINGTON RD S-MA70015486 250 PVC 4.50 WWS
DRAYTON BAY S-MA60002582 250 CONCRETE 74.47 WWS
DRAYTON BAY S-MA70031799 250 CONCRETE 20.42 WWS
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DRAYTON BAY S-MA70031799 250 CONCRETE 84.45 WWS
ELDRIDGE AVE S-MA60002597 200 CONCRETE 84.74 WWS
ELDRIDGE AVE S-MA60002598 200 CONCRETE 83.97 WWS
ELDRIDGE AVE S-MA60001920 250 CONCRETE 88.75 WWS
ELDRIDGE AVE S-MA60002078 250 CONCRETE 63.70 WWS
ELDRIDGE AVE S-MA60002103 250 CONCRETE 87.12 WWS
ELDRIDGE AVE S-MA60002107 250 CONCRETE 10.36 WWS
ELDRIDGE AVE S-MA60002125 250 CONCRETE 85.61 WWS
ELDRIDGE AVE S-MA60002145 250 CONCRETE 98.76 WWS
ELDRIDGE AVE S-MA60002149 250 CONCRETE 10.97 WWS
ELDRIDGE AVE S-MA60002150 250 CONCRETE 111.00 WWS
ELDRIDGE AVE S-MA60002151 250 CONCRETE 90.09 WWS
ELDRIDGE AVE S-MA60002155 250 CONCRETE 79.86 WWS
ELDRIDGE AVE S-MA60002566 250 CONCRETE 52.97 WWS
ELDRIDGE AVE S-MA70031809 250 PVC 8.53 WWS
ELMHURST RD S-MA60003493 200 CONCRETE 45.53 WWS
ELMHURST RD S-MA60004614 200 CONCRETE 11.39 WWS
ELMHURST RD S-MA60001770 250 AC 99.67 WWS
ELMHURST RD S-MA60001771 250 AC 99.06 WWS
ELMHURST RD S-MA60002833 250 CONCRETE 11.37 WWS
ELMHURST RD S-MA60001781 300 AC 21.65 WWS
ELMHURST RD S-MA60001785 300 AC 129.50 WWS
ELMHURST RD S-MA60001953 300 AC 106.07 WWS
ELMHURST RD S-MA60001958 300 AC 128.63 WWS
ELMHURST RD S-MA60001970 300 AC 72.54 WWS
ELMHURST RD S-MA60002026 300 CONCRETE 121.46 WWS
ELMHURST RD S-MA60002040 300 CONCRETE 124.12 WWS
ELMHURST RD S-MA60002110 300 CONCRETE 121.92 WWS
ELMHURST RD S-MA60001971 375 *UNKNOWN 104.55 WWS
ELMHURST RD S-MA60002029 375 *UNKNOWN 102.41 WWS
ELMHURST RD S-MA60002041 375 *UNKNOWN 121.62 WWS
ELMHURST RD S-MA60002112 375 *UNKNOWN 113.08 WWS
ELMHURST RD S-MA60002126 375 CONCRETE 122.45 WWS
ELMHURST RD S-MA60002127 375 *UNKNOWN 108.20 WWS
ELMHURST RD S-MA60002178 375 *UNKNOWN 119.79 WWS
ELMHURST RD S-MA60002191 375 CONCRETE 110.03 WWS
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ELMHURST RD S-MA60002227 375 *UNKNOWN 121.01 WWS
ELMHURST RD S-MA60002230 375 CONCRETE 91.14 WWS
ELMHURST RD S-MA60002757 375 CONCRETE 124.22 WWS
ELMHURST RD S-MA60002759 375 *UNKNOWN 123.44 WWS
ELMHURST RD S-MA60002821 375 *UNKNOWN 120.40 WWS
ELMHURST RD S-MA60002822 375 CONCRETE 120.70 WWS
ELMHURST RD S-MA60002826 375 CONCRETE 28.45 WWS
ELMHURST RD S-MA60002828 375 *UNKNOWN 119.48 WWS
ELMHURST RD S-MA60002829 375 CONCRETE 114.61 WWS
ELMHURST RD S-MA60002831 375 CONCRETE 88.33 WWS
ELMHURST RD S-MA60002838 375 *UNKNOWN 17.94 WWS
ELMHURST RD S-MA60002842 375 CONCRETE 7.64 WWS
ELMHURST RD S-MA60002843 375 CONCRETE 108.75 WWS
ELMHURST RD S-MA60002850 375 CONCRETE 132.65 WWS
ELMHURST RD S-MA60002851 375 CONCRETE 109.64 WWS
ELMHURST RD S-MA60002853 375 CONCRETE 107.44 WWS
ELMHURST RD S-MA60002846 750 CONCRETE 0.89 WWS
ELMRIDGE COVE S-MA60002780 250 CONCRETE 17.68 WWS
ELMRIDGE COVE S-MA60002787 250 CONCRETE 45.72 WWS
EPSOM CRES S-MA60003138 200 *UNKNOWN 98.18 WWS
EPSOM CRES S-MA60002611 250 *UNKNOWN 130.13 WWS
EPSOM CRES S-MA60003151 250 AC 50.89 WWS
EPSOM CRES S-MA60003187 250 AC 112.78 WWS
EPSOM CRES S-MA60003193 250 AC 50.40 WWS
EPSOM CRES S-MA60003195 250 AC 39.62 WWS
EPSOM PL S-MA60003149 200 *UNKNOWN 129.83 WWS
EVESHAM KEY S-MA60001827 250 CONCRETE 63.09 WWS
EVESHAM KEY S-MA60001840 250 CONCRETE 79.55 WWS
FAWN PL S-MA60002211 250 AC 79.21 WWS
GHENT COVE S-MA60002080 250 CONCRETE 53.51 WWS
GHENT COVE S-MA60002085 250 PVC 52.32 WWS
GNAPP COVE S-MA60002066 250 PVC 66.67 WWS
GNAPP COVE S-MA60002068 250 PVC 31.34 WWS
GRANT AVE S-MA60002844 150 PVC 17.28 WWS
GRANT AVE S-MA60002922 750 CONCRETE 33.01 WWS
GRANT AVE S-MA60002924 750 CONCRETE 94.03 WWS
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GRANT AVE S-MA60002959 750 CONCRETE 126.95 WWS
GRANT AVE S-MA60020828 750 CONCRETE 126.33 WWS
GRANT AVE S-MA60020829 750 CONCRETE 30.52 WWS
GRANT AVE S-MA60002801 900 CONCRETE 125.12 WWS
GRANT AVE S-MA60002802 900 CONCRETE 125.64 WWS
GRANT AVE S-MA60002803 900 CONCRETE 127.10 WWS
HANEY ST S-MA60001831 200 AC 122.27 WWS
HANEY ST S-MA60002476 200 AC 121.62 WWS
HANEY ST S-MA60002486 200 AC 123.30 WWS
HANEY ST S-MA60002496 200 AC 92.57 WWS
HENDON AVE S-MA60003475 200 CONCRETE 40.52 WWS
HENDON AVE S-MA60003476 200 CONCRETE 96.12 WWS
HENDON AVE S-MA60003505 200 CONCRETE 116.89 WWS
HENDON AVE S-MA60003506 200 CONCRETE 115.37 WWS
HOOKWAY CRES S-MA60002497 250 PVC 98.61 WWS
HOOKWAY CRES S-MA60002498 250 PVC 117.65 WWS
HOOKWAY CRES S-MA60002504 250 PVC 118.57 WWS
KINGSHEAD CLOSE S-MA60003507 250 *UNKNOWN 108.27 WWS
LAXDAL RD S-MA60001748 200 CONCRETE 74.51 WWS
LAXDAL RD S-MA60001755 200 CONCRETE 97.54 WWS
LAXDAL RD S-MA60001884 200 CONCRETE 87.05 WWS
LAXDAL RD S-MA60001888 200 CONCRETE 125.26 WWS
LAXDAL RD S-MA60001890 200 CONCRETE 7.33 WWS
LAXDAL RD S-MA60001900 200 CONCRETE 90.75 WWS
LAXDAL RD S-MA60001902 200 CONCRETE 10.59 WWS
LAXDAL RD S-MA60001903 200 CONCRETE 105.31 WWS
LAXDAL RD S-MA60001904 200 CONCRETE 104.55 WWS
LAXDAL RD S-MA60001906 200 CONCRETE 104.70 WWS
LAXDAL RD S-MA60001909 200 CONCRETE 24.33 WWS
LAXDAL RD S-MA60001919 200 CONCRETE 18.06 WWS
LAXDAL RD S-MA60001925 200 CONCRETE 102.99 WWS
LAXDAL RD S-MA60001927 200 CONCRETE 95.45 WWS
LAXDAL RD S-MA60001931 200 CONCRETE 24.80 WWS
LAXDAL RD S-MA60001932 200 CONCRETE 74.55 WWS
LAXDAL RD S-MA60002755 200 CONCRETE 45.69 WWS
LAXDAL RD S-MA60002764 200 CONCRETE 52.44 WWS
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LAXDAL RD S-MA60002769 200 CONCRETE 69.31 WWS
LAXDAL RD S-MA60002783 200 CONCRETE 121.31 WWS
LAXDAL RD S-MA60002792 200 CONCRETE 122.08 WWS
LAXDAL RD S-MA60002811 200 CONCRETE 122.07 WWS
LAXDAL RD S-MA60002812 200 CONCRETE 121.77 WWS
LAXDAL RD S-MA60002813 200 CONCRETE 122.00 WWS
LAXDAL RD S-MA60002814 200 CONCRETE 85.77 WWS
LAXDAL RD S-MA60003428 200 CONCRETE 131.36 WWS
LAXDAL RD S-MA60003438 200 CONCRETE 121.83 WWS
LAXDAL RD S-MA60003443 200 CONCRETE 121.69 WWS
LAXDAL RD S-MA60003448 200 CONCRETE 122.10 WWS
LAXDAL RD S-MA60003472 200 CONCRETE 51.82 WWS
LAXDAL RD S-MA70018967 250 PVC 2.80 WWS
LAXDAL RD S-MA70018968 250 PVC 77.72 WWS
LAXDAL RD S-MA70018969 250 PVC 17.18 WWS
LAXDAL RD S-MA70018970 250 PVC 5.55 WWS
LINTON LANE S-MA70012628 200 AC 3.35 WWS
LINTON LANE S-MA70012628 200 AC 3.15 WWS
LYNBROOK DR S-MA60002879 200 CONCRETE 96.13 WWS
LYNBROOK DR S-MA60003557 200 CONCRETE 45.42 WWS
LYNBROOK DR S-MA60003558 200 CONCRETE 45.25 WWS
LYNBROOK DR S-MA60002860 250 CONCRETE 93.12 WWS
LYNBROOK DR S-MA60002866 250 CONCRETE 34.80 WWS
LYNBROOK DR S-MA60002869 250 PVC 29.32 WWS
LYNBROOK DR S-MA60002875 250 PVC 55.39 WWS
LYNBROOK DR S-MA60002876 250 CONCRETE 110.03 WWS
LYNBROOK DR S-MA60002878 250 CONCRETE 9.45 WWS
LYNBROOK DR S-MA70033461 250 CONCRETE 38.72 WWS
MAYFIELD CRES S-MA60001961 250 PVC 97.53 WWS
MAYFIELD CRES S-MA60002030 250 PVC 45.72 WWS
MAYFIELD CRES S-MA60002034 250 PVC 41.13 WWS
MAYFIELD CRES S-MA60002036 250 PVC 86.47 WWS
MAYFIELD CRES S-MA60002093 250 PVC 84.62 WWS
MAYFIELD CRES S-MA60002106 250 PVC 64.67 WWS
MAYFIELD CRES S-MA60002107 250 CONCRETE 10.36 WWS
MAYFIELD CRES S-MA60002166 250 PVC 57.91 WWS
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MAYFIELD CRES S-MA60002189 250 PVC 97.54 WWS
MAYFIELD CRES S-MA60002225 250 PVC 99.44 WWS
MAYFIELD CRES S-MA60002756 250 PVC 112.79 WWS
MAYFIELD CRES S-MA60002772 250 PVC 63.09 WWS
MAYFIELD CRES S-MA60002784 250 CONCRETE 49.07 WWS
MAYFIELD CRES S-MA60002786 250 CONCRETE 34.74 WWS
MAYFIELD CRES S-MA60002791 250 CONCRETE 84.71 WWS
MAYFIELD CRES S-MA60002827 250 CONCRETE 11.58 WWS
MAYFIELD CRES S-MA70031809 250 PVC 84.52 WWS
MCLEAN ST S-MA60003449 200 CONCRETE 43.53 WWS
MCLEAN ST S-MA60003491 200 CONCRETE 47.14 WWS
MONARCH MEWS S-MA60003571 250 *UNKNOWN 39.81 WWS
MONARCH MEWS S-MA60003572 250 *UNKNOWN 99.09 WWS
NEWHAVEN AVE S-MA60001765 250 CONCRETE 78.25 WWS
OLINYK COVE S-MA60001948 250 PVC 66.66 WWS
OLINYK COVE S-MA60001951 250 PVC 31.50 WWS
OVERWATER COVE S-MA60002588 250 CONCRETE 45.90 WWS
OVERWATER COVE S-MA60002590 250 PVC 26.82 WWS
OVERWATER COVE S-MA60002592 250 PVC 98.76 WWS
OVERWATER COVE S-MA60002602 250 PVC 88.85 WWS
PARKIN AVE S-MA60002857 200 CONCRETE 115.72 WWS
PARKIN AVE S-MA60002882 200 CONCRETE 113.73 WWS
PARKIN AVE S-MA60002943 200 CONCRETE 116.25 WWS
PARKIN AVE S-MA60003433 200 CONCRETE 114.62 WWS
PARKIN AVE S-MA60002817 250 CONCRETE 116.89 WWS
PARKIN AVE S-MA60002855 250 CONCRETE 45.30 WWS
PARKIN AVE S-MA60002856 250 CONCRETE 45.29 WWS
PARKIN AVE S-MA60002880 250 CONCRETE 45.30 WWS
PARKIN AVE S-MA60002881 250 CONCRETE 45.29 WWS
PARKIN AVE S-MA60002942 250 CONCRETE 46.93 WWS
PARKIN AVE S-MA70019021 250 CONCRETE 40.65 WWS
PARKIN AVE S-MA70019022 250 CONCRETE 49.93 WWS
PARKIN AVE S-MA60002936 400 AC 75.25 WWS
PINAWA DR S-MA60001885 250 CONCRETE 10.12 WWS
PINAWA DR S-MA60002484 250 CONCRETE 85.12 WWS
PINAWA DR S-MA60002485 250 CONCRETE 44.35 WWS
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PINAWA DR S-MA60002487 250 CONCRETE 90.89 WWS
PINAWA DR S-MA60002491 250 CONCRETE 84.92 WWS
PRINCETON BLVD S-MA60003746 200 CONCRETE 115.52 WWS
PRINCETON BLVD S-MA60003758 200 CONCRETE 114.91 WWS
PRINCETON BLVD S-MA60003788 200 CONCRETE 113.08 WWS
PRINCETON BLVD S-MA60003810 200 CONCRETE 85.65 WWS
PRINCETON BLVD S-MA60003832 200 CONCRETE 96.32 WWS
RIDGEWOOD AVE S-MA60001737 200 AC 125.00 WWS
RIDGEWOOD AVE S-MA60001749 200 AC 124.97 WWS
RIDGEWOOD AVE S-MA60001814 200 *UNKNOWN 103.81 WWS
RIDGEWOOD AVE S-MA60001834 200 AC 102.72 WWS
RIDGEWOOD AVE S-MA60001837 200 AC 101.14 WWS
RIDGEWOOD AVE S-MA60001838 200 AC 103.02 WWS
RIDGEWOOD AVE S-MA60001839 200 AC 101.19 WWS
ROBLIN BLVD S-MA60003633 150 CONCRETE 8.52 WWS
ROBLIN BLVD S-MA60003457 200 CONCRETE 114.69 WWS
ROBLIN BLVD S-MA60003465 200 CONCRETE 91.75 WWS
ROBLIN BLVD S-MA60003472 200 CONCRETE 51.82 WWS
ROBLIN BLVD S-MA60003472 200 CONCRETE 51.82 WWS
ROBLIN BLVD S-MA60003560 200 CONCRETE 51.11 WWS
ROBLIN BLVD S-MA60003626 200 CONCRETE 81.08 WWS
ROBLIN BLVD S-MA60003635 200 CONCRETE 78.59 WWS
ROBLIN BLVD S-MA60003636 200 CONCRETE 19.67 WWS
ROBLIN BLVD S-MA60003637 200 CONCRETE 74.21 WWS
ROBLIN BLVD S-MA70012628 200 PVC 37.69 WWS
ROBLIN BLVD S-MA70012628 200 PVC 37.69 WWS
ROBLIN BLVD S-MA60003602 250 CONCRETE 51.41 WWS
RONNANDER COVE S-MA70019002 250 PVC 78.29 WWS
RONNANDER COVE S-MA70019003 250 PVC 26.09 WWS
RONSE COVE S-MA60002089 250 CONCRETE 58.67 WWS
RONSE COVE S-MA60002176 250 PVC 21.96 WWS
ROYALGATE RD S-MA60003561 200 *UNKNOWN 45.10 WWS
ROYALGATE RD S-MA60003564 200 CONCRETE 95.10 WWS
ROYALGATE RD S-MA60003510 250 *UNKNOWN 51.60 WWS
ROYALGATE RD S-MA60003563 250 *UNKNOWN 47.24 WWS
ROYALGATE RD S-MA60003568 250 *UNKNOWN 84.82 WWS
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ROYALGATE RD S-MA60003577 250 *UNKNOWN 92.64 WWS
ROYALGATE RD S-MA60003580 250 *UNKNOWN 106.83 WWS
SHOREHAM BAY S-MA60002949 250 CONCRETE 77.11 WWS
SHOREHAM BAY S-MA60002952 250 CONCRETE 52.81 WWS
SOUTHWICK CLOSE S-MA60002902 250 CONCRETE 97.05 WWS
STOCKDALE ST S-MA70012628 200 PVC 28.72 WWS
STOCKDALE ST S-MA60002966 250 CONCRETE 64.22 WWS
STOCKDALE ST S-MA60002968 250 CONCRETE 46.73 WWS
STOCKDALE ST S-MA60002970 250 CONCRETE 116.35 WWS
STOCKDALE ST S-MA60002971 250 CONCRETE 90.83 WWS
STOCKDALE ST S-MA60003527 250 PVC 46.17 WWS
STOCKDALE ST S-MA60003528 250 PVC 99.54 WWS
STOCKDALE ST S-MA60003530 250 PVC 13.11 WWS
STOCKDALE ST S-MA60003526 400 CONCRETE 66.75 WWS
STONEHAVEN CLOSE S-MA60002884 250 CONCRETE 96.73 WWS
SWANN DR S-MA70002670 250 PVC 3.00 WWS
SWANN DR S-MA70002671 250 PVC 122.38 WWS
SWANN DR S-MA70002672 250 PVC 30.08 WWS
SWANSEA COVE S-MA60002492 250 CONCRETE 64.92 WWS
SWANSEA COVE S-MA60002493 250 CONCRETE 12.01 WWS
TURCOTTE COVE S-MA60002070 250 PVC 69.37 WWS
TURCOTTE COVE S-MA60002074 250 PVC 32.20 WWS
VIALOUX DR S-MA60003826 *UNKNOWN *UNKNOWN 10.67 WWS
VIALOUX DR S-MA60003460 200 CONCRETE 122.38 WWS
VIALOUX DR S-MA60003461 200 CONCRETE 122.84 WWS
VIALOUX DR S-MA60003462 200 CONCRETE 88.39 WWS
VIALOUX DR S-MA60003500 200 CONCRETE 61.07 WWS
VIALOUX DR S-MA60003509 200 CONCRETE 64.92 WWS
VIALOUX DR S-MA60003570 200 CONCRETE 65.52 WWS
VIALOUX DR S-MA60003581 200 CONCRETE 21.36 WWS
VIALOUX DR S-MA60003584 200 CONCRETE 50.36 WWS
VIALOUX DR S-MA60003611 200 CONCRETE 84.20 WWS
VIALOUX DR S-MA60003642 200 CONCRETE 61.23 WWS
VIALOUX DR S-MA60003827 200 CONCRETE 39.11 WWS
VIALOUX DR S-MA60003828 200 CONCRETE 8.23 WWS
VIALOUX DR S-MA60003830 200 CONCRETE 116.74 WWS
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VIALOUX DR S-MA60003582 250 CONCRETE 16.84 WWS
VIALOUX DR S-MA60003640 250 PVC 58.73 WWS
VIALOUX DR S-MA60003641 250 PVC 61.63 WWS
WEXFORD ST S-MA60003623 200 *UNKNOWN 107.08 WWS
WEXFORD ST S-MA60003625 200 *UNKNOWN 115.83 WWS
WEXFORD ST S-MA60003628 200 CONCRETE 99.43 WWS
WEXFORD ST S-MA60003629 200 CONCRETE 102.99 WWS
WEXFORD ST S-MA60003630 200 CONCRETE 102.54 WWS
WEXFORD ST S-MA60003634 200 CONCRETE 101.71 WWS
WEXFORD ST S-MA60003639 200 CONCRETE 53.17 WWS
WEXFORD ST S-MA70012628 200 AC 380.86 WWS
WEXFORD ST S-MA70012628 200 PVC 20.97 WWS
WEXFORD ST S-MA70012628 200 PVC 70.19 WWS
WEXFORD ST S-MA70012628 200 PVC 104.00 WWS
WEXFORD ST S-MA70012628 200 PVC 70.42 WWS
WEXFORD ST S-MA70012628 200 AC 3.35 WWS
WEXFORD ST S-MA70012628 200 AC 3.15 WWS
WEXFORD ST S-MA70031857 200 CONCRETE 10.48 WWS
WEXFORD ST S-MA60003622 250 *UNKNOWN 60.74 WWS
WHITETAIL DR S-MA60002154 250 AC 78.65 WWS
WHITETAIL DR S-MA60002199 250 AC 73.46 WWS
WHITETAIL DR S-MA60002220 250 AC 32.92 WWS
WHITETAIL DR S-MA60002220 250 CONCRETE 44.46 WWS
WOODCHESTER BAY S-MA60001985 250 CONCRETE 101.83 WWS
WOODCHESTER BAY S-MA60001991 250 CONCRETE 71.32 WWS
WOODCHESTER BAY S-MA60001991 250 CONCRETE 17.37 WWS
WOODCHESTER BAY S-MA60001998 250 CONCRETE 91.44 WWS
WOODCHESTER BAY S-MA60002003 250 CONCRETE 70.10 WWS
WOODCHESTER BAY S-MA60002004 250 CONCRETE 102.63 WWS
WOODCHESTER BAY S-MA60002006 250 CONCRETE 67.59 WWS
WOODCHESTER PL S-MA60001997 250 CONCRETE 13.85 WWS
WOODCHESTER PL S-MA60002001 250 CONCRETE 66.75 WWS
WOODFIELD BAY S-MA60002043 250 CONCRETE 82.27 WWS
WOODFIELD BAY S-MA60002043 250 CONCRETE 18.31 WWS
WOODFIELD BAY S-MA60002045 250 CONCRETE 73.76 WWS
WOODFIELD BAY S-MA60002052 250 CONCRETE 102.64 WWS
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WOODFIELD BAY S-MA60002053 250 CONCRETE 74.57 WWS
WOODFIELD BAY S-MA60002059 250 CONCRETE 63.24 WWS
WOODFIELD BAY S-MA60002060 250 CONCRETE 101.02 WWS
WOODFIELD BAY S-MA60002065 250 CONCRETE 98.98 WWS
WOODSTOCK LANE S-MA60002153 250 CONCRETE 68.92 WWS
WOODSTOCK LANE S-MA60002198 250 CONCRETE 82.30 WWS
WOODSTOCK LANE S-MA60002212 250 CONCRETE 73.11 WWS
WOODSTOCK LANE S-MA60002240 250 CONCRETE 18.46 WWS
WOODVIEW BAY S-MA60001790 250 PVC 108.43 WWS
WOODVIEW BAY S-MA60001791 250 PVC 99.71 WWS
WOODVIEW BAY S-MA60001792 250 PVC 82.27 WWS
WOODVIEW BAY S-MA60001793 250 PVC 91.50 WWS
WOODVIEW BAY S-MA60001797 250 PVC 37.96 WWS
WOODVIEW BAY S-MA60001801 250 PVC 14.51 WWS
WOODVIEW BAY S-MA60001802 250 PVC 84.91 WWS
YARMOUTH COVE S-MA60002770 250 PVC 79.12 WWS
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