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SHAMROCK SCHOOL SITE REDEVELOPMENT
DRAWING TITLE

S.32-E2Enlargement of North Play Area
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BID OPPORTUNITY NO.
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APPROX. LIMIT OF WORK
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PLAY AREA C: Coordinate 
installation of Play Equipment by 
others.Top-up existing playstone.

PLAY AREA A: Coordinate installation of Play 
Equipment by others.Top-up existing playstone.

PLAY AREA B: Existing Play 
Equipment to Remain  - Install New 
Timber Edging (See Detail SCD-638a) 
and Top-up Existing Playstone.  See 
Drawing S.32-E4 for Layout Details.
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New Limestone Path and Culvert
See Dtls. 2, 3 and 6/S.32-H
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