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GENERAL NOTES:
1. ONEWAY - 1 LANE TRAFFIC ON BUFFALO STREET TO BE MAINTAINED AT ALL TIMES.
2. LOCAL ACCESS TO BE PROVIDED AT ALL TIMES.
3. CONSTRUCTION SIGNING IN ACCORDANCE WITH THE 2003 EDITION OF THE CITY OF
WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL IN WORK AREAS ON CITY STREETS.
4, CLOSURE OF SIDE STREETS NOT PERMITTED UNLESS APPROVED BY THE CONTRACT
ADMINISTRATOR.
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