NEWPCC Bid Opportunity 25-2008
Circular Primary Clarifier Refurbishment January 2008

APPENDIX C

PHOTOGRAPHS



Photo 0-1 NEWPCC- Site Photo Taken in 2006
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Clarifier 1

Photo 1-2 Scum Trough & Discharge Box
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Photo 1-3A 150 mm CI Pipe-Remove

Photo 1-3B 150 mm CI Pipe-Remove
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Photo 1-3C 150 mm Pipe-Removal

Photo 1-3D 150 mm Pipe-Removal

P:\Projects\2006\06-0107-03\Admin\Docs\Clarifier Refurbishment Contract\Specs Not Used\810-2006_Site_Photos.doc



Clarifier 2

Photo 2-2 Effluent Weir & Scum Baffle
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. 04/19/2006

Photo 2-3 Clarifier Walkway Enclosure

04/19/2006

Photo 2-4 Clarifier Walkway Enclosure Connection



Photo 3-1 Concrete Clarifier Influent Pipe/Base

Photo 3-2 Top of Concrete Clarifier Influent Pipe/Base
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Photo 3-3 Effluent Weir & Scum Baffle

Photo 3-4 Scum Baffle
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v 05/2672006

Photo 3-5 Scum Baffle

Photo 3-6  Effluent Weir & Launder
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Photo 3-7 Walkway Enclosure Hinged Scum Blade Access Panels

Photo 3-8 Clarifier Drained
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Photo 3-10 Clarifier Drained
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P'hoto 3-11 Clarifier Dained
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Photo 3-12 Clarifier Drained
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Photo 3-13 Clarifier Drained

Photr?;-14 Clarifier Walkway & Enclosure
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Photo 3-15
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Photo 3-16 Walkway Enclosure Hinged Scum Blade Access Panels
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Photo 3-17 Walkway Enclosure Hinged Scum Blade Access Panels
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Photo 3-18 Walkway Enclosure
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Photo 4-1 Clarifier Control Building — Location for Proposed Screw Conveyor
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Photo 4-2 Clarifier Control Building — Center Ring —
Location for Proposed Screw Conveyor
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Photo 4-3 Clarifier Control Building — Location for Scum Disposal Bin
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