



Steel = 1580 #
Concrete = 58.9 cu. yds.

TRACT #32

James H. Fustes
W. S. ...

SUNK LETTERS CHANGED AND REVISED } 12th May 1915.
 DATE, LAYOUT OF CLEARANCE ADDED }
 ALL DIMENSIONS CHECKED AND REVISED } 15th May 1915.
 SECTION DD AND SECTION EE ADDED }
 WIND BRIL CHANGED TO 2" W.I. PIPE. 20th May 1915.
 3/4" Bars J added. 21st May 1915.

Revision of Manhole and Blowoff Added } 21st Sept. 1915.
 Bill of Material Changed to Suit. }
 Plan & Sections AA, BB changed to suit Revision }
 Weight of steel and quantity of concrete added 26th Feb. 1917. D.G.M.K.

James H. Fustes
CONSULTING ENGINEER
W. S. ...
CHIEF ENGINEER

GREATER WINNIPEG WATER DISTRICT.

DETAIL OF CULVERT AT STA. 2656+13.

Date: 16-4-1915.

NOT TO SCALE

Tender No. 926-2008

THE CITY OF WINNIPEG
Winnipeg WATER AND WASTE DEPARTMENT

SHOAL LAKE AQUEDUCT
DRAINAGE SIPHON REPAIRS
MILES 50.31, 53.75 & 55.23
HISTORIC DRAWING
(FOR INFORMATION PURPOSES ONLY)

SHEET OF
CITY DRAWING NUMBER
D-209 REV

B.M. — —			
ELEV. — —			
NO. REVISIONS	DATE	BY	

AECOM	
DESIGNED BY	CHECKED BY
DRAWN BY	APPROVED BY
HOR. SCALE:	RELEASED FOR CONSTRUCTION
VERTICAL:	
DATE	DATE

ENGINEER'S SEAL
CONSULTANT DRAWING NO. D265-241-00