

APPENDIX A

Work Program

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
ACADIA BAY	S-MA60019653	86.81	200	MH60017054	MH60016387	WWS	CONCRETE	I5
ACADIA BAY	S-MA60019673	10.67	200	MH60017076	MH60017077	WWS	CONCRETE	H5
ACADIA BAY	S-MA60019655	94.49	200	MH60017077	MH60017055	WWS	CONCRETE	H5
ACADIA BAY	S-MA60018965	97.29	200	MH60016387	MH60017044	WWS	CONCRETE	I5
ACADIA BAY	S-MA60019639	91.75	200	MH60017055	MH60017044	WWS	CONCRETE	I5
ACADIA BAY	S-MA60019671	10.99	200	MH60017074	MH60017075	WWS	CONCRETE	H5
ACADIA BAY	S-MA60019654	99.27	200	MH60017075	MH60017054	WWS	CONCRETE	I5
ALLEGHENY DR	S-MA60019584	82.08	250	MH60016993	MH60017017	WWS	CONCRETE	G4
ALLEGHENY DR	S-MA60019612	82.30	250	MH60017018	MH60017019	WWS	*UNKNOWN	F4
ALLEGHENY DR	S-MA60019611	43.28	250	MH60017017	MH60017018	WWS	CONCRETE	F4
ALLEGHENY DR	S-MA60019613	82.75	250	MH60017019	MH60017020	WWS	*UNKNOWN	F4
ALLEGHENY DR	S-MA60019633	23.39	250	MH60017031	MH60017039	WWS		F4
ALLEGHENY DR	S-MA60023763	55.66	250	MH60017430	MH60017030	WWS	CONCRETE	E3
ALLEGHENY DR	S-MA60019583	76.81	250	MH60017387	MH60016993	WWS	CONCRETE	G4
APRIL ST	S-MA60015619	91.42	200	MH60013338	MH60013337	WWS	CONCRETE	B10
AURORA ST	S-MA60015561	107.07	400	MH60013292	MH60013283	WWS	CONCRETE	D9
AURORA ST	S-MA60019561	115.05	450	MH60016968	MH60016981	WWS	CONCRETE	E10
AURORA ST	S-MA60015573	108.23	450	MH60016982	MH60013292	WWS	CONCRETE	D9
AURORA ST	S-MA60019574	106.38	450	MH60016981	MH60016982	WWS	CONCRETE	E10
AURORA ST	S-MA60015556	113.29	450	MH60013283	MH60013281	WWS	*UNKNOWN	C9
AVILA AVE	S-MA60015592	93.73	200	MH60013316	MH60013330	WWS	CONCRETE	D10
AVILA AVE	S-MA60015612	92.23	200	MH60013330	MH60013331	WWS	CONCRETE	D11
BALDRY BAY	S-MA60020837	12.20	200	MH60017261	MH60017260	WWS	CONCRETE	G7
BALDRY BAY	S-MA60020836	21.95	200	MH60017260	MH60017265	WWS	CONCRETE	G7
BALDRY BAY	S-MA60019859	71.08	200	MH60017260	MH60017259	WWS	CONCRETE	G8
BALDRY BAY	S-MA60020835	70.41	200	MH60017265	MH60017264	WWS	CONCRETE	F7
BALDRY BAY	S-MA60020838	1.84	200	MH60017258	TE60008257	WWS	CONCRETE	G7
BALDRY BAY	S-MA60019860	71.63	200	MH60017259	MH60017298	WWS	CONCRETE	F8
BALDRY BAY	S-MA60019865	84.43	200	MH60017271	MH60017264	WWS	CONCRETE	F7
BALDRY BAY	S-MA60019872	83.87	200	MH60017272	MH60017271	WWS	CONCRETE	F8
BALDRY BAY	S-MA60019898	5.56	600	MH60017297	MH60017299	WWS	*UNKNOWN	F8
BALDRY BAY	S-MA60019858	144.69	750	MH60017297	MH60017258	WWS	CONCRETE	F8
BAYLOR AVE	S-MA60019253	75.91	200	MH60016673	MH60016257	WWS	CONCRETE	M3
BAYLOR AVE	S-MA60019318	101.46	250	MH60016715	MH60016721	WWS	*UNKNOWN	J3
BAYLOR AVE	S-MA60019317	97.66	250	MH60016721	MH60016719	WWS	*UNKNOWN	J3
BAYLOR AVE	S-MA60019268	79.14	250	MH60016711	MH60016673	WWS	CONCRETE	M3

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
BAYLOR AVE	S-MA60019309	89.86	250	MH60016703	MH60016711	WWS	CONCRETE	L3
BAYLOR AVE	S-MA60019301	91.10	250	MH60016704	MH60016703	WWS	CONCRETE	L3
BAYLOR AVE	S-MA60019303	73.27	250	MH60016705	MH60016704	WWS	CONCRETE	K3
BAYLOR AVE	S-MA60021132	47.90	250	MH60018139	MH60016705	WWS	CONCRETE	K3
BAYLOR AVE	S-MA60021133	25.69	250	MH60018140	MH60018139	WWS	CONCRETE	K3
BAYLOR AVE	S-MA60021134	15.90	250	MH60018141	MH60018140	WWS	CONCRETE	K3
BAYLOR AVE	S-MA60021135	72.98	250	MH60016719	MH60018141	WWS	CONCRETE	K3
BAYLOR AVE	S-MA60018829	23.93	300	MH60016257	MH60016258	WWS	CONCRETE	M4
BAYRIDGE AVE	S-MA60020051	100.43	250	MH60017424	MH60017429	WWS	CONCRETE	E3
BAYRIDGE AVE	S-MA70032579	102.86	250	MH60017429	MH60017430	WWS	CONCRETE	E3
BAYRIDGE AVE	S-MA70048792	87.01	250	MH60017430	MH70020825	WWS	CONCRETE	E3
BAYRIDGE AVE	S-MA70048791	77.64	250	MH70020825	MH70020824	WWS	CONCRETE	E4
BRIAR CLIFF BAY	S-MA60019678	15.85	200	MH60017080	MH60017081	WWS	CONCRETE	H5
BRIAR CLIFF BAY	S-MA60019677	96.62	200	MH60017081	MH60017138	WWS	CONCRETE	H6
BRIAR CLIFF BAY	S-MA60019641	106.42	200	MH60017138	MH60017045	WWS	CONCRETE	I6
BRIAR CLIFF BAY	S-MA60019754	14.48	200	MH60017149	MH60017150	WWS	CONCRETE	H6
BRIAR CLIFF BAY	S-MA60019738	74.98	200	MH60017150	MH60017140	WWS	CONCRETE	H6
BRIAR CLIFF BAY	S-MA60019640	102.86	200	MH60017139	MH60017045	WWS	CONCRETE	I6
BRIAR CLIFF BAY	S-MA60019737	73.47	200	MH60017140	MH60017139	WWS	CONCRETE	H6
BRIDGEPORT PL	S-MA60019031	41.82	250	MH60016489	MH60016454	WWS	CONCRETE	J7
BROMLEY PL	S-MA60018861	63.89	200	MH60016285	MH60016287	WWS	CONCRETE	M4
BROMLEY PL	S-MA60018860	63.98	200	MH60016287	MH60016286	WWS	CONCRETE	M4
BRYN MAWR RD	S-MA60018826	105.67	200	MH60016253	MH60016303	WWS	CONCRETE	K4
BRYN MAWR RD	S-MA60018875	107.99	200	MH60016353	MH60016303	WWS	CONCRETE	K5
BRYN MAWR RD	S-MA60018928	97.23	200	MH60016378	MH60016353	WWS	CONCRETE	K5
BRYN MAWR RD	S-MA60018957	81.58	200	MH60016379	MH60016378	WWS	CONCRETE	K6
BRYN MAWR RD	S-MA60018825	96.08	200	MH60016704	MH60016253	WWS	CONCRETE	K4
BURGESS AVE	S-MA60018982	91.74	250	MH60016416	MH60016406	WWS	CONCRETE	M7
BURGESS AVE	S-MA60020915	89.84	250	MH60016406	MH60017976	WWS	CONCRETE	M7
BURGESS AVE	S-MA60020916	89.14	250	MH60017975	MH60017976	WWS	CONCRETE	M7
BURGESS AVE	S-MA60020917	93.93	250	MH60016405	MH60017975	WWS	CONCRETE	M7
BURGESS AVE	S-MA60018980	115.71	250	MH60016465	MH60016405	WWS	CONCRETE	M8
BURGESS AVE	S-MA60019041	2.08	250	MH60016464	MH60016465	WWS	*UNKNOWN	L8
CALEDON RD	S-MA60019952	113.52	250	MH60017362	MH60017341	WWS	CONCRETE	I3
CALEDON RD	S-MA60019331	22.10	250	MH60016734	MH60017362	WWS	*UNKNOWN	I3
CARRIGAN PL	S-MA60019999	87.23	250	MH60017384	MH60017385	WWS	CONCRETE	G2

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
CARRIGAN PL	S-MA60019998	85.04	250	MH60017396	MH60017384	WWS	CONCRETE	G3
CARRIGAN PL	S-MA60020018	84.73	250	MH60017388	MH60017396	WWS	CONCRETE	G3
CELTIC BAY	S-MA60019874	61.47	200	MH60017293	MH60017274	WWS	CONCRETE	D7
CELTIC BAY	S-MA60019894	60.35	200	MH60017295	MH60017293	WWS	CONCRETE	E8
CELTIC BAY	S-MA60019895	60.81	200	MH60017314	MH60017294	WWS	CONCRETE	D8
CELTIC BAY	S-MA60015538	85.32	200	MH60013398	MH60017274	WWS	CONCRETE	D8
CELTIC BAY	S-MA60015540	61.03	200	MH60017294	MH60013398	WWS	CONCRETE	D8
CHATHAM PL	S-MA70065511	95.68	200	MH60015948	MH70030187	WWS	CONCRETE	O4
CLOUTIER DR	S-MA70020924	5.18	150	MH60018723	MH70007732	WWS		N9
CLOUTIER DR	S-MA70020927	5.17	150	MH70007732	MH60018723	WWS	PVC	N9
CLOUTIER DR	S-MA60022275	91.77	250	MH60018722	MH60018721	WWS	CONCRETE	N9
CLOUTIER DR	S-MA70020930	15.26	250	MH60018723	MH60018722	WWS	CONCRETE	N9
CLOUTIER DR	S-MA70057665	94.27	250	MH70025748	MH70025746	WWS	PVC	N9
CLOUTIER DR	S-MA60022270	104.60	250	MH60018715	MH60018716	WWS	CONCRETE	O6
CLOUTIER DR	S-MA60022269	91.60	250	MH60018714	MH60018715	WWS	CONCRETE	O6
CLOUTIER DR	S-MA60022268	84.60	250	MH60018713	MH60018714	WWS	CONCRETE	O7
CLOUTIER DR	S-MA60022267	94.00	250	MH60018712	MH60018713	WWS	CONCRETE	O7
CLOUTIER DR	S-MA60022266	56.60	250	MH60018711	MH60018712	WWS	CONCRETE	N8
CLOUTIER DR	S-MA60022273	50.10	250	MH60018720	MH60018711	WWS	CONCRETE	N8
CLOUTIER DR	S-MA60022274	98.09	250	MH60018721	MH60018720	WWS	CONCRETE	N8
CLOUTIER DR	S-MA70020939	10.35	250	MH60018717	MH60018718	WWS	CONCRETE	O6
CLOUTIER DR	S-MA60022271	31.80	250	MH60018716	MH60018717	WWS	CONCRETE	O6
COLINDALE COVE	S-MA60019512	55.93	250	MH60016914	MH60016915	WWS	CONCRETE	I9
COLINDALE COVE	S-MA60019511	18.62	250	MH60016915	MH60016913	WWS	CONCRETE	I9
CORNELL DR	S-MA60019879	93.12	200	MH60017279	MH60017286	WWS	CONCRETE	E7
CORNELL DR	S-MA60019869	93.12	200	MH60017286	MH60017268	WWS	CONCRETE	F8
CORNELL DR	S-MA60019902	83.63	250	MH60017296	MH60017302	WWS	CONCRETE	F8
CORNELL DR	S-MA60019897	8.34	450	MH60017299	MH60017296	WWS	*UNKNOWN	F8
CORNELL DR	S-MA60019901	79.28	750	MH60017301	MH60017297	WWS	CONCRETE	F8
DALHOUSIE DR	S-MA60019709	2.22	200	MH60017107	MH60017108	WWS	*UNKNOWN	F5
DALHOUSIE DR	S-MA60019707	90.66	200	MH60017165	MH60017106	WWS	CONCRETE	F6
DALHOUSIE DR	S-MA60019753	78.18	250	MH60017148	MH60017143	WWS	CONCRETE	G6
DALHOUSIE DR	S-MA60019752	21.40	250	MH60017151	MH60017148	WWS	CONCRETE	G6
DALHOUSIE DR	S-MA60019742	72.53	250	MH60017143	MH60017165	WWS	CONCRETE	G6
DALHOUSIE DR	S-MA60019710	70.79	250	MH60017100	MH60017107	WWS	CONCRETE	F5
DALHOUSIE DR	S-MA60019682	70.55	250	MH60017082	MH60017100	WWS	CONCRETE	E5

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
DALHOUSIE DR	S-MA60019683	45.87	250	MH60017091	MH60017082	WWS	CONCRETE	E5
DALHOUSIE DR	S-MA60019637	80.00	250	MH60017091	MH60017038	WWS	*UNKNOWN	E4
DALHOUSIE DR	S-MA60019635	67.79	250	MH60017039	MH60017041	WWS	*UNKNOWN	E4
DALHOUSIE DR	S-MA60019634	68.15	250	MH60017041	MH60017040	WWS	*UNKNOWN	E4
DALHOUSIE DR	S-MA60019636	26.31	250	MH60017038	MH60017040	WWS	*UNKNOWN	E4
DALHOUSIE DR	S-MA60020055	102.11	300	MH60017423	MH60017425	WWS	CONCRETE	F3
DALHOUSIE DR	S-MA60019617	100.58	300	MH60017425	MH60017031	WWS	CONCRETE	F4
DALHOUSIE DR	S-MA60019996	69.19	300	MH60017383	MH60017382	WWS	CONCRETE	F2
DALHOUSIE DR	S-MA60019997	60.96	300	MH60017422	MH60017383	WWS	CONCRETE	F3
DALHOUSIE DR	S-MA60020053	48.77	300	MH60017423	MH60017422	WWS	CONCRETE	F3
DALHOUSIE DR	S-MA60018911	102.87	375	MH60016364	MH60016338	WWS	CONCRETE	L5
DALHOUSIE DR	S-MA60018941	57.29	375	MH60016362	MH60016364	WWS	CONCRETE	L5
DALHOUSIE DR	S-MA60018828	79.87	375	MH60016285	MH60016257	WWS	CONCRETE	M4
DALHOUSIE DR	S-MA60018859	93.96	375	MH60016281	MH60016285	WWS	CONCRETE	M4
DALHOUSIE DR	S-MA60018854	104.12	375	MH60016338	MH60016281	WWS	CONCRETE	M4
DALHOUSIE DR	S-MA60019729	43.68	450	MH60017131	MH60017130	WWS	CONCRETE	H7
DALHOUSIE DR	S-MA60020924	96.60	450	MH60017152	MH60017131	WWS	CONCRETE	H7
DALHOUSIE DR	S-MA60019645	100.45	450	MH60017130	MH60017048	WWS	CONCRETE	I6
DALHOUSIE DR	S-MA60019744	69.98	450	MH60017151	MH60017152	WWS	CONCRETE	H6
DALHOUSIE DR	S-MA60019021	88.94	450	MH60017048	MH60016444	WWS	CONCRETE	I6
DALHOUSIE DR	S-MA60018946	75.57	450	MH60016438	MH60016368	WWS	CONCRETE	J6
DALHOUSIE DR	S-MA60023782	83.49	450	MH60016444	MH60016438	WWS	CONCRETE	J6
DALHOUSIE DR	S-MA60018967	72.80	450	MH60016375	MH60016379	WWS	CONCRETE	K6
DALHOUSIE DR	S-MA60018952	95.86	450	MH60016368	MH60016375	WWS	CONCRETE	J6
DALHOUSIE DR	S-MA60018940	103.63	450	MH60016365	MH60016362	WWS	CONCRETE	L5
EMORY RD	S-MA60019007	64.31	200	MH60016444	MH60016432	WWS	CONCRETE	I7
EMORY RD	S-MA60019008	66.13	200	MH60016432	MH60016458	WWS	CONCRETE	I7
EMORY RD	S-MA60019018	86.13	200	MH60016443	MH60016458	WWS	CONCRETE	J7
FORDHAM BAY	S-MA60019919	83.55	200	MH60017296	MH60017306	WWS	CONCRETE	F8
FORDHAM BAY	S-MA60019519	79.13	200	MH60017306	MH60016920	WWS	CONCRETE	F9
FORDHAM BAY	S-MA60019520	18.29	200	MH60016920	MH60016921	WWS	CONCRETE	F9
FORDHAM BAY	S-MA60020907	83.41	200	MH60016921	MH60017969	WWS	CONCRETE	F9
FORDHAM BAY	S-MA60020906	69.19	200	MH60017307	MH60017969	WWS	CONCRETE	F8
FORDHAM BAY	S-MA60019853	70.23	200	MH60017307	MH60017272	WWS	CONCRETE	F8
GILLINGHAM AVE	S-MA60019060	23.51	250	MH60016483	MH60016484	WWS	CONCRETE	K7
GILLINGHAM AVE	S-MA60019059	104.60	250	MH60016489	MH60016483	WWS	CONCRETE	K7

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
GILLINGHAM AVE	S-MA60019054	77.71	250	MH60016478	MH60016489	WWS	CONCRETE	J7
GILLINGHAM AVE	S-MA60019056	61.14	250	MH60016484	MH60016481	WWS	CONCRETE	K8
GONVILLE PL	S-MA60020914	66.82	250	MH60017975	MH60017974	WWS	CONCRETE	M7
GREENCREST AVE	S-MA60019953	107.17	250	MH60017368	MH60017342	WWS	CONCRETE	H2
GREENCREST AVE	S-MA60019982	106.33	250	MH60017394	MH60017368	WWS	CONCRETE	G3
GREENCREST AVE	S-MA60023522	109.24	250	MH60017387	MH60017394	WWS	CONCRETE	G3
GREYFRIARS RD	S-MA60018917	94.93	200	MH60016370	MH60016343	WWS	CONCRETE	J5
GREYFRIARS RD	S-MA60018953	64.43	200	MH60016375	MH60016374	WWS	CONCRETE	J6
GREYFRIARS RD	S-MA60018950	29.57	200	MH60016372	MH60016370	WWS	CONCRETE	J5
GREYFRIARS RD	S-MA60023783	60.73	200	MH60016374	MH60016372	WWS	CONCRETE	J5
GREYFRIARS RD	S-MA60018931	74.51	250	MH60016343	MH60016357	WWS	CONCRETE	J5
GREYFRIARS RD	S-MA60019598	113.08	250	MH60017006	MH60017053	WWS	CONCRETE	I4
GREYFRIARS RD	S-MA60019599	16.56	250					I5
GREYFRIARS RD	S-MA60018933	85.36	250	MH60017053	MH60016357	WWS	CONCRETE	I5
GREYFRIARS RD	S-MA60019590	110.69	375	MH60017004	MH60017008	WWS	CONCRETE	H4
GREYFRIARS RD	S-MA60019597	25.09	375	MH60017006	MH60017004	WWS	CONCRETE	H4
GRIERSON AVE	S-MA60015618	94.34	200	MH60013336	MH60013332	WWS	CONCRETE	B10
GRIERSON AVE	S-MA60015572	95.90	200	MH60013280	MH60013419	WWS	CONCRETE	B9
GRIERSON AVE	S-MA60015555	90.40	200	MH60013295	MH60013280	WWS	CONCRETE	B9
GRIERSON AVE	S-MA60015578	85.25	200	MH60013295	MH60013336	WWS	CONCRETE	B9
GRIERSON AVE	S-MA60015698	61.20	200	MH60013424	MH60013423	WWS	CONCRETE	C7
GRIERSON AVE	S-MA60015700	92.11	200	MH60013426	MH60013423	WWS	CONCRETE	C7
GRIERSON AVE	S-MA60015701	93.67	200	MH60013419	MH60013426	WWS	CONCRETE	B8
GRIERSON AVE	S-MA60015699	59.46	200	MH60013425	MH60013424	WWS	CONCRETE	C8
GRIMSTON RD	S-MA60018880	97.25	200	MH60015958	MH60016308	WWS	CONCRETE	N5
GRIMSTON RD	S-MA60018884	74.38	200	MH60016313	MH60016308	WWS	CONCRETE	N5
GRIMSTON RD	S-MA60018888	76.18	200	MH60016322	MH60016313	WWS	CONCRETE	N5
HADLEY PL	S-MA60019028	54.19	250	MH60016484	MH60016450	WWS	CONCRETE	K7
KILKENNY DR	S-MA60019082	17.22	150	MH60016510	MH60016511	WWS	PVC	J8
KILKENNY DR	S-MA70020988	5.14	150	MH60016513	MH60016511	WWS		J8
KILKENNY DR	S-MA70020985	4.96	150	MH60016513	MH60016511	WWS		J8
KILKENNY DR	S-MA60019535	58.83	200	MH60016938	MH60016945	WWS	CONCRETE	G9
KILKENNY DR	S-MA60019538	58.64	200	MH60016945	MH60016944	WWS	CONCRETE	G9
KILKENNY DR	S-MA60019540	93.78	200	MH60016948	MH60016955	WWS	CONCRETE	F9
KILKENNY DR	S-MA60019548	51.75	200	MH60016955	MH60016954	WWS	CONCRETE	F9
KILKENNY DR	S-MA60021141	91.96	250	MH60016461	MH60016464	WWS	CONCRETE	L8

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
KILKENNY DR	S-MA60018969	39.01	250	MH60016465	MH60016391	WWS	*UNKNOWN	M8
KILKENNY DR	S-MA60019528	56.80	250	MH60016927	MH60016930	WWS	CONCRETE	H9
KILKENNY DR	S-MA60019529	23.77	250	MH60016930	MH60016935	WWS	CONCRETE	H9
KILKENNY DR	S-MA60019533	110.07	250	MH60016935	MH60016936	WWS	CONCRETE	H9
KILKENNY DR	S-MA60019534	40.23	250	MH60016936	MH60016937	WWS	PVC	G9
KILKENNY DR	S-MA60019085	82.84	250	MH60016519	MH60016510	WWS	CONCRETE	J8
KILKENNY DR	S-MA70020984	16.40	250	MH60016511	MH70007738	WWS	DI	J8
KILKENNY DR	S-MA70020983	109.91	250	MH70007738	MH60016240	WWS	CONCRETE	J8
KILKENNY DR	S-MA60019514	104.88	250	MH60016240	MH60016912	WWS	CONCRETE	I9
KILKENNY DR	S-MA60019510	14.02	250	MH60016912	MH60016914	WWS	CONCRETE	I9
KILKENNY DR	S-MA60019509	78.64	250	MH60016914	MH60016927	WWS	CONCRETE	I9
KILKENNY DR	S-MA60019068	65.42	250	MH60016502	MH60016494	WWS	CONCRETE	K8
KILKENNY DR	S-MA60019076	69.83	250	MH60016503	MH60016502	WWS	CONCRETE	K8
KILKENNY DR	S-MA60019077	75.47	250	MH60016519	MH60016503	WWS	CONCRETE	J8
KILKENNY DR	S-MA60019073	67.51	250	MH60016494	MH60016498	WWS	CONCRETE	K8
KILKENNY DR	S-MA60019039	73.37	250	MH60016498	MH60016462	WWS	CONCRETE	L8
KILKENNY DR	S-MA60019037	41.63	250	MH60016462	MH60016461	WWS	CONCRETE	L8
KILKENNY DR	S-MA60020912	19.51	250	MH60016971	MH60017972	WWS	PVC	D12
KILKENNY DR	S-MA60021017	11.60	300	MH60018047	MH60016519	WWS	CONCRETE	J8
KILKENNY DR	S-MA60021018	8.49	300	MH60016518	MH60018047	WWS	CONCRETE	J8
KILKENNY DR	S-MA60019560	96.53	300	MH60016968	MH60016985	WWS	CONCRETE	E10
KILKENNY DR	S-MA60019577	90.77	300	MH60016985	MH60016973	WWS	CONCRETE	E10
KILKENNY DR	S-MA60019565	91.17	300	MH60016973	MH60016972	WWS	CONCRETE	E11
KILKENNY DR	S-MA60019564	94.76	300	MH60016972	MH60016971	WWS	CONCRETE	E11
KILKENNY DR	S-MA60019539	94.37	450	MH60016946	MH60016953	WWS	CONCRETE	F9
KILKENNY DR	S-MA60019547	79.34	450	MH60016953	MH60016952	WWS	CONCRETE	F9
KILKENNY DR	S-MA60019546	7.50	450	MH60016952	MH60016951	WWS	CONCRETE	F9
KILKENNY DR	S-MA60019545	93.53	450	MH60016951	MH60016969	WWS	CONCRETE	F9
KILKENNY DR	S-MA60019562	95.71	450	MH60016969	MH60016968	WWS	CONCRETE	E10
KILKENNY DR	S-MA60019559	3.66	600	MH60016966	MH60016967	WWS	CONCRETE	F9
KILKENNY DR	S-MA60019541	24.08	600	MH60016967	MH60016946	WWS	CONCRETE	F9
KING'S DR	S-MA60015611	86.76	200	MH60013329	MH60013328	WWS	CONCRETE	D11
KING'S DR	S-MA60015610	61.89	200	MH60013328	MH60013355	WWS	CONCRETE	C11
KING'S DR	S-MA60015632	45.99	200	MH60013355	MH60013358	WWS	CONCRETE	C11
KING'S DR	S-MA60015635	107.59	200	MH60013358	MH60013376	WWS	CONCRETE	C11
KING'S DR	S-MA60015653	116.72	200	MH60013375	MH60013376	WWS	CONCRETE	B10

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
KING'S DR	S-MA60015652	128.60	200	MH60013375	MH60013373	WWS	*UNKNOWN	B10
KING'S DR	S-MA60015649	21.64	200	MH60013373	MH60013372	WWS	*UNKNOWN	A10
KING'S DR	S-MA60015648	25.91	200	MH60013372	MH60013371	WWS	*UNKNOWN	A10
KING'S DR	S-MA60015647	13.11	200	MH60013371	PL60007106	WWS	*UNKNOWN	A10
KING'S DR	S-MA60015634	9.14	250	MH60013356	MH60013357	WWS	CONCRETE	C11
KING'S DR	S-MA60020910	107.54	250	MH60017971	MH60017970	WWS	PVC	D12
KING'S DR	S-MA60020911	43.27	250	MH60017972	MH60017971	WWS	PVC	D12
KING'S DR	S-MA60020909	75.00	250	MH60017970	PL60008281	WWS	PVC	D13
KING'S DR	S-MA60015594	74.57	300	MH60013271	MH60013329	WWS	CONCRETE	D11
KING'S DR	S-MA60015529	61.60	300	MH60016971	MH60013271	WWS	CONCRETE	D12
LAFAYETTE BAY	S-MA60018869	77.60	200	MH60016346	MH60016296	WWS	CONCRETE	J5
LAFAYETTE BAY	S-MA60018920	79.07	200	MH60016343	MH60016346	WWS	CONCRETE	J5
LAFAYETTE BAY	S-MA60018870	95.26	200	MH60016351	MH60016296	WWS	CONCRETE	J4
LAFAYETTE BAY	S-MA60018925	78.88	200	MH60016350	MH60016351	WWS	CONCRETE	J5
LAFAYETTE BAY	S-MA60018924	78.40	200	MH60016370	MH60016350	WWS	CONCRETE	J5
LAVAL DR	S-MA60019697	72.08	200	MH60017097	MH60017096	WWS	*UNKNOWN	D5
LAVAL DR	S-MA60015533	67.82	200	MH60017194	MH60013385	WWS	*UNKNOWN	D6
LAVAL DR	S-MA60015532	83.67	200	MH60017096	MH60013384	WWS	CONCRETE	D5
LAVAL DR	S-MA60015665	69.08	200	MH60013385	MH60013386	WWS	CONCRETE	D6
LAVAL DR	S-MA60015664	84.92	200	MH60013386	MH60013384	WWS	CONCRETE	D6
LAVAL DR	S-MA60019782	75.29	200	MH60017181	MH60017194	WWS	CONCRETE	E6
LAVAL DR	S-MA60019790	73.00	200	MH60017190	MH60017181	WWS	CONCRETE	E6
LAVAL DR	S-MA60019791	73.15	200	MH60017233	MH60017190	WWS	CONCRETE	E6
LEACH ST	S-MA60015528	106.44	200	MH60016970	MH60013316	WWS	CONCRETE	D10
LEEDS AVE	S-MA60018824	78.64	200	MH60016254	MH60016290	WWS	CONCRETE	L4
LEEDS AVE	S-MA60018863	78.27	200	MH60016341	MH60016290	WWS	CONCRETE	L4
LEEDS AVE	S-MA60018916	104.42	200	MH60016352	MH60016341	WWS	CONCRETE	K5
LEEDS AVE	S-MA60018926	49.17	200	MH60016366	MH60016352	WWS	CONCRETE	K5
LEEDS AVE	S-MA60018943	64.74	200	MH60016365	MH60016366	WWS	CONCRETE	K5
LEEDS AVE	S-MA60018823	80.47	200	MH60016703	MH60016254	WWS	CONCRETE	L3
LEEDS AVE	S-MA60018942	91.72	450	MH60016379	MH60016365	WWS	CONCRETE	K6
LINACRE RD	S-MA60019726	30.24	200	MH60017125	MH60017124	WWS	CONCRETE	H8
LINACRE RD	S-MA60019663	88.66	200	MH60016505	MH60017063	WWS	CONCRETE	I8
LINACRE RD	S-MA60019078	84.90	200	MH60017049	MH60016505	WWS	CONCRETE	I8
LINACRE RD	S-MA60019662	99.56	200	MH60017063	MH60017125	WWS	CONCRETE	I8
LINACRE RD	S-MA60019518	49.36	200	MH60016917	MH60016948	WWS	*UNKNOWN	G9

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
LINACRE RD	S-MA60019517	51.72	200	MH60016919	MH60016917	WWS	CONCRETE	G9
LINACRE RD	S-MA60019845	94.85	250	MH60017302	MH60017244	WWS	CONCRETE	G8
LINACRE RD	S-MA60020933	74.64	250	MH60017209	MH60017982	WWS	CONCRETE	H8
LINACRE RD	S-MA60019808	83.67	250	MH60017249	MH60017209	WWS	CONCRETE	H8
LINACRE RD	S-MA60019849	94.90	250	MH60017244	MH60017249	WWS	CONCRETE	G8
LINACRE RD	S-MA60019903	74.94	250	MH60017302	MH60016919	WWS	CONCRETE	G9
LINACRE RD	S-MA60020908	96.14	750	MH60016966	MH60016947	WWS	CONCRETE	F9
LINACRE RD	S-MA60019900	87.09	750	MH60016918	MH60017301	WWS	CONCRETE	F9
LINACRE RD	S-MA60019516	71.13	750	MH60016947	MH60016918	WWS	CONCRETE	F9
LIVINGSTON PL	S-MA60019659	20.42	200	MH60017129	MH60017061	WWS	CONCRETE	H7
LIVINGSTON PL	S-MA60019658	74.59	200	MH60017061	MH60017060	WWS	CONCRETE	I7
LONGSTONE PL	S-MA60020921	65.05	250	MH60016463	MH60017977	WWS	CONCRETE	L8
LONGSTONE PL	S-MA60019038	78.20	250	MH60016462	MH60016463	WWS	CONCRETE	L8
LOUISIANA PL	S-MA60019035	53.80	200	MH60016490	MH60016459	WWS	CONCRETE	J7
LOYOLA BAY	S-MA60018849	85.33	200	MH60016278	MH60016295	WWS	CONCRETE	J4
LOYOLA BAY	S-MA60018868	78.64	200	MH60016294	MH60016295	WWS	CONCRETE	J4
LOYOLA BAY	S-MA60018867	78.64	200	MH60016357	MH60016294	WWS	CONCRETE	J4
LOYOLA BAY	S-MA60018850	79.68	200	MH60016306	MH60016278	WWS	CONCRETE	I4
LOYOLA BAY	S-MA60018879	78.64	200	MH60016053	MH60017306	WWS	CONCRETE	I4
MACALESTER BAY	S-MA60019834	75.90	200	MH60017236	MH60017235	WWS	CONCRETE	F7
MACALESTER BAY	S-MA60019836	85.80	200	MH60017235	MH60017267	WWS	CONCRETE	F7
MACALESTER BAY	S-MA60019832	75.44	200	MH60017232	MH60017280	WWS	CONCRETE	E7
MACALESTER BAY	S-MA60019868	76.63	200	MH60017280	MH60017267	WWS	CONCRETE	F7
MACALESTER BAY	S-MA60019835	76.33	200	MH60017233	MH60017236	WWS	CONCRETE	F7
MAGDALENE BAY	S-MA60018846	15.39	200	MH60016273	MH60016274	WWS	CONCRETE	J4
MAGDALENE BAY	S-MA60018844	75.75	200	MH60016274	MH60016718	WWS	CONCRETE	J4
MAGDALENE BAY	S-MA60019319	59.13	200	MH60016721	MH60016720	WWS	CONCRETE	J3
MAGDALENE BAY	S-MA60019314	59.89	200	MH60016720	MH60016717	WWS	CONCRETE	J3
MAGDALENE BAY	S-MA60018845	59.68	200	MH60016716	MH60016273	WWS	CONCRETE	J4
MAGDALENE BAY	S-MA60019315	15.15	200	MH60016717	MH60016718	WWS	CONCRETE	J3
MAGDALENE BAY	S-MA70065449	59.46	200	MH60016719	MH60016716	WWS	*UNKNOWN	J3
MAPLERIDGE AVE	S-MA70032571	91.54	250	MH60017007	MH60017363	WWS	CONCRETE	H3
MAPLERIDGE AVE	S-MA60019970	91.89	250	MH60017358	MH60017359	WWS	CONCRETE	H2
MAPLERIDGE AVE	S-MA60019969	93.55	250	MH60017357	MH60017358	WWS	CONCRETE	H2
MAPLERIDGE AVE	S-MA60019968	91.55	250	MH60017363	MH60017357	WWS	CONCRETE	H3
MCGILL AVE	S-MA60019699	87.78	200	MH60017099	MH60017164	WWS	CONCRETE	F6

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
MCGILL AVE	S-MA60019700	73.92	200	MH60017119	MH60017099	WWS	CONCRETE	E5
MCGILL AVE	S-MA60019691	75.29	200	MH60017090	MH60017119	WWS	CONCRETE	E5
MCGILL AVE	S-MA60019632	108.15	250	MH60017090	MH60017037	WWS	CONCRETE	E4
MCGILL PL	S-MA60019630	32.77	250	MH60017036	MH60017098	WWS	CONCRETE	D5
MCGILL PL	S-MA60019631	67.24	250	MH60017037	MH60017036	WWS	CONCRETE	E4
MCMASTERS RD	S-MA60019795	67.36	200	MH60017163	MH60017184	WWS	CONCRETE	E6
MCMASTERS RD	S-MA60019723	66.22	300	MH60017121	MH60017120	WWS	CONCRETE	E6
MCMASTERS RD	S-MA60019698	70.19	300	MH60017120	MH60017097	WWS	CONCRETE	D5
MCMASTERS RD	S-MA60019722	67.36	300	MH60017121	MH60017162	WWS	CONCRETE	E6
MCMASTERS RD	S-MA60019765	67.60	300	MH60017162	MH60017163	WWS	CONCRETE	E6
MCMASTERS RD	S-MA60019693	72.37	300	MH60017090	MH60017091	WWS	*UNKNOWN	E5
MCMASTERS RD	S-MA60019692	65.69	300	MH60017097	MH60017090	WWS	*UNKNOWN	E5
MIAMI PL	S-MA60020913	60.85	200	MH60016421	MH60017973	WWS	CONCRETE	K7
MICHIGAN AVE	S-MA60019642	88.58	200	MH60017049	MH60017062	WWS	CONCRETE	I8
MICHIGAN AVE	S-MA60019661	82.93	200	MH60017062	MH60017126	WWS	CONCRETE	I8
MICHIGAN AVE	S-MA60019026	102.37	250	MH60016457	MH60016490	WWS	CONCRETE	J7
MICHIGAN AVE	S-MA60019064	82.52	250	MH60016490	MH60016492	WWS	CONCRETE	J7
MICHIGAN AVE	S-MA60019067	60.02	250	MH60016492	MH60017049	WWS	CONCRETE	I8
MILLIKIN RD	S-MA60019646	57.49	200	MH60017048	MH60017046	WWS	CONCRETE	I7
MILLIKIN RD	S-MA60019020	88.33	200	MH60017046	MH60016460	WWS	CONCRETE	I7
MILLIKIN RD	S-MA60019036	108.05	200	MH60016492	MH60016460	WWS	CONCRETE	I8
MORNINGSIDE DR	S-MA60018812	40.14	250	MH60016243	MH60016244	WWS	CONCRETE	N4
MORNINGSIDE DR	S-MA60018489	99.61	250	MH60016244	MH60015948	WWS	CONCRETE	N4
MORNINGSIDE DR	S-MA60018811	35.75	250	MH60016249	MH60016243	WWS	CONCRETE	N4
MORNINGSIDE DR	S-MA60018497	105.29	250	MH60015948	MH60015957	WWS	CONCRETE	O4
MORNINGSIDE DR	S-MA60018495	82.75	250	MH60015955	MH60015957	WWS	CONCRETE	O4
MORNINGSIDE DR	S-MA60018496	91.08	250	MH60015956	MH60015955	WWS	CONCRETE	O5
MOUNT ALLISON BAY	S-MA60018839	55.20	200	MH60016267	MH60016300	WWS	CONCRETE	K4
MOUNT ALLISON BAY	S-MA60018848	12.31	200	MH60016277	MH60016276	WWS	CONCRETE	J4
MOUNT ALLISON BAY	S-MA60018872	70.24	200	MH60016276	MH60016299	WWS	CONCRETE	K4
MOUNT ALLISON BAY	S-MA60018873	20.61	200	MH60016299	MH60016300	WWS	CONCRETE	K4
MOUNT ALLISON BAY	S-MA60019302	42.12	200	MH60016705	MH60016255	WWS	CONCRETE	K4
MOUNT ALLISON BAY	S-MA60018822	54.60	200	MH60016255	MH60016267	WWS	CONCRETE	K4
MOUNT ALLISON BAY	S-MA70001827	60.47	200	MH60018141	MH60016275	WWS	CONCRETE	K3
MOUNT ALLISON BAY	S-MA60018847	59.74	200	MH60016275	MH60016277	WWS	CONCRETE	J4
NEWCASTLE RD	S-MA60018915	88.73	200	MH60016341	MH60016342	WWS	CONCRETE	L5

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
NEWCASTLE RD	S-MA60018834	64.93	200	MH60016285	MH60016263	WWS	CONCRETE	M4
NEWCASTLE RD	S-MA60018836	36.21	200	MH60016263	MH60016265	WWS	CONCRETE	L4
NEWCASTLE RD	S-MA60018837	104.91	200	MH60016265	MH60016291	WWS	CONCRETE	L4
NEWCASTLE RD	S-MA60018864	109.92	200	MH60016291	MH60016342	WWS	CONCRETE	L4
NEWDALE AVE	S-MA60020471	57.92	250	MH60017675	MH60017674	WWS	*UNKNOWN	M1
NUFFIELD PL	S-MA60018934	50.18	200	MH60016362	MH60016363	WWS	CONCRETE	L5
OBERLIN RD	S-MA60019807	70.52	200	MH60017247	MH60017208	WWS	CONCRETE	H8
OBERLIN RD	S-MA60019848	92.69	200	MH60017248	MH60017247	WWS	CONCRETE	G8
OBERLIN RD	S-MA60020928	90.85	200	MH60017980	MH60017248	WWS	CONCRETE	G9
PARKWOOD PL	S-MA60015630	101.19	200	MH60013354	MH60013353	WWS	CONCRETE	C11
PARKWOOD PL	S-MA60015631	53.34	250	MH60013357	MH60013354	WWS	CONCRETE	C11
PASADENA AVE	S-MA60015702	94.31	200	MH60013420	MH60013425	WWS	CONCRETE	C8
PASADENA AVE	S-MA60015695	95.62	200	MH60013281	MH60013420	WWS	CONCRETE	C8
PASADENA AVE	S-MA60021501	85.32	300	MH60018380	MH60013404	WWS	CONCRETE	D7
PASADENA AVE	S-MA60021502	85.32	300	MH60018381	MH60018380	WWS	CONCRETE	D7
PASADENA AVE	S-MA60021504	81.96	300	MH60018382	MH60018381	WWS	CONCRETE	C7
PASADENA AVE	S-MA60019783	85.48	300	MH60017183	MH60017194	WWS	CONCRETE	D6
PASADENA AVE	S-MA60015659	85.17	300	MH60013404	MH60017183	WWS	CONCRETE	D7
PASADENA AVE	S-MA60019724	98.26	300	MH60017194	MH60017121	WWS	CONCRETE	E6
PASADENA AVE	S-MA60015576	81.36	450	MH60013298	MH60013338	WWS	CONCRETE	B10
PASADENA AVE	S-MA60015613	61.79	450	MH60013338	MH60013352	WWS	CONCRETE	B10
PASADENA AVE	S-MA60015651	67.58	450	MH60013352	MH60013375	WWS	CONCRETE	B10
PASADENA AVE	S-MA60015581	92.35	450	MH60013297	MH60013298	WWS	CONCRETE	C9
PASADENA AVE	S-MA60015557	93.42	450	MH60013281	MH60013297	WWS	CONCRETE	C9
PATRICIA AVE	S-MA60019563	99.06	200	MH60016970	MH60016990	WWS	CONCRETE	D11
PATRICIA AVE	S-MA60015527	98.05	200	MH60016990	MH60013304	WWS	CONCRETE	D11
PATRICIA AVE	S-MA60019542	35.36	200	MH60016949	MH60016950	WWS	CONCRETE	F9
PATRICIA AVE	S-MA60023343	76.25	200	MH60019533	MH60019532	WWS	CONCRETE	E9
PATRICIA AVE	S-MA60023344	74.37	200	MH60016981	MH60019533	WWS	CONCRETE	E9
PATRICIA AVE	S-MA60019522	78.86	200	MH60016950	MH60016924	WWS	CONCRETE	E9
PATRICIA AVE	S-MA60023342	74.41	200	MH60019532	MH60016924	WWS	CONCRETE	E9
PATRICIA AVE	S-MA60019573	97.84	250	MH60016981	MH60016970	WWS	CONCRETE	E10
PATRICIA AVE	S-MA60019543	9.76	250	MH60016951	MH60016949	WWS	PVC	F9
PEMBINA HWY	S-MA60020036	105.77	300	MH60017406	MH60017416	WWS	CONCRETE	E1
PEMBINA HWY	S-MA60020048	91.44	300	MH60017416	MH60017404	WWS	CONCRETE	E1
PEMBINA HWY	S-MA60015772	93.88	300	MH60017404	MH60013489	WWS	CONCRETE	D1

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
PEMBINA HWY	S-MA60019934	104.00	300	MH60017338	MH60017328	WWS	CONCRETE	F1
PEMBINA HWY	S-MA60019935	109.60	300	MH60017328	MH60017405	WWS	CONCRETE	F1
PEMBINA HWY	S-MA60020035	110.18	300	MH60017405	MH60017406	WWS	CONCRETE	F1
PEMBINA HWY	S-MA60019944	102.11	300	MH60017336	MH60017335	WWS	CONCRETE	H1
PEMBINA HWY	S-MA60019943	109.73	300	MH60017335	MH60017334	WWS	CONCRETE	H1
PEMBINA HWY	S-MA60023525	110.07	300	MH60017334	MH60017338	WWS	CONCRETE	G1
PEMBINA HWY	S-MA60019946	105.77	300	MH60017337	MH60017336	WWS	CONCRETE	I1
PEMBINA HWY	S-MA70036621	35.12	300	TE70016762	MH60017337	WWS	CONCRETE	I1
PEMBINA HWY	S-MA70036622	58.44	300	TE70016764	TE70016762	WWS	CONCRETE	I2
PEMBINA HWY	S-MA70014821	12.52	300	MH60016691	TE70016764	WWS	CONCRETE	I2
PEMBINA HWY	S-MA60019286	107.29	300	MH60016690	MH60016691	WWS	CONCRETE	J2
PEMBINA HWY	S-MA60022331	103.43	525	MH60018142	MH60018735	WWS	CONCRETE	Q2
PEMBINA HWY	S-MA60019280	106.68	600	MH60016690	MH60016685	WWS	CONCRETE	J2
PEMBINA HWY	S-MA60019279	103.72	600	MH60016685	MH60016681	WWS	CONCRETE	K2
PEMBINA HWY	S-MA60019277	106.07	600	MH60016681	MH60016682	WWS	CONCRETE	L2
PEMBINA HWY	S-MA60019278	106.68	600	MH60016682	MH60016683	WWS	CONCRETE	L2
PEMBINA HWY	S-MA60020473	113.35	600	MH60016683	MH60017675	WWS	CONCRETE	M2
PEMBINA HWY	S-MA60020472	40.54	600	MH60017675	MH60017673	WWS	CONCRETE	M2
PEMBINA HWY	S-MA60020466	66.17	600	MH60017673	MH60016609	WWS	CONCRETE	M2
PEMBINA HWY	S-MA60019205	90.53	600	MH60016609	MH60016616	WWS	CONCRETE	N2
PEMBINA HWY	S-MA70038963	66.35	600	MH60016616	TE70018102	WWS	CONCRETE	N2
PEMBINA HWY	S-MA70038962	22.06	600	TE70018102	MH60016065	WWS	CONCRETE	N2
PEMBINA HWY	S-MA60018619	109.12	600	MH60016065	MH60016064	WWS	CONCRETE	O2
PEMBINA HWY	S-MA60018618	106.68	600	PEMBINA HWY	MH60016062	WWS	CONCRETE	O2
PEMBINA HWY	S-MA60021137	89.59	600	MH60016062	MH60018143	WWS	CONCRETE	P2
PEMBINA HWY	S-MA60021136	110.70	600	MH60018143	MH60018142	WWS	CONCRETE	P2
PETERSFIELD PL	S-MA60018896	94.31	200	MH60016321	MH60016332	WWS	CONCRETE	M5
PETERSFIELD PL	S-MA60018907	68.89	200	MH60016332	MH60016333	WWS	CONCRETE	M5
PRESCOT RD	S-MA60020935	42.49	200	MH60017985	MH60017984	WWS	CONCRETE	L6
PRESCOT RD	S-MA60020936	87.88	200	MH60017986	MH60017985	WWS	CONCRETE	L6
PRESCOT RD	S-MA60018939	88.15	200	MH60016365	MH60017986	WWS	CONCRETE	K6
PRESTWOOD PL	S-MA60019725	22.18	250	MH60017123	MH60017122	WWS	CONCRETE	H8
PRESTWOOD PL	S-MA60019501	84.81	250	MH60016901	MH60017123	WWS	AC	H9
PRESTWOOD PL	S-MA60019500	67.60	250	MH60016930	MH60016901	WWS	AC	H9
PURDUE BAY	S-MA60019767	89.12	200	MH60017165	MH60017172	WWS	CONCRETE	F6
PURDUE BAY	S-MA60019777	97.97	200	MH60017172	MH60017221	WWS	CONCRETE	F7

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
PURDUE BAY	S-MA60019706	92.29	200	MH60017106	MH60017170	WWS	*UNKNOWN	F6
PURDUE BAY	S-MA60019778	90.51	200	MH60017177	MH60017221	WWS	CONCRETE	F7
PURDUE BAY	S-MA60019775	94.79	200	MH60017170	MH60017177	WWS	CONCRETE	F6
RADCLIFFE RD	S-MA60019806	67.36	200	MH60017208	MH60017207	WWS	CONCRETE	H8
RADCLIFFE RD	S-MA60020925	58.32	200	MH60017978	MH60017208	WWS	CONCRETE	H8
RADCLIFFE RD	S-MA60020930	61.27	200	MH60017981	MH60017978	WWS	CONCRETE	G9
RADCLIFFE RD	S-MA60020931	19.85	200	MH60017979	MH60017981	WWS	CONCRETE	G9
RADCLIFFE RD	S-MA60020932	43.73	200	MH60017979	MH60016939	WWS	CLAY	G9
RADCLIFFE RD	S-MA60019536	65.05	200	MH60016939	MH60016938	WWS	CLAY	G9
RADCLIFFE RD	S-MA60019660	61.11	200	MH60017059	MH60017129	WWS	CONCRETE	H7
RADCLIFFE RD	S-MA60019657	47.03	200	MH60017130	MH60017059	WWS	CONCRETE	H7
RADCLIFFE RD	S-MA60019727	80.28	200	MH60017129	MH60017127	WWS	CONCRETE	H7
RADCLIFFE RD	S-MA60019728	34.90	200	MH60017127	MH60017128	WWS	CONCRETE	H8
RICE RD	S-MA60019016	66.75	300	MH60016437	MH60016443	WWS	CONCRETE	J7
RICE RD	S-MA60019019	49.80	300	MH60016443	MH60016445	WWS	CONCRETE	J7
RICE RD	S-MA60019033	23.25	300	MH60016445	MH60016456	WWS	CONCRETE	J7
RICE RD	S-MA60019013	64.01	300	MH60016438	MH60016437	WWS	CONCRETE	J6
RICE RD	S-MA60019052	46.67	300	MH60016478	MH60016517	WWS	CONCRETE	J8
RICE RD	S-MA60019089	78.16	300	MH60016517	MH60016519	WWS	CONCRETE	J8
RICE RD	S-MA60019025	48.60	300	MH60016457	MH60016478	WWS	CONCRETE	J7
RICE RD	S-MA60019034	49.96	300	MH60016456	MH60016457	WWS	CONCRETE	J7
ROCHESTER AVE	S-MA60020920	73.63	250	MH60016392	MH60016416	WWS	CONCRETE	M6
ROCHESTER AVE	S-MA60018991	64.57	250	MH60016414	MH60016416	WWS	CONCRETE	L7
ROCHESTER AVE	S-MA60019005	46.25	250	MH60016429	MH60016451	WWS	CONCRETE	K7
ROCHESTER AVE	S-MA60018992	94.37	250	MH60016451	MH60016417	WWS	CONCRETE	L7
ROCHESTER AVE	S-MA60018993	68.66	250	MH60016417	MH60016418	WWS	CONCRETE	L7
ROCHESTER AVE	S-MA60018944	101.19	250	MH60016379	MH60016427	WWS	CONCRETE	K6
ROCHESTER AVE	S-MA60018908	96.99	250	MH60016334	MH60016392	WWS	CONCRETE	M6
ROCHESTER AVE	S-MA60018989	19.82	300	MH60016419	MH60016414	WWS	CONCRETE	L7
ROCHESTER AVE	S-MA60018994	18.90	300	MH60016418	MH60016419	WWS	CONCRETE	L7
ROCHESTER AVE	S-MA60018902	65.62	300	MH60016324	MH60016321	WWS	CONCRETE	M5
ROCHESTER AVE	S-MA60018897	91.99	300	MH60016321	MH60016331	WWS	CONCRETE	M5
ROCHESTER AVE	S-MA60018909	74.41	300	MH60016331	MH60016334	WWS	CONCRETE	M5
ROCHESTER AVE	S-MA60018820	100.92	300	MH60016258	MH60016250	WWS	CONCRETE	N4
ROCHESTER AVE	S-MA60018819	11.28	300	MH60016250	MH60016249	WWS	CONCRETE	N4
ROCHESTER AVE	S-MA60018814	63.30	300	MH60016249	MH60016245	WWS	CONCRETE	N4

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
ROCHESTER AVE	S-MA60018813	78.00	300	MH60016245	MH60016315	WWS	CONCRETE	N4
ROCHESTER AVE	S-MA60018887	18.99	300	MH60016315	MH60016314	WWS	CONCRETE	N4
ROCHESTER AVE	S-MA60018889	65.20	300	MH60016314	MH60016324	WWS	CONCRETE	N5
ROCHESTER PL	S-MA60018990	57.55	200	MH60016418	MH60016415	WWS	CONCRETE	L7
RUTGERS BAY	S-MA60019814	10.67	200	MH60017216	MH60017215	WWS	CONCRETE	G7
RUTGERS BAY	S-MA60019813	80.95	200	MH60017215	MH60017214	WWS	CONCRETE	G7
RUTGERS BAY	S-MA60019743	93.12	200	MH60017143	MH60017173	WWS	CONCRETE	G6
RUTGERS BAY	S-MA60019779	93.66	200	MH60017173	MH60017214	WWS	CONCRETE	G6
RYERSON AVE	S-MA60020937	92.21	200	MH60016413	MH60017983	WWS	CONCRETE	L6
RYERSON AVE	S-MA60019003	74.56	200	MH60016428	MH60016421	WWS	CONCRETE	K7
RYERSON AVE	S-MA60018996	84.95	200	MH60016449	MH60016421	WWS	CONCRETE	K7
RYERSON AVE	S-MA60019024	84.19	200	MH60016456	MH60016449	WWS	CONCRETE	J7
RYERSON AVE	S-MA60020934	91.60	200	MH60017984	MH60017983	WWS	CONCRETE	L6
RYERSON AVE	S-MA60018935	90.83	200	MH60016358	MH60016413	WWS	CONCRETE	L6
RYERSON AVE	S-MA60018936	91.75	200	MH60016362	MH60016358	WWS	CONCRETE	L5
RYERSON AVE	S-MA60019004	19.84	250	MH60016428	MH60016429	WWS	CONCRETE	K7
RYERSON AVE	S-MA60019002	100.74	250	MH60016427	MH60016428	WWS	CONCRETE	K7
SEIER BAY	S-MA60015650	48.77	200	MH60013372	MH60013374	WWS	*UNKNOWN	A10
SELWYN PL	S-MA60018966	52.03	200	MH60016444	MH60016389	WWS	CONCRETE	I6
SILVERSTONE AVE	S-MA60015606	99.94	200	MH60013324	MH60013359	WWS	CONCRETE	C10
SILVERSTONE AVE	S-MA70027265	95.26	200	MH60013282	MH60017316	WWS	CONCRETE	D9
SILVERSTONE AVE	S-MA60019917	8.12	200	MH60017315	MH60017316	WWS	CONCRETE	D8
SILVERSTONE AVE	S-MA60015559	83.92	200	MH60013292	MH60013282	WWS	CONCRETE	D9
SILVERSTONE AVE	S-MA60015574	109.15	200	MH60013292	MH60013313	WWS	CONCRETE	D10
SILVERSTONE AVE	S-MA60015593	86.72	200	MH60013313	MH60013324	WWS	CONCRETE	C10
SILVERSTONE AVE	S-MA60019708	72.20	200	MH60017107	MH60017164	WWS	*UNKNOWN	F6
SILVERSTONE AVE	S-MA60019766	78.74	200	MH60017164	MH60017184	WWS	CONCRETE	F6
SILVERSTONE AVE	S-MA60019793	37.19	200	MH60017191	MH60017192	WWS	CONCRETE	E6
SILVERSTONE AVE	S-MA60019792	43.43	200	MH60017233	MH60017191	WWS	CONCRETE	E6
SILVERSTONE AVE	S-MA60019912	85.94	250	MH60017315	MH60017314	WWS	CONCRETE	D8
SILVERSTONE AVE	S-MA60019828	86.24	250	MH60017279	MH60017232	WWS	CONCRETE	E7
SILVERSTONE AVE	S-MA60019878	84.70	250	MH60017295	MH60017279	WWS	CONCRETE	E7
SILVERSTONE AVE	S-MA60019896	85.46	250	MH60017314	MH60017295	WWS	*UNKNOWN	E8
SILVERSTONE AVE	S-MA60019831	85.33	250	MH60017232	MH60017233	WWS	CONCRETE	E6
ST DUNSTAN'S BAY	S-MA60019730	82.25	200	MH60017131	MH60017213	WWS	CONCRETE	H7
ST DUNSTAN'S BAY	S-MA60019812	81.72	200	MH60017213	MH60017212	WWS	CONCRETE	H7

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
ST DUNSTAN'S BAY	S-MA60019809	83.56	200	MH60017212	MH60017250	WWS	CONCRETE	H7
ST DUNSTAN'S BAY	S-MA60019755	90.04	200	MH60017152	MH60017210	WWS	CONCRETE	H7
ST DUNSTAN'S BAY	S-MA60019810	87.23	200	MH60017210	MH60017251	WWS	CONCRETE	G7
ST DUNSTAN'S BAY	S-MA60019850	14.34	200	MH60017251	MH60017250	WWS	CONCRETE	G7
ST EDMUND'S BAY	S-MA60019014	62.56	200	MH60016442	MH60016439	WWS	CONCRETE	J6
ST EDMUND'S BAY	S-MA60018945	50.20	200	MH60016368	MH60016442	WWS	CONCRETE	J6
ST EDMUND'S BAY	S-MA60018997	54.36	200	MH60016422	MH60016423	WWS	CONCRETE	K6
ST EDMUND'S BAY	S-MA60018998	13.70	200	MH60016423	MH60016424	WWS	CONCRETE	K6
ST EDMUND'S BAY	S-MA60018999	82.56	200	MH60016440	MH60016424	WWS	CONCRETE	K6
ST EDMUND'S BAY	S-MA60018968	62.64	200	MH60016375	MH60016422	WWS	CONCRETE	K6
ST EDMUND'S BAY	S-MA60019015	15.25	200	MH60016439	MH60016440	WWS	CONCRETE	J7
STORMONT DR	S-MA60022262	120.10	250	MH60018708	MH60018707	WWS	CONCRETE	O8
STORMONT DR	S-MA60022265	4.80	250	MH60018711	MH60018710	WWS	CONCRETE	N8
STORMONT DR	S-MA60022264	68.00	250	MH60018710	MH60018709	WWS	CONCRETE	O8
STORMONT DR	S-MA60022263	69.90	250	MH60018709	MH60018708	WWS	CONCRETE	O8
SUMMERSIDE AVE	S-MA60019951	91.76	250	MH60017341	MH60017340	WWS	CONCRETE	I2
SUMMERSIDE AVE	S-MA60019948	87.84	250	MH60017340	MH60017339	WWS	CONCRETE	I2
SUNBURY PL	S-MA60019090	64.64	250	MH60016516	MH60016507	WWS	CONCRETE	J8
SUNBURY PL	S-MA60019079	68.58	250	MH60016507	MH60016504	WWS	CONCRETE	J8
SUNBURY PL	S-MA60019091	16.76	250	MH60016517	MH60016516	WWS	CONCRETE	J8
TAMWORTH BAY	S-MA60019829	60.35	200	MH60017232	MH60017231	WWS	CONCRETE	E7
TAMWORTH BAY	S-MA60019840	61.00	200	MH60017273	MH60017240	WWS	CONCRETE	E7
TAMWORTH BAY	S-MA60019880	60.35	200	MH60017279	MH60017273	WWS	CONCRETE	E7
TAMWORTH BAY	S-MA60019830	61.77	200	MH60017231	MH60017239	WWS	CONCRETE	E7
TAMWORTH BAY	S-MA60019841	85.77	200	MH60017240	MH60017239	WWS	CONCRETE	E7
TEMPLE BAY	S-MA60015663	65.99	200	MH60017183	MH60013383	WWS	CONCRETE	D6
TEMPLE BAY	S-MA60015682	65.38	200	MH60013404	MH60013412	WWS	CONCRETE	D7
TEMPLE BAY	S-MA60015662	67.54	200	MH60013383	MH60013382	WWS	CONCRETE	D6
TEMPLE BAY	S-MA60015661	67.98	200	MH60013412	MH60013381	WWS	CONCRETE	D7
TEMPLE BAY	S-MA60015660	85.31	200	MH60013381	MH60013382	WWS	CONCRETE	D6
THORNHILL BAY	S-MA60018891	94.79	250	MH60016316	MH60016399	WWS	CONCRETE	N6
THORNHILL BAY	S-MA60018976	92.21	250	MH60016410	MH60016399	WWS	CONCRETE	M6
THORNHILL BAY	S-MA60018986	90.62	250	MH60016392	MH60016410	WWS	CONCRETE	M6
THORNHILL BAY	S-MA60018890	90.17	250	MH60016400	MH60016316	WWS	CONCRETE	N6
THORNHILL BAY	S-MA60018895	92.09	250	MH60016334	MH60016400	WWS	CONCRETE	M6
TOWNSEND AVE	S-MA60015560	99.66	200	MH60013283	MH60013293	WWS		C9

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
TOWNSEND AVE	S-MA60015624	92.75	200	MH60013343	MH60013351	WWS	*UNKNOWN	C10
TOWNSEND AVE	S-MA60015677	106.47	200	MH60017316	MH60013397	WWS	CONCRETE	D8
TOWNSEND AVE	S-MA60015675	95.50	200	MH60013417	MH60013397	WWS	CONCRETE	D8
TOWNSEND AVE	S-MA60015558	94.73	200	MH60013283	MH60013417	WWS	CONCRETE	D8
TOWNSEND AVE	S-MA60015575	104.97	200	MH60013293	MH60013343	WWS	*UNKNOWN	C9
TULANE BAY	S-MA60015684	67.67	200	MH60013405	MH60013428	WWS	CONCRETE	C7
TULANE BAY	S-MA60015704	85.30	200	MH60013428	MH60013429	WWS	CONCRETE	C7
TULANE BAY	S-MA60021509	65.16	200	MH60018380	MH60013405	WWS	CONCRETE	D7
TULANE BAY	S-MA60015703	68.12	200	MH60013429	MH60013427	WWS	CONCRETE	C7
TULANE BAY	S-MA60021510	64.56	200	MH60018381	MH60013427	WWS	CONCRETE	C7
TUNIS BAY	S-MA60019913	72.70	200	MH60017314	MH60017322	WWS	CONCRETE	E8
TUNIS BAY	S-MA60019906	73.25	200	MH60017322	MH60017308	WWS	CONCRETE	E8
TUNIS BAY	S-MA60019907	85.16	200	MH60017309	MH60017308	WWS	CONCRETE	E8
TUNIS BAY	S-MA60019883	72.95	200	MH60017295	MH60017282	WWS	CONCRETE	E8
TUNIS BAY	S-MA60019882	73.00	200	MH60017282	MH60017309	WWS	CONCRETE	E8
ULSTER ST	S-MA60020052	97.53	250	MH60017421	MH60017424	WWS	CONCRETE	F3
ULSTER ST	S-MA70011569	19.84	375	MH60017007	MH70004642	WWS	CONCRETE	G4
ULSTER ST	S-MA60019603	108.02	375	MH60017008	MH60017007	WWS	CONCRETE	H4
ULSTER ST	S-MA70011568	77.13	375	MH70004642	MH60017387	WWS	CONCRETE	G4
ULSTER ST	S-MA60020054	23.61	375	MH60017423	MH60017421	WWS	CONCRETE	F3
ULSTER ST	S-MA60020009	106.27	375	MH60017387	MH60017388	WWS	CONCRETE	G3
ULSTER ST	S-MA60020010	59.88	375	MH60017388	MH60017389	WWS	CONCRETE	F3
ULSTER ST	S-MA60020022	52.06	375	MH60017389	MH60017423	WWS	CONCRETE	F3
UNIVERSITY CRES	S-MA60015577	60.47	450	MH60013295	MH60013294	WWS	CONCRETE	B9
UNIVERSITY CRES	S-MA60015579	59.93	450	MH60013296	MH60013295	WWS	CONCRETE	B9
UNIVERSITY CRES	S-MA60015580	61.08	450	MH60013298	MH60013296	WWS	CONCRETE	B9
VALENCE AVE	S-MA60018882	97.54	200	MH60016322	MH60016307	WWS	CONCRETE	N6
VALENCE AVE	S-MA60018498	72.86	250	MH60015956	MH60015958	WWS	CONCRETE	N5
VALENCE AVE	S-MA60018484	76.17	250	MH60015958	MH60016310	WWS	CONCRETE	N5
VALENCE AVE	S-MA60018881	74.59	250	MH60016310	MH60016307	WWS	CONCRETE	N6
VALENCE AVE	S-MA60018898	86.16	250	MH60016331	MH60016322	WWS	CONCRETE	M5
VALENCE AVE	S-MA60018883	91.69	250	MH60016314	MH60016309	WWS	CONCRETE	N5
VALENCE AVE	S-MA60018485	90.98	250	MH60016309	MH60015956	WWS	CONCRETE	N5
VASSAR RD	S-MA60020927	89.39	200	MH60017980	MH60017979	WWS	*UNKNOWN	G9
VASSAR RD	S-MA60020929	73.03	200	MH60016917	MH60017980	WWS	*UNKNOWN	G9
VASSAR RD	S-MA60019515	27.23	200	MH60016917	MH60016916	WWS	CONCRETE	F9

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
VICTOR PLESHKO PL	S-MA70062967	110.83	250	MH70025746	MH70028746	WWS	PVC	N9
WADHAM BAY	S-MA60018947	103.70	200	MH60016368	MH60016369	WWS	CONCRETE	J6
WADHAM BAY	S-MA60018948	78.95	200	MH60016369	MH60016384	WWS	CONCRETE	J5
WADHAM BAY	S-MA60018960	77.19	200	MH60016438	MH60016383	WWS	CONCRETE	J6
WADHAM BAY	S-MA60018961	51.05	200	MH60016383	MH60016388	WWS	CONCRETE	I6
WADHAM BAY	S-MA60018962	74.64	200	MH60016384	MH60016388	WWS	CONCRETE	I6
WENDOVER PL	S-MA60018981	64.53	250	MH60016405	MH60016466	WWS	CONCRETE	M8
WHITEHAVEN RD	S-MA60018995	29.72	250	MH60016477	MH60016420	WWS	CONCRETE	L7
WHITEHAVEN RD	S-MA60019051	53.22	250	MH60016480	MH60016477	WWS	CONCRETE	L8
WHITEHAVEN RD	S-MA60019055	78.10	250	MH60016498	MH60016480	WWS	CONCRETE	L8

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
CAMPEAU ST	S-MA60021983	95.00	200	MH60018644	MH60018643	WWS	CONCRETE	J10
CAMPEAU ST	S-MA60021984	115.26	200	MH60018645	MH60018644	WWS	CONCRETE	J10
CAMPEAU ST	S-MA60021985	7.02	250	MH60018646	MH60018644	WWS	CONCRETE	J10
CHARETTE ST	S-MA60022013	51.99	200	MH60018672	MH60018673	WWS	CONCRETE	H12
CHARETTE ST	S-MA60022012	54.21	200	MH60018670	MH60018672	WWS	CONCRETE	H12
CLOUTIER DR	S-MA60022287	59.70	250	MH60018732	MH60018731	WWS	CONCRETE	C8
CLOUTIER DR	S-MA60022286	115.91	250	MH60018731	MH60018730	WWS	CONCRETE	C8
CLOUTIER DR	S-MA60022285	90.15	250	MH60018730	MH60018729	WWS	CONCRETE	C8
CLOUTIER DR	S-MA60022284	88.73	250	MH60018729	MH60018728	WWS	CONCRETE	B9
CLOUTIER DR	S-MA60022283	93.97	250	MH60018728	MH60018727	WWS	CONCRETE	B9
CLOUTIER DR	S-MA60022282	92.95	250	MH60018727	MH60018726	WWS	CONCRETE	B10
CLOUTIER DR	S-MA60022281	90.36	250	MH60018726	MH60018725	WWS	CONCRETE	B10
CLOUTIER DR	S-MA60022280	90.64	250	MH60018725	MH60018724	WWS	CONCRETE	B10
CLOUTIER DR	S-MA60022279	76.05	250	MH60018724	MH60018719	WWS	CONCRETE	A11
CLOUTIER DR	S-MA60022272	77.06	250	MH60018719	MH60018718	WWS	CONCRETE	A11
DE LA DIGUE AVE	S-MA60022043	87.61	250	MH60018701	MH60018700	WWS	CONCRETE	H9
DE LA DIGUE AVE	S-MA60022044	81.01	250	MH60018702	MH60018701	WWS	*UNKNOWN	H10
DE LA DIGUE AVE	S-MA60022045	80.62	250	MH60018699	MH60018702	WWS	*UNKNOWN	H10
DE LA DIGUE AVE	S-MA60023243	72.81	250	MH60018700	MH60019492	WWS	CONCRETE	H9
DE L'EGLISE AVE	S-MA60022000	82.40	200	MH60018648	MH60018661	WWS	CONCRETE	I11
DE L'EGLISE AVE	S-MA60021999	88.80	200	MH60018661	MH60018660	WWS	CONCRETE	I12
DE L'EGLISE AVE	S-MA60021998	87.70	200	MH60018660	MH60018659	WWS	CONCRETE	I12
DE L'EGLISE AVE	S-MA60022003	76.22	200	MH60018664	MH60018663	WWS	CONCRETE	I10
DE L'EGLISE AVE	S-MA60022004	76.71	200	MH60018665	MH60018664	WWS	CONCRETE	I10
DE L'EGLISE AVE	S-MA60022005	71.40	200	MH60018645	MH60018665	WWS	CONCRETE	I10
DE L'EGLISE AVE	S-MA60022002	59.21	200	MH60018662	MH60018645	WWS	CONCRETE	I11
DE L'EGLISE AVE	S-MA60022001	61.38	200	MH60018648	MH60018662	WWS	CONCRETE	I11
DES TRAPPISTES ST	S-MA70020980	5.16	150	MH60019483	MH70007737	WWS	PVC	K6
DES TRAPPISTES ST	S-MA70020976	5.16	150	MH60019483	MH70007737	WWS	PVC	K6
DES TRAPPISTES ST	S-MA60023224	30.50	250	MH60019475	MH60019476	WWS	CONCRETE	J8
DES TRAPPISTES ST	S-MA60023238	46.00	250	MH60019488	MH60019475	WWS	CONCRETE	I8
DES TRAPPISTES ST	S-MA60023239	76.50	250	MH60019489	MH60019488	WWS	CONCRETE	I9
DES TRAPPISTES ST	S-MA60023234	15.85	250	MH60019485	PL60009166	WWS	*UNKNOWN	K6
DES TRAPPISTES ST	S-MA60023233	103.36	250	MH60019484	MH60019485	WWS	CONCRETE	K6
DES TRAPPISTES ST	S-MA70020973	8.75	250	MH70007737	MH60019484	WWS	CONCRETE	K6
DES TRAPPISTES ST	S-MA60023230	11.70	250	MH60019481	MH60019482	WWS	CONCRETE	K7

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
DES TRAPPISTES ST	S-MA60023231	7.40	250					K7
DES TRAPPISTES ST	S-MA60023229	78.88	250	MH60019480	MH60019481	WWS	CONCRETE	K7
DES TRAPPISTES ST	S-MA60023228	80.80	250	MH60019479	MH60019480	WWS	CONCRETE	J7
DES TRAPPISTES ST	S-MA60023227	84.12	250	MH60019478	MH60019479	WWS	CONCRETE	J8
DES TRAPPISTES ST	S-MA60023226	68.61	250	MH60019477	MH60019478	WWS	CONCRETE	J8
DES TRAPPISTES ST	S-MA60023225	68.03	250	MH60019476	MH60019477	WWS	CONCRETE	J8
DES TRAPPISTES ST	S-MA60023240	75.27	300	MH60019490	MH60019489	WWS	*UNKNOWN	I9
DORGE DR	S-MA60023198	103.03	250	MH60019455	MH60019454	WWS	CONCRETE	J7
DORGE DR	S-MA60023200	51.50	250	MH60019457	MH60019456	WWS	CONCRETE	I7
DORGE DR	S-MA60023199	41.30	250	MH60019456	MH60019455	WWS	CONCRETE	I8
DORGE DR	S-MA60023197	97.68	250	MH60019454	MH60019453	WWS	CONCRETE	J7
DORGE DR	S-MA60023195	79.30	250	MH60019451	MH60019452	WWS	CONCRETE	J6
DORGE DR	S-MA60023196	84.09	250	MH60019453	MH60019452	WWS	CONCRETE	J7
DU COUVENT AVE	S-MA60022011	81.63	200	MH60018666	MH60018671	WWS	CONCRETE	H11
DU COUVENT AVE	S-MA60022010	86.20	200	MH60018671	MH60018670	WWS	CONCRETE	H12
DU COUVENT AVE	S-MA60022009	100.61	200	MH60018670	MH60018669	WWS	CONCRETE	H12
DU COUVENT AVE	S-MA60022008	116.99	200	MH60018669	MH60018668	WWS	CONCRETE	H13
DU MONASTERE ST	S-MA70047720	40.74	250	MH70020296	MH70020297	WWS	PVC	L6
DU MONASTERE ST	S-MA70047719	7.51	250	MH60019487	MH70020296	WWS	PVC	L6
DU MONASTERE ST	S-MA60023237	1.80	250	MH60019487	PL60009168	WWS	*UNKNOWN	L6
DU MONASTERE ST	S-MA60023236	59.42	250	MH60019486	MH60019487	WWS	*UNKNOWN	L6
DU MONASTERE ST	S-MA70031925	66.45	250	MH60019485	MH60019486	WWS	*UNKNOWN	K6
DUCHARME AVE	S-MA60022779	82.68	250	MH60019113	MH60019112	WWS	CONCRETE	H6
DUCHARME AVE	S-MA60022780	91.70	250	MH60019114	MH60019113	WWS	CONCRETE	H6
DUCHARME AVE	S-MA60022781	85.12	250	MH60019115	MH60019114	WWS	CONCRETE	G7
DUCHARME AVE	S-MA60022782	43.85	250	MH60019116	MH60019115	WWS	*UNKNOWN	G7
DUCHARME AVE	S-MA60022783	60.76	250	MH60019117	MH60019116	WWS	CONCRETE	G7
DUCHARME AVE	S-MA60022784	52.51	250	MH60019118	MH60019117	WWS	CONCRETE	G8
DUCHARME AVE	S-MA60022776	90.72	250	MH60019110	MH60019107	WWS	CONCRETE	H5
DUCHARME AVE	S-MA60022777	58.82	250	MH60019111	MH60019110	WWS	CONCRETE	H6
DUCHARME AVE	S-MA60022778	91.46	250	MH60019112	MH60019111	WWS	CONCRETE	H6
GENDREAU AVE	S-MA60023204	15.79	200	MH60019460	PL60009165	WWS	*UNKNOWN	I7
GENDREAU AVE	S-MA60023203	19.05	250	MH60019457	MH60019460	WWS	CONCRETE	I7
GENDREAU AVE	S-MA60023201	44.80	250	MH60019458	MH60019457	WWS	CONCRETE	I8
GENDREAU AVE	S-MA60023202	42.10	250	MH60019459	MH60019458	WWS	CONCRETE	I8
GENDREAU AVE	S-MA60023207	116.16	250	MH60019462	MH60019463	WWS	CONCRETE	J6

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
GENDREAU AVE	S-MA60023206	37.23	250	MH60019461	MH60019462	WWS	CONCRETE	I7
GENDREAU AVE	S-MA60023205	85.40	250	MH60019460	MH60019461	WWS	CONCRETE	I7
GENDREAU AVE	S-MA60023208	107.92	250	MH60019463	MH60019450	WWS	CONCRETE	J6
GRANDMONT BLVD	S-MA60022296	105.99	450	MH60018740	MH60018741	WWS	CONCRETE	E7
GRANDMONT BLVD	S-MA60022295	45.42	450	MH60018739	MH60018740	WWS	CONCRETE	E7
GRANDMONT BLVD	S-MA60022297	99.41	450	MH60018741	MH60018742	WWS	CONCRETE	E7
HOUDE DR	S-MA60023212	71.97	200	MH60019467	MH60019466	WWS	CONCRETE	I7
HOUDE DR	S-MA60023214	46.28	200	MH60019467	MH60019468	WWS	CONCRETE	I7
HOUDE DR	S-MA60023215	94.93	200	MH60019468	MH60019469	WWS	CONCRETE	I7
HOUDE DR	S-MA60023216	72.49	200	MH60019469	MH60019470	WWS	CONCRETE	H7
HOUDE DR	S-MA60023217	64.00	200	MH60019471	MH60019470	WWS	CONCRETE	H7
HOUDE DR	S-MA60022793	93.30	200	MH60019113	MH60019126	WWS	CONCRETE	H6
HOUDE DR	S-MA60023218	80.95	200	MH60019126	MH60019471	WWS	CONCRETE	H7
HOUDE DR	S-MA60023211	71.58	200	MH60019466	MH60019465	WWS	CONCRETE	I6
HOUDE DR	S-MA60023210	74.73	200	MH60019465	MH60019464	WWS	CONCRETE	I6
HOUDE DR	S-MA60022786	74.75	200	MH60019120	MH60019119	WWS	PVC	H5
HOUDE DR	S-MA60022787	72.85	200	MH60019121	MH60019120	WWS	PVC	H6
HOUDE DR	S-MA60022788	70.53	200	MH60019122	MH60019121	WWS	PVC	G6
HOUDE DR	S-MA60022791	48.10	200	MH60019114	MH60019124	WWS	*UNKNOWN	G6
HOUDE DR	S-MA60022789	79.86	200	MH60019123	MH60019122	WWS	PVC	G6
HOUDE DR	S-MA60022790	39.58	200	MH60019124	MH60019123	WWS	*UNKNOWN	G6
HOUDE DR	S-MA60023209	78.20	200	MH60019127	MH60019464	WWS	CONCRETE	I6
HOUDE DR	S-MA60022794	78.00	200	MH60019110	MH60019127	WWS	CONCRETE	I5
HOUDE DR	S-MA60022785	104.68	200	MH60019110	MH60019119	WWS	*UNKNOWN	H5
LA BARRIERE ST	S-MA60022007	35.44	250	MH60018667	MH60018666	WWS	CONCRETE	H11
LA BARRIERE ST	S-MA60022006	107.85	250	MH60018666	MH60018648	WWS	CONCRETE	I11
LA BARRIERE ST	S-MA60021987	109.36	250	MH60018648	MH60018647	WWS	CONCRETE	I11
LA BARRIERE ST	S-MA60021989	6.32	250	MH60018647	MH60018650	WWS	CONCRETE	I11
LA BARRIERE ST	S-MA60022030	114.77	250	MH60018688	MH60018667	WWS	CONCRETE	H11
LA GRAVE ST	S-MA60022506	92.88	200	MH60018681	MH60018680	WWS	CONCRETE	G12
LA GRAVE ST	S-MA60022020	92.83	200	MH60018680	MH60018676	WWS	CONCRETE	H13
LANDRY ST	S-MA60022037	65.84	200	MH60018693	MH60018695	WWS	CONCRETE	I10
LANDRY ST	S-MA60022036	10.86	200	MH60018694	MH60018693	WWS	CONCRETE	H10
LE MAIRE ST	S-MA60023192	81.41	200	MH60019450	MH60019449	WWS	*UNKNOWN	J6
LE MAIRE ST	S-MA60023191	66.43	200	MH60019449	MH60019448	WWS	CONCRETE	J6
LE MAIRE ST	S-MA60023194	13.70	250	MH60019451	PL60009164	WWS	*UNKNOWN	J6

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
LE MAIRE ST	S-MA70031927	78.12	250	MH60019450	MH60019451	WWS	CONCRETE	J6
LE MAIRE ST	S-MA60023190	109.10	250	MH60019128	MH60019448	WWS	CONCRETE	I5
LE MAIRE ST	S-MA60022795	81.40	250	MH60019107	MH60019128	WWS	CONCRETE	I5
LE MAIRE ST	S-MA60022773	61.00	250	MH60019107	MH60019106	WWS	CONCRETE	H5
LE MAIRE ST	S-MA60022774	57.43	250	MH60019106	MH60019108	WWS	CONCRETE	H5
LEMAY AVE	S-MA70044847	91.69	200	MH60018697	MH60019491	WWS	*UNKNOWN	I9
LEMAY AVE	S-MA60022040	38.65	200	MH60018698	MH60018697	WWS	CONCRETE	H9
LEMAY AVE	S-MA60022041	83.90	200	MH60018694	MH60018698	WWS	CONCRETE	H10
LEMAY AVE	S-MA60022039	105.98	200	MH60018696	MH60018694	WWS	CONCRETE	H10
LEMAY AVE	S-MA60022025	73.80	250	MH60018685	MH60018684	WWS	*UNKNOWN	F13
LEMAY AVE	S-MA60022026	106.87	250	MH60018681	MH60018685	WWS	*UNKNOWN	F13
LEMAY AVE	S-MA60022033	103.40	250	MH60018688	MH60018690	WWS	CONCRETE	H11
LEMAY AVE	S-MA60022032	101.80	250	MH60018690	MH60018689	WWS	CONCRETE	G11
LEMAY AVE	S-MA60022031	101.90	250	MH60018689	MH60018682	WWS	CONCRETE	G12
LEMAY AVE	S-MA60022023	95.42	250	MH60018682	MH60018681	WWS	*UNKNOWN	G12
LEMAY AVE	S-MA60022038	74.20	250	MH60018696	MH60018688	WWS	CONCRETE	H11
LEMAY AVE	S-MA60022042	57.69	300	MH60018699	MH60018696	WWS	CONCRETE	H10
LESTANG ST	S-MA60023213	91.16	200	MH60019462	MH60019467	WWS	CONCRETE	I7
LIFT STATION	S-MA70020945	6.60	150	MH60018754	MH70007733	WWS		G7
LIFT STATION	S-MA70020942	6.60	150	MH60018754	MH70007733	WWS		G7
LORD AVE	S-MA60022024	51.78	200	MH60018684	MH60018683	WWS	CONCRETE	F13
LORD AVE	S-MA60022018	34.58	200	MH60018679	MH60018678	WWS	CONCRETE	G13
LORD AVE	S-MA60022019	70.33	200	MH60018677	MH60018679	WWS	CONCRETE	G13
LORD AVE	S-MA70042681	40.86	250	MH60018684	MH70017474	WWS	*UNKNOWN	F13
LORD AVE	S-MA60022016	114.96	250	MH60018674	MH60018676	WWS	CONCRETE	H13
LORD AVE	S-MA60022017	87.02	250	MH60018676	MH60018677	WWS	CONCRETE	H13
PEMBINA HWY	S-MA60023246	33.60	150	TE60009170	PL60009169	WWS	*UNKNOWN	H8
PEMBINA HWY	S-MA60023249	96.30	250	MH60019494	MH60019495	WWS	CONCRETE	H8
PEMBINA HWY	S-MA60023247	33.50	250	TE60009170	MH60019494	WWS	CONCRETE	H8
PEMBINA HWY	S-MA60023248	66.20	250	MH60019493	TE60009170	WWS	CONCRETE	H8
PEMBINA HWY	S-MA60023244	97.78	250	MH60019492	MH60019493	WWS	CONCRETE	H9
PEMBINA HWY	S-MA60023242	64.44	250	MH60019492	MH60019491	WWS	CONCRETE	I9
PEMBINA HWY	S-MA60023250	87.65	250	MH60019495	MH60019118	WWS	CONCRETE	G8
PEMBINA HWY	S-MA60023241	64.27	300	MH60019491	MH60019490	WWS	*UNKNOWN	I9
PEMBINA HWY	S-MA60022292	118.02	450	MH60018732	MH60018737	WWS	CONCRETE	D8
PEMBINA HWY	S-MA60022471	49.71	450	MH60018739	MH60018854	WWS	CONCRETE	E8

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
PEMBINA HWY	S-MA60022294	106.18	450	MH60018738	MH60018739	WWS	CONCRETE	E8
PEMBINA HWY	S-MA60022293	73.22	450	MH60018737	MH60018738	WWS	CONCRETE	D8
PEMBINA HWY	S-MA60022464	103.00	450	MH60018852	MH60018851	WWS	CONCRETE	F8
PEMBINA HWY	S-MA60022465	108.50	450	MH60018853	MH60018852	WWS	CONCRETE	F8
PEMBINA HWY	S-MA60022467	41.34	450	MH60018854	MH60018853	WWS	CONCRETE	E8
PEMBINA HWY	S-MA60022468	7.02	450	TE60009018	MH60018854	WWS	CONCRETE	E8
PEMBINA HWY	S-MA60022288	103.90	525	MH60018733	MH60018732	WWS	CONCRETE	R2
PEMBINA HWY	S-MA60022289	95.10	525	MH60018734	MH60018733	WWS	CONCRETE	Q2
PEMBINA HWY	S-MA60022290	36.00	525	MH60018735	MH60018734	WWS	CONCRETE	Q2
ST GABRIEL AVE	S-MA60022027	100.52	200	MH60018667	MH60018686	WWS	CONCRETE	H11
ST GABRIEL AVE	S-MA60022028	95.91	200	MH60018687	MH60018686	WWS	CONCRETE	H12
ST GABRIEL AVE	S-MA60022029	110.51	200	MH60018675	MH60018687	WWS	CONCRETE	H12
ST GABRIEL AVE	S-MA60022034	76.05	200	MH60018692	MH60018691	WWS	CONCRETE	I10
ST GABRIEL AVE	S-MA60022035	99.93	200	MH60018667	MH60018692	WWS	CONCRETE	H11
ST PIERRE ST	S-MA60021997	72.32	200	MH60018656	MH60018658	WWS	CONCRETE	K13
ST PIERRE ST	S-MA60021995	79.40	200	MH60018657	MH60018656	WWS	CONCRETE	K13
ST PIERRE ST	S-MA60021996	30.30	200	MH60018655	MH60018657	WWS	CONCRETE	K13
ST PIERRE ST	S-MA60021994	98.70	200	MH60018654	MH60018655	WWS	CONCRETE	J13
ST PIERRE ST	S-MA60021993	98.06	200	MH60018653	MH60018654	WWS	CONCRETE	J13
ST PIERRE ST	S-MA60022015	78.51	250	MH60018675	MH60018674	WWS	CONCRETE	H12
ST PIERRE ST	S-MA60022014	92.35	250	MH60018674	MH60018669	WWS	CONCRETE	H12
ST PIERRE ST	S-MA60022558	115.10	250	MH60018682	MH60018675	WWS	CONCRETE	G12
ST THERESE AVE	S-MA60021992	43.17	250	MH60018652	MH60018653	WWS	CONCRETE	I13
ST THERESE AVE	S-MA60021988	87.11	250	MH60018650	MH60018649	WWS	CONCRETE	I11
ST THERESE AVE	S-MA60021986	120.19	250	MH60018647	MH60018646	WWS	CONCRETE	I11
ST THERESE AVE	S-MA60021990	91.40	250	MH60018649	MH60018651	WWS	CONCRETE	I12
ST THERESE AVE	S-MA60021991	92.20	250	MH60018651	MH60018652	WWS	CONCRETE	I12
TO LIFT STATION	S-MA70020949	5.77	300	MH70007733	MH70007734	WWS	CI	G7
TRUNK LINE	S-MA70020950	53.89	300	MH70007734	MH60018704	WWS		G7
TRUNK LINE	S-MA60022047	107.52	300	MH60018704	MH60018703	WWS	CONCRETE	G7
TRUNK LINE	S-MA60022046	67.80	300	MH60018703	MH60018699	WWS	CONCRETE	G7
VILLENEUVE BLVD	S-MA60022792	79.80	200	MH60019115	MH60019125	WWS	CONCRETE	H7
VILLENEUVE BLVD	S-MA60023220	80.20	250	MH60019473	MH60019472	WWS	CONCRETE	H8
VILLENEUVE BLVD	S-MA60023221	78.66	250	MH60019459	MH60019473	WWS	CONCRETE	I8
VILLENEUVE BLVD	S-MA60023222	98.10	250	MH60019474	MH60019459	WWS	CONCRETE	I8
VILLENEUVE BLVD	S-MA60023223	97.80	250	MH60019475	MH60019474	WWS	CONCRETE	I8

STREET	ASSET_NUMBER	LENGTH	MAIN SIZE	DS NODE	US NODE	FLOW	MATERIAL	MAP_KEY
VILLENEUVE BLVD	S-MA60023219	79.80	250	MH60019472	MH60019125	WWS	CONCRETE	H7