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Part 1 General

1.1 REQUIREMENTS OF WORK

Supply, install, commission, provide warranty and fully document a complete
instrumentation and control (I&C) system as shown on the Drawings and as specified
herein. The 1&C system contains vendor component subsystems specified in this and
other Sections of the Specification.

Component subsystems of the 1&C system will include, but are not limited to, the
following:

A Primary elements and transmitters

Final control elements

I&C field devices

I&C junction boxes and marshalling panels
Instrumentation cabling

Instrumentation power supplies

Conduit and cable tray

No ok wi

The Contractor’s responsibility also includes receiving, uncrating, examining for
shortages or damage, assembling, field fitting, installing, mounting, wiring and testing of
vendor supplied component subsystems.

Where packaged, stand-alone control systems are supplied under other Divisions of this
Specification, provide cabling to connect to the required remote monitoring and/or
control functions. Provide end-to-end Commissioning of all required remote monitoring
and/or control functions. Ensure the correct functionality of any equipment supplied
under other Divisions of this Specification.

Documentation referred to in 1.1.1 to include as a minimum;

1 Equipment descriptive data
Equipment installation, service manuals, O&M Manuals and recommended spare
parts lists

3 Schematics and interconnection wiring diagrams sealed by a Professional
Engineer registered in the Province of Manitoba.

4 Records of conductor identification, field terminals, changes, etc.

5 Instrumentation and control panel Shop Drawings, face layouts, schematics and

point-to-point wiring diagrams sealed by a Professional Engineer registered in
the Province of Manitoba.

.6 Submit individual loop drawings based on the provide typicals
T Records of as-built information for the complete instrumentation system.

Documentation provided is formatted as follows:
1 Piping & Instrumentation Diagrams (P & IDS) — depict the general intent of the

control systems and are to be used as the governing document for the scope of
Work.
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2 Instrument Index — an index of the detailed information for the devices shown on

the P & IDs. The index lists the appropriate support documentation for the
devices’ supply and installation. The instrument index is the controlling
document for the supply of materials.

3 Input/Output (1/0) Index — an index of the control system 1/O points shown on
the P & IDs, giving the supporting documentation as per the instrument index.

A4 Instrument Specification Sheet — detail the relevant data for the supply of devices.

5 Instrument Loop Diagrams (ILDs) — show typical interconnections and hook-up

of devices. The Contractor is to reproduce an ILD for each device and record all
relevant as-built information on each sheet for submission at the completion of
the Work. Fill in all terminal and wiring numbers etc. from the Shop Drawings as
they become available. A set of ‘B’ size (11 x 17) ACAD Drawings and
associated files will be made available to the successful Contractor.

.6 Location Drawings — indicate in plan and/or elevation views where the

instrument elements are physically located. These Drawings are provided to
assist the Contractor in estimating the amount of cable and ducting required.

T Standard Details — provide a reference for installation, operation and other
instructions pertinent to a particular device.
8 Detailed Specification — lists qualifications, quality of materials and
workmanship, and supplementary information.
v .Definitions
| Interpret specialized terms not explicitly defined herein in accordance with ISA-

S51.1, NEMA-ICS-1, ANSI/IEEE-Std-100, and The Communications Standard
Dictionary, by Martin H. Weik.

.8 References

1 This Specification contains references to the following Documents. They are a
part of this Section as specified and modified. In case of conflict between the
requirements of this Section and those of the listed Documents, the requirements
of this Section prevail.

2

Reference Title

APl RP550-86 Manual on Installation of Refinery Instruments and Control
Systems, Part I--Process Instrumentation and Control Sections 1
Through 13

ASME Section VI1-89 Rules for Construction of Pressure Vessels

ASTM B68-86 Seamless Copper Tube

ASTM D883-89 Terms Relating to Plastics

IEEE 100-88 Dictionary of Electrical and Electronic Terms

ISA RP7.1-56 Pneumatic Control Circuit Pressure Test

ISA RP12.6-87 Installation of Intrinsically Safe Systems for Hazardous
(Classified) Locations

ISA S5.4-76 Instrument Loop Diagrams

ISA S18.1-79 Annunciator Sequences and Specifications

ISA S51.1-79 Process Instrumentation Terminology

NEMA 250-85 Enclosures for Industrial Controls and Systems

NEMA ICS 1-88 General Standards for Industrial Control and Systems

NEMA ICS 2-88 Industrial Control Devices, Controllers, and Assemblies
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NFPA 70-90 National Electrical Code (NEC)
SAMA PMC 17-10-63 Bushings and Wells for Temperature Sensing Elements
UBC-88 Uniform Building Code
UL 1012-89 Power Supplies
UL 94-80 Tests for Flammability of Plastic Materials for Parts in
Devices and Appliances Weik, Martin H. Communications
Standard Dictionary, Van Nostrand Reinhold Co., 1983
9 Related Work:
1 Mechanical
2 Electrical
10 Qualifications

1 The instrumentation Subcontractor shall be a firm normally engaged and fully
competent in the type of Work described in this Section of the Specification. The
firm shall have been continuously and successfully engaged in this business for
at least five years.

2 Qualified journeyman instrument mechanics that are familiar with the devices
being installed shall perform all instrument hook-ups, calibrations, and
checkouts.

3 Qualified journeyman electricians shall perform all control wiring installation
and connections.

A1 Codes, Rules, Permits & Fees

1 Comply with all laws, ordinances, rules, regulations, codes and orders of all
authorities having jurisdiction relating to this Work.

2 Comply with all rules of the Electrical Safety Act of the Province, CSA
Standards, the ULC and the applicable building codes, whether specifically
shown on Drawings or not.

3 Give all required notices, submit Drawings, obtain all permits, licenses and
certificates and pay all fees required for this Work.

4 Furnish a certificate of final inspection and approvals from an inspection
authority to the Contract Administrator.

A2 Standards of Workmanship

1 Execute all Work in a manner, which will result in the completed installation
presenting an acceptable appearance, to a level of quality defined in the general
conditions of this Specification.

2 Employ a competent supervisor and all necessary licensed tradesmen to complete
the Work in the required time.

3 Arrange and install products to fit properly into designated building spaces.

4 Install products in accordance with the recommendations and ratings of the
product manufacturers.

A3 Contract Drawings and Specifications

A Refer to Division 1.

2 Supply and install all items and accessories specified by the Drawings or the
Specification in the quality and quantity required. Perform all operations as
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designated by the Specification according to the methods prescribed, complete
with all necessary labour and incidentals.

3 Treat any item or subject omitted from this Division's Specifications or
Drawings, but which is mentioned or reasonably specified in other Divisions'
Specifications or Drawings and pertains to the instrumentation and control
system, as being integral to the overall system. Provide such specified items or

subjects.

4 Provide all minor items and Work not shown or specified but which are
reasonably necessary to complete the Work.

5 If discrepancies or omissions in the Drawings or Specifications are found, or if

intent or meaning is not clear, consult the Contract Administrator for clarification
before submitting Bid in accordance with B4.

.6 The responsibility to determine which Division provides various products and
Work rests with the Contractor. Additional compensation will not be considered
because of differences in interpretation of Specifications.

EQUIPMENT

Receiving, Storing, and Protection of Components during Construction

1 Examine each component upon delivery to Site. Report all damage noted to the
Contract Administrator prior to accepting or rejecting delivery. All
instrumentation primary elements, control components, panels, etc. shall be
placed in a secure, dry, heated storage building. Maintain the space temperature
above 10°C and the space relative humidity below 50 percent.

2 Perform a preliminary examination upon delivery to ensure that:

1

All instrumentation and control components supplied for this project
under this Section of the Specification comply with the requirements
stated in the instrument Specification sheets.

All instrumentation and control components supplied under other
Sections of this Specification, to be connected to instrumentation and
control components supplied under this Section of the Specification,
comply with the requirements stated in the Contract Documents.

Itemize all non-conformities noted above and forward them to the
Contract Administrator. Any delays in construction resulting from the
delivery to Site of non-conforming instrumentation and control
components shall be borne by the Contractor.

Do not install primary elements or other sensitive equipment until
construction is sufficiently completed to provide an "operating
condition" environment. Notify the Contract Administrator prior to
installing any equipment of this type.

Ensure that covers where required are properly installed on all
equipment. Provide all covers, padding, guards, etc. as required to guard
any equipment against damage.

Return all damaged equipment to the factory for total corrective repairs.
If deemed necessary by the Contract Administrator, the damaged
equipment shall be replaced with new product. The Contractor shall bear
any costs due to construction delays resulting from the delay in delivery
of acceptable equipment.
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1.3 SITE
A Classification of Plant Areas
A Refer to Division 26
14 DOCUMENTATION

A Submittals

1 Submit Shop Drawings for all products supplied by this Division.
2 Operations and Maintenance Manuals
A Refer to Division 1 for general O&M Manual submittal information.
2 In addition to the requirements specified in Division 1, provide the following
information:

| Table of Contents - Arrange contents sequentially by systems under
Section numbers. Label tabs of dividers between each to match section
numbers in the Table of Contents.

2 Systems Descriptions - A brief synopsis of each system typed and
inserted at the beginning of each section. Include sketches and diagrams
where appropriate.

3 Maintenance and operating instructions for all equipment and controls —
These operating instructions need not be manufacturer's data but may be
typewritten instructions in simple language to guide the City in the
proper operation and maintenance of this installation.

4 A copy of all wiring diagrams complete with wire coding.

5 Include type and accuracy of instruments used.

.6 Set of final reviewed Shop Drawings.

T Provide a tabulated list of all consumables utilized (fuses, lamps, etc.)
indicating where used, type, rating and reorder details.

3 Construction Record Drawings
1 Maintain on-site a complete set of Construction Record Drawings as listed in

Division 1 of this Specification.

2 In addition to the requirements as stated in Division 1, record the following
information on the Drawings:

A All changes, alterations or additions

2 All instrumentation cable and control tubing

3 All changes to the numbers and location of outlets, motors, panels and
end devices that may occur during the course of the Work.

3 Before requesting the Certificate of Total Performance, make any necessary final

corrections to the Drawings, sign each print as a certification of accuracy and
deliver all sets to the Contract Administrator for approval.
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Part 2 Products
2.1 GENERAL

A Refer to the requirements of Division 1

2 Selected Products:

A Provide products and materials that are new and free from all defects.
2 The design has been based on the use of the first named product where multiple
products have been listed.
3 Alternate Products
A Refer to Division 1 for consideration of alternate products.

Alternate products and materials to those specified will only be considered by the
Contract Administrator if they are shown in the Bid as a material variation, and if
they are submitted with an appropriate price adjustment. The Contract
Administrator will reserve the right to accept or reject any alternative without
explanation.

3 The alternate submission shall provide sufficient information to enable the

Contract Administrator to determine whether the alternate is acceptable or
unacceptable.

4 Provide complete information on required revisions to other Work and products
to accommaodate each alternate product.
5 The Contractor assumes full responsibility when providing alternate products or

materials that all space, weight, connections, power and wiring requirements etc.
are considered and compensated for. Any costs incurred for additional
components, changes to other services, structural or space requirements, layouts
and plans, etc. that may arise from the use of the alternate shall be borne by the
Contractor.

A4 Quality of Products

1 All products provided to be CSA and ULC approved where applicable.

2 If products specified are not CSA approved, obtain approval of the relevant
provincial regulatory authority. Pay all applicable charges levied and make all
modifications required for approval.

3 Refer to Division 1 of this Specification for further information.
5 Uniformity of Manufacture
1 Unless otherwise specifically called for in the Specification, uniformity of

manufacture to be maintained for similar products throughout the Work.

.6 Product Finishes

A Products to be manufacturers’ standard finish. Where special finishes are
specified refer to Division 9 for details on quality and workmanship of the
finishes.

g Use of Products During Construction
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| Any equipment used for temporary or construction purposes is to be approved by

the Contract Administrator. Clean and restore to "as new" condition all
equipment prior to the time of Substantial Performance.

2.2 INSTRUMENTATION
1 General
1 Instruments to be suitable for the environmental conditions in which they are to
be installed.
2 Determine where injurious conditions may be expected to occur and make proper
provision to protect the instruments to ensure their proper and reliable operation.
3 Provide power surge protection, heating cables and devices to protect

instruments, equipment and lines from being functionally impaired or damaged
by power surges or environmental conditions such as moisture or freezing.

2.3 IDENTIFICATION

1 Refer to Division 26 for general identification requirements. Provide lamicoid nameplates
with 6 mm black lettering on white background. Identify the loop tag number (where
applicable) and the device name, function, and instrument range or setpoint value on the
nameplate.

2 Where it is not possible to attach a lamicoid nameplate to a field instrument component,
provide the component with a stainless steel metal tag firmly wired to the device and
identified with the loop tag number.

3 Identify all wires where they terminate at the marshalling panels, junction boxes and field
devices with a heat shrink sleeve with machine printed labeling.

A4 Clearly mark all panels, pull boxes, junction boxes, etc. to indicate the nature of service.

5 Provide neatly typed circuit directories for panel power distribution systems to indicate
loops or devices powered by the circuit and the fuse size.

.6 Identify all exposed control conduits at all pull box locations, where the conduits enter or
leave a room, and 13 m on centre throughout the room. This shall apply to conduits
above removable ceilings. Use Thomas & Betts TY-RAP 5532-M labels conduit
identification.

T For direct current wiring use black for positive and white for negative.
8 For thermistor wiring to motors use red and blue coloured, insulated wire.
Part 3 Execution
3.1 SITE EXAMINATION
1 Refer to the requirements of Division 1.
2 No additional compensation will be given for extra Work due to existing conditions that a

Site examination prior to Bid should have disclosed.
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3.2 COORDINATION WITH OTHER DIVISIONS

3.3

3.4

Examine the Drawings and Specifications of all Divisions and become fully familiar the
Work. Before commencing Work, obtain a ruling from the Contract Administrator on any
conflicting issues between Divisions. No compensation will be made for any costs arising
from conflict not identified before Work has commenced.

Coordinate the Work to be performed under this Section of the Specification with all
Divisions installing equipment to ensure that there are no conflicts.

Install anchors, bolts, pipe sleeves, hanger inserts, etc. required in ample time to prevent
delays to other Division's installation Work.

Lay out the Work and equipment with due regard to architectural, structural and
mechanical features. Architectural and structural Drawings take precedence over
electrical Drawings regarding locations of walls, doors, and equipment.

Structural members shall not be cut without prior approval of the Contract Administrator.

Examine previously constructed Work and notify the Contract Administrator of any
conditions, which prejudice the proper completion of this Work.

PRODUCT HANDLING

Use all means necessary to protect the products included in this Division before, during
and after installation, and to protect products and installed Work of all other trades.

Any damage to the products and/or installed Work shall be repaired or replaced by the
Contractor at no additional cost to the City and to the approval of the Contract
Administrator.

Remove advertising labels from all products installed that have such labels attached.
Identification or CSA labels are not to be removed.

Remove dirt, rubbish, grease, etc. resulting from Work performed under this Division of
the Contract from all surfaces.

SEPARATION OF SERVICES

Maintain separation between the electrical wiring system, piping, ductwork, and the
instrumentation cables so that each system is isolated (except at approved connections to
such systems) to prevent galvanic corrosion. In particular, contact between dissimilar
metals, such as copper and aluminum, in damp or wet locations is unacceptable.

Do not support wiring from pipes, ductwork, etc. Hangers for suspended ceilings are not
to be used for the support of wiring.

Classifications of Circuits

A The circuit categorization shall of first priority follow Canadian Electrical Code
with respect to separation for electrical safety and the following shall apply with
respect to electro-magnetic compatibility:
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Very Noisy

High voltage circuits and their associated grounding

High current (>200 A) LV circuits.

Harmonic-rich LV circuits

DC circuits: un-suppressed or above 50 V

Noisy

Low current class two (2) circuits

Medium power pulsed or radio frequency circuits

Indifferent

ELV digital status circuits

Intrinsically safe circuits

Telecommunications circuits

Fire alarm and emergency lighting circuits (note that
some fire alarm
circuits may fall into the category of signal circuits).

Any other emergency, shutdown, or high integrity
circuit
(e.g. toxic gas alarm).

Sensitive

Analogue signal circuits

Data communication circuits

Very Sensitive

Low level voltage and current signals (e.g. from
instrument sensors).

Separation of Circuits

1 This Section relates to the running of cables carrying differing types of circuit in
close proximity to one another and to other services. Sensitive circuits shall
normally be run in overall shielded cable. Very sensitive circuits shall normally
be run in individually twisted pair shielded cable.

2 For cables sharing the same support/containment system, the following shall
provide guidance to minimize extraneous interference.

Segregation Very
between Very Noisy Noisy Indifferent Sensitive Sensitive
circuits

Thermal 300 mm

Very Noisy grouping as 150 mm 300 mm 300 mm

per CE Code
. 150 mm Thermal
Noisy grouping as 150 mm 150 mm 150 mm
per CE Code
Indifferent 300 mm 150 mm Sgpar_atlon of 100 mm 100 mm
circuit types.

Sensitive 300 mm 150 mm 100 mm Touching 50 mm

Ve_r)_/ 300 mm 150 mm 100 mm 50 mm Touching
Sensitive

WIRE AND CABLE

Refer Division 26
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3.6 EQUIPMENT CONNECTIONS

3.7

3.8

3.9

3.10

Prior to the connection of signal wiring to process control and instrumentation devices,
check the device voltage rating and polarity for compatibility with the corresponding
loop and/or schematic diagram. Where device and circuit characteristics are found to be
incompatible, the connections are not to be made. Report the condition immediately to
the Contract Administrator.

All control wiring diagrams illustrate typical control circuits applicable to the type of
equipment specified. Control circuits may vary with different manufacturer's equipment.
Verify all control circuits with the manufacturers of the equipment and make any
corrections to the control wiring diagrams that may be required.

Provide power disconnect terminals in the marshalling panels for all devices and
PLC/DCS input/outputs sourced from the panel. Provide local power disconnect switches
for all 120VAC power instruments. Mount adjacent to the instrument.

Provide a disconnecting means in the cable connecting each ultrasonic transponder to the
transmitter. This disconnect shall consist of a terminal strip in a local water proof
junction box.

WIRING TO EQUIPMENT SUPPLIED BY OTHER DIVISIONS

Equipment supplied by the City or by other Divisions, that have external or field
mounted control devices, are to be installed, wired and commissioned by this Division.

ACCESS PANELS

Provide access panels where instrumentation and control system junction boxes are
concealed. Panels to be of adequate size for servicing of the concealed junction box and
complete with necessary frames and hinged doors held closed with captive fasteners. The
type and size of panels are to be coordinated with the Contract Administrator.

In removable ceiling areas provide markers on ceiling tile to locate equipment requiring
access. Use a 25 mm diameter blue circle painted on the access panel to indicate that it is
for instrumentation and control system access.

Instrument Mounting Stands

Supply and install instrumentation mounting stands as required. Stands are to be either
floor or wall mounted. The mounting stands are to be fabricated from aluminum or
galvanized steel.

Supply and install protective drip shields for any exterior stand-mounted instrumentation
equipment. Drip shields are to extend 50 mm past the front and side faces of the
equipment. Drip shields are to be fabricated from aluminum.

SEALING OF WALL AND FLOOR OPENINGS

Seal all conduit and cable entries passing through outside walls of buildings, through
partition walls separating electrical rooms from other areas, through fire separations, and
through floors above grade.
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2 Seal openings after all wiring entries have been completed.

3 Sealing material shall be fire resistant and shall not contain any compounds that could
chemically affect the wiring jacket or insulating material. Cable penetrations through fire
separations, if required, are to be sealed. Submit shop drawing for rated assembly prior to
installation of fire stop.

3.11 SLEEVES

1 Provide sleeves of galvanized steel pipe with machine cut ends of ample size to
accommodate conduits passing through walls, partitions, ceilings, floors, etc.

2 For walls, partitions and ceilings the ends shall be flush with the finish on both sides. For
floors the ends shall extend 100 mm above finished floor level.

3 Fill the space between the sleeve and the conduit with fire stop material and caulk around
the top and bottom with approved permanently resilient, non-flammable and
weatherproof silicone base compound. Ensure that the seal is compatible with the floor
and ceiling finishes.

4 Locate the sleeves and position exactly prior to construction of the walls and floors.

5 Failure to comply with the above requirements shall be remedied at the Contractor's
expense.

3.12 CONNECTIONS TO MECHANICAL, ELECTRICAL AND EXISTING SYSTEMS

1 Refer to Division 26 for the required tie-in procedures.

3.13 TAGGING STANDARDS FOR DEVICES AND WIRING

1 Tag all devices, wires, and 1/0O using the assigned loop, equipment, or device tag name.
Where tag naming and numbering is not specified, the Contract Administrator will
provide naming and numbering that is consistent with the plant naming conventions.

3.14 TESTING OF INSTRUMENTATION LOOPS

1 After all devices within a loop have been connected, check the loop for correct
functioning and interaction with other loops, where applicable. Provide written notice to
the Contract Administrator when the loops are going to be tested so that the tests may be
witnessed at the Contract Administrator's discretion.

2 Check the operation of final control elements such as solenoid valves, actuators, etc. by
manual control before checking with automatic control.

3 Check and simulate all alarms and shutdown functions.

A4 Verify the status of all points connected or accessible to the Distributed Control System.

5 Test all tubing for leaks in compliance with ISA RP7.1. Isolate all instruments when

tubing is being tested to protect against over pressure.
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3.15

3.16

.6

Perform tests and record results on the test data forms that are included in this Section.
Develop additional and/or more detailed test forms as necessary to suit more complex
instrumentation.

Sign and date all test reports. Submit the test reports to the Contract Administrator within
five Business Days of testing.

Coordinate and cooperate with City staff while they verify the Distributed Control
System 1/0.

CALIBRATION

Instruments are to be factory pre-calibrated. Verify calibration after installation for all
instruments installed under these Specifications. Provide a printed record of the factory
calibration parameters for "smart™ devices.

Prior to calibration, completely program all "smart" transmitters including entries of the
appropriate range and tag number. Provide a printed record of smart device serial
numbers against their assigned tag number with all programmed parameters.

Instruments to be set up and calibrated by an accredited instrument technician working
under the approval of the instrument Manufacturer.

Calibrate all instruments to an accuracy of 0.5 percent of full range, or to the
manufacturer's stated accuracy of the instrument whenever an accuracy of 0.5 percent is
not achievable.

Prior to instrument installation perform the following applicable calibration for each
instrument and its associated signal conditioning equipment:

4
5
.6

Calibrate all inline flow meters by a draw-down test
Calibrate all density meters by lab samples

Calibrate all vacuum and pressure instruments by manometer or accurate test
instrument and hand test pump

Calibrate gas detectors using standard gas sample
Calibrate temperature instruments against a standard lab thermometer.
Calibrate online analyzers with known samples.

COMMISSIONING

Refer to the requirements of Division 1 for additional requirements.

Inspections

1

Provide two weeks' written notice to the Contract Administrator prior to
energizing any system to allow for inspection by the Contract Administrator of
the following:

1 Proper mounting
2 Proper connections

During Commissioning, demonstrate to the Contract Administrator proper
calibration and correct operation of instruments and gauges

Section 29 05 00
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3 Commissioning of the instrumentation and control system to include but not be
limited to the following.
1 Verify installation of components, wiring connections and piping
connections.
2 Supervise wiring continuity and pipe leak tests.
3 Verify instrument calibration and provide written report.
4 Function check and adjust the instruments and control equipment under
operational conditions.
5 Coordinate manufacturer’s service personnel as required for complete
system testing.
.6 Instruct plant personnel in correct method of instruments and control
equipment operation.
T Direct plant personnel at hand-over as to final adjustment of the system
for correct plant operation.
8 Ensure that the Manufacturer’s representatives cooperate to complete the
Work of this Section.
9 Verify signal levels and wiring connections to all instrumentation and

control equipment.

10 Coordinate and cooperate with City staff to commission the Distributed
Control System 1/O points.

3.17 TRAINING

1 Provide training, as described in detail in Division 1, in the proper operation and
maintenance of all control devices, control valves, and ancillary instrumentation
described under this Division of the Specification.

3.18 TEST FORMS
Form No. Title
dITR Instrument Test Report

2LCR Loop Check Report
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LOOP CHECK REPORT || CHECKED ouT oK
] NOT APPLICABLE
] FURTHER ACTION REQUIRED
INSTRUMENT TAG NO.
LOOP NO.
SHEET NO.
P & | DWG. NO.

INSTALLATION COMPLETE

Primary Element

Impulse Lines

Block and Drain Valves

Air Supply/Filter/Reg.

Wiring

Tracing/Insulation/Housing

Mounting and Location

PLC/SCADA 1/0 & Status

CALIBRATED

Impulse Lines Press. Tested

LOOP CHECKED

Element To Receiver

X Mtr. to Receiver

X Mtr./Trans. to Receiver

X Mtr./Trans. to Switches

Switches to Annunciator

Interlocking Circuit

Controller to Valve

Controller Action D or R

REMARKS:

READY FOR START-UP

DATE:

Installed by:

Checked by:
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INSTRUMENT TEST REPORT
SYSTEM:
SERVICE: TAG NO.
LOCATION:
MAKE: MODEL:
SERIAL NO.: CSA:
ELEMENT: RANGE:
DESIGN SETTING/RANGE: CONTACT TO: ON:
SIGNAL IN: ouT: ASSOCIATED INSTRUMENT:
INSTRUMENT CONDITION: CONFORM TO SPEC:
PROJECT NO.: DATA SHEET:
TEST 1 TEST 2
TEST
METHOD
INPUT OUTPUT INPUT OUTPUT

PROCESS INC. DEC. INC. DEC. INC. DEC. INC. DEC.
TEST POINT 1
TEST POINT 2
TEST POINT 3
TEST POINT 4
TEST POINT 5

COMMENTS

GRAPHS

TESTED BY: CHECKED BY:

DATE: DATE:
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Part 2

2.1

2.2

2.3

General

REFERENCES - GENERAL

Suppliers, Equipment, Products, and Execution must meet all requirements detailed in
Section 29 05 00.

Local control stations shall be supplied to house local control switches, push buttons and
indictor lights associated with field devices (valves, drives etc). The control stations shall
be located in close proximity to their associated devices. Where a group of devices are
located within close proximity to each other, the local controls may be combined into a
single common local control panel. Line of site must be maintained between all devices
and the respective local controls.

Products

GENERAL
Unless otherwise specified, provide outside finishes on all enclosures in ANSI 61 Grey as
specified in Division 9.

The enclosures must be suitable for carrying the weight of the equipment mounted inside
the panel and on the doors without any warpage.

ENCLOSURES
Provide Electrical EEMAC Type 1A gasketted enclosures in main floor of building.

Provide Electrical EEMAC Type 4 enclosures for below grade valve chamber.

Enclosures for mounting field control indicator lamps and switches in unclassified areas
to be Allen Bradley model 800T die cast enclosures.

PANEL ENCLOSURES

Fabricate panel enclosures from 11 gauge steel panels complete with necessary stiffening
to form a rigid free-standing lineup. The structures must be suitable for carrying the
weight of the equipment mounted inside the panel and on the doors. Provide removable
top and bottom cable entry plates.

Provide panels with front access only. Doors shall be key lockable and fitted with 3-point
heavy duty latching assemblies. Provide a continuous piano hinge and a pneumatic hold
open device on each door.

Finish the interior of the enclosure with white paint. Provide a switched fluorescent light
fixture and 120 VAC duplex convenience receptacle inside the enclosure.
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2.4 MARSHALING AND CONTROL PANELS
Supply, fabricate, checkout, layout, document and deliver to Site fully equipped and
functional panels.
Supply all components contained on or within the panels fully wired under this Section of
the Specification.
The selection of all accessories, materials and methods for fabrication not covered by this
Specification, but which are necessary to complete the fabrication of the control panels, is
the responsibility of the panel fabricator.
Fans and filters shall be installed to pressurize all control panels thus discouraging dust
accumulation and providing air purging for temperature and corrosion control.
Marshalling and control panels shall be adequately sized to facilitate a professional,
uncluttered arrangement. Provide adequate internal and external space to accommodate a
20 percent increase in each type of component used.
Control and marshalling panel layouts and wiring diagrams are to be provided by the
Contractor as Shop Drawings.
2.5 WIRING AND ACCESSORIES

Provide wiring inside the panels according to the following Specifications:

A Control wiring to be a minimum of #16 AWG tinned stranded copper; insulation
rated at 600 V.

2 Wiring for power distribution shall be a minimum of #14 AWG tinned stranded
copper; insulation rated at 600 V.

3 Install cables in accordance with the requirements of Division 16.

Tag each wire at both ends with a heat shrink sleeve that is machine printed. Allow
approximately 20 mm of wire insulation between the tag and the bare wire.

Wiring systems with different voltage levels or types shall be suitably segregated within
the panel, according to relevant electrical codes.

Run all wiring in enclosed plastic wireways such as Panduit. Size all wireways so that the
total cross sectional area of the insulated wire and cable does not exceed 40 percent of the
cross sectional area of the wire way.

Provide a minimum clearance of 50 mm between wire ways and any point of wire
termination.

Terminate all wiring, incoming and outgoing, at terminal strips mounted inside the
panels. Identify each terminal strip with a terminal strip number, defined as follows:

1 Wire identification to use the connected field device tag name with the wire's
corresponding end device terminal number appended to it.
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.10

A1

2.6

2 Identify every joint and/or terminal of the above wire run with the same identifier
until the wire meets another tagged device, at which point the wire identifier will
change to use the new device name and terminal number.

3 For example, pressure transmitter S740-FIT located in the field has a 1 PR-TPSH
cable connected to it. The cable runs through a junction box to a marshaling
panel. The wire identifiers for the pair of wires would be S740-FIT all the way to
the marshaling panel.

4 Identify spare wires by using the cable tag, wire number and an “-SP” suffix.

5 Arrange wiring on terminal blocks such that all internal panel wiring terminates
on the inboard side of the terminal blocks and all external wiring terminates on
the outboard side.

Provide a 120 VAC panel power distribution system and a 24 VDC power distribution
system in each panel. Provide a thermal magnetic circuit breaker on each main power
circuit and a fused terminal block for each branched circuit off the main.

Provide disconnect type terminal blocks Weidmuller WTR 4 series to isolate field wiring
that is powered sourced from the panel. Provide a dedicated fused disconnect type
terminal block to isolate each individual PLC input and output.

Provide sufficient terminals so that not more than two wires are connected under the
same terminal. Provide 20 percent spare terminal capacity at each terminal block
assembly.

Terminals shall be Weidmuller W Series color coded as follows:

Red = positive 24 VDC

Black = analog signal plus

White = analog signal common and VAC neutral
Grey =120 VAC

Green = ground

Provide nameplates for each device on or within the panels and enclosures. Nameplates
shall be white lamicoid with black lettering, a minimum of 25 mm x 75 mm in size with
up to three lines of 5 mm lettering. Securely fasten nameplates in and situate them in a
visible location.

PANEL GROUNDING
Provide a ground system for the instrumentation circuits, isolated from the main power
system ground to each marshaling panel.

Provide grounding lugs for each panel, suitable for termination of up to #2 AWG copper
grounding conductor.

Provide in each marshaling panel an isolated grounding bus bar 6 x 25 x 600 mm,
equipped with necessary lugs for accepting two (2) #2 AWG grounding conductors.

Firmly bond all panel-mounted devices on or within the panels to ground. Provide
supplementary bonding conductors for backpanels and doors. Attach a separate bonding
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conductor to all devices that are not firmly fastened to the panels with screws for such
devices as case mounted instruments, meters, etc.

Part 3 Execution
31 MOUNTING HEIGHTS
1 Unless otherwise specified or a conflict exists, mount all panels, starters and disconnects

2000 mm to top of cover.

END OF SECTION
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Part 1
1.1

A
1.2

A
1.3

A
1.4

A
Part 2
2.1

A

2
2.2

A

General

PRODUCT DATA
Submit product data in accordance with CW 1110 and Division 26.

RELATED WORK
Refer to Division 26

INSPECTION

Provide adequate notice to the Contract Administrator so that all cable installations can
be inspected prior to energizing equipment.

STANDARDS
All wire and cable shall be CSA approved.

Products

TWISTED PAIR SHIELDED CABLES (TPSH)

TPSH shall be constructed as follows:

A Two (2) copper conductors, stranded, minimum #18 AWG, PVC insulated,
twisted in nominal intervals of 50 mm

Insulated for 600 V, 90°C

100 percent coverage aluminum foil or tape shield

Separate bare stranded copper drain wire, minimum #18 AWG

Overall flame retardant PVC jacket to CSA-C22.2

The entire cable assembly to be suitable for pulling in conduit or laying in cable
tray.

T Interlocked aluminum armour and outer PVC jacket.

8 Shaw Type 1751-CSA or Beldon equivalent

Where multi-conductor TPSH cables are called for, each pair shall be individually

shielded, continuous humber coded, and the cable assembly shall have an overall shield
and overall flame retardant PVC jacket.

o uhr wiN

RTD AND MULTI CONDUCTOR SHIELDED CABLE

RTD cables shall be CSA approved and shall be constructed as follows:

A Three or more copper conductors, stranded, minimum # 18 AWG
2 PVC insulated for 600 V
3 100 percent coverage aluminum foil or tape shield
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4 Separate bare stranded copper drain wire

5 Interlocked aluminum armour and outer PVC jacket.

.6 Overall flame retardant PVC jacket to CSA-C22.2
2.3 TECK CABLES
1 As per Division 26

24 WIRE
1 As per Division 26

Part 3 Execution
3.1 ANALOG SIGNALS
| Use TPSH cable for all low level analog signals such as 4-20 mA, pulse type circuits 24

VDC and under, and other signals of a similar nature.

2 Use RTD cable for connections between RTDs and transmitters or control system RTD
inputs.

3.2 DIGITAL SIGNALS

1 Use TPSH cable for all low level input (24 V and below) and output signals to the control
system.

3.3 INSTRUMENT POWER

1 Use Teck cable or wire and conduit for power to instruments, for 120 V signals other
than those mentioned above and as otherwise indicated on the Drawings. Use stranded
wire and cable to supply power to instruments.

3.4 INSTALLATION

1 Install instrumentation cables in conduit systems or in cable trays. Use a minimum of 300
mm and a maximum of 1000 mm length of liquid tight flexible conduit to connect the
field sensors to the conduit.

2 Where non-armoured instrumentation cables are installed in cable trays, provide barriers
in the tray to separate instrumentation cables from power cables.

3 At each end of the run leave sufficient cable length for termination.
4 Do not make splices in any of the instrumentation cable runs.
5 Cable shields shall be terminated on insulated terminals and carried through to the extent

of the cable.



Construction of Valve Chamber Superstructure, Section 29 15 01

Installation of VValve Actuators & Associated Works INSTRUMENTATION CABLE
The City of Winnipegq Page 3
Bid Opportunity No. 237-2009

.6 Ground cable shields at one end only. Unless otherwise specified, ground the shields at
the marshalling panel.

T Protect all conductors against moisture during and after installation.

3.5 CONDUCTOR TERMINATIONS

1 All equipment supplied shall be equipped with terminal blocks to accept conductor
connections.

2 Instrumentation conductors, where terminated at equipment terminals other than
clamping type terminal blocks, shall be equipped with Burndy-YAE-2 or STA-KON,
self-insulated, locking type terminators, sized as required to fit conductors and screw
terminals.

3.6 TESTING
1 Test all conductors for opens, shorts, or grounds. Resistance values shall not be less than
those recommended by the cable manufacturer.
3.7 IDENTIFICATION
1 Identify all instrumentation cables.
2 Identify each conductor with wire numbers using a machine printed Raychem TMS heat

shrink wire marker or approved equal in accordance with B6.

END OF SECTION
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Part 1

11

Part 2

2.1

Part 3

3.1

General

REFERENCES - GENERAL

Equipment, products and execution must meet all requirements detailed in Section 29 05
00.

Products

TRANSMITTERS AND INDICATORS
Provide transmitters and indicators.

Transmitters shall have adequate power output to drive all devices associated with the
signal loop. Provide signal boosters as required to achieve adequate signal strength or to
isolate the signal.

All transmitters to have local indication scaled in engineering units as specified in the
engineering Specifications. Provide a lamicoid label indicating the calibrated range and
engineering units and mount adjacent to the transmitter. Mount the transmitter so the
indicator is visible by operations personnel.

Where available as an option, the transmitter shall be supplied with an isolated fault
contact.

Standard of acceptance for instrumentation shall be as follows:

1 Temperature Transmitters (RTD): Rosemount, ABB, Foxboro

EXECUTION

References - General
Refer to Section 29 05 00.

END OF SECTION
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Part 1 General

11 REFERENCES - GENERAL
A Refer to Section 29 05 00

Part 2 Products
2.1 GENERAL
A Use normally closed contacts for alarm actuation. The contacts open to initiate the alarm.
2 Use normally open contacts to control equipment. The contacts close to start the
equipment.
3 Contacts monitored by solid state equipment to be hermetically sealed and adequately

rated for the connected load.

4 Contacts monitored by electro-magnetic devices such as mechanical relays to be rated
NEMA ICS 2, designation B300.

5 Provide double barriers between switch elements and process fluids such that failure of
one barrier will not permit process fluids into electrical enclosures.

.6 Switch electrical enclosures to be rated EEMAC 4, minimum.
T 120 VAC switches to have a 4 A rating.

2.2 INDICATORS, PUSHBUTTONS AND SELECTOR SWITCHES

1 All control indicator lamps, pushbutton switches, and selector switches in ordinary
locations to be Allen Bradley 800T or 800E series.

2 All control indicator lamps, pushbutton switches, and selector switches in classified or
Category 1 & 2 areas, or outdoors to be Allen Bradley 800H series.

3 All control indicator lamps shall be push-to-test type.
2.3 RELAYS
1 The Quality and type of relays shall be based on Omron relays.

2 120 VAC relays to be Model LY 4PDT, plug-in, complete with test button and operation
indicator, and surge suppressor.

3 24 VDC relays to be Model MY 2PDT plug-in, complete with test button and operation
indicator, and surge suppressor diode.

A4 Time delay relays for behind panel mounting to be Model H3BA, 2PDT, plug-in, and
programmable for sixteen (16) time ranges and four (4) operation modes.
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5 Time delay relays for flush panel mounting and operator accessible timing range
modifications to be Model H5BR, SPDT, screw terminals, programmable for five (5)
timing ranges and eight (8) operation modes, complete with digital display, module for
time settings and flexible protective cover.

.6 Where the contact ratings of the relays listed are insufficient for the application select an
appropriate type from an approved Manufacturer with the same quantity of contacts as
was originally specified.

T Provide relay plug-in sockets for DIN mounting complete with stacked screw clamp
terminals.

2.4 PROCESS SWITCHES
| Standard of acceptance for instrumentation shall be as follows:
1 Float Switches: Flygt, Consolidated Electric, Warwick, Magnetrol
2 Key Switches: Medeco
3 Magnetic Door Contacts: GE
Part 3 Execution
3.1 REFERENCES - GENERAL
1 Refer to Section 29 05 00

END OF SECTION
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Part 1

11

Part 2

2.1

Part 3

3.1

General

REFERENCES - GENERAL
Equipment, Products and Execution must meet all requirements detailed in Section 29 05

00.

Products

MISCELLANEOUS PANEL DEVICES
Pilot Lights

1

Provide LED transformer type pilot lights for extended lamp life, oil tight, push
to test, complete with appropriate colour lenses. Normal colours used are
run=red, stop=green, fault=amber. Refer to Division 26 for additional
information

Terminals

A Provide strap screw type terminal blocks rated for 600 V.

2 Identify each terminal block within an enclosure with a unique machine printed
terminal block number. Cabinet chassis grounding terminal blocks to be
identified by the electrical ground symbol.

3 Connections to screw terminals to be locking fork tongue insulated crimp type
wire connectors.

A4 Terminals to be Weidmuller or approved equal in accordance with B6.

5 Provide a group of terminals for each of 120 VAC hot and neutral and 24 VDC
positive and negative power. Distribution wiring to have a thermal magnetic
circuit breaker upstream of all major blocks of loads, adequately sized to protect
the connected load while not causing nuisance tripping.

.6 Provide Weidmuller disconnect type terminal blocks for each load or loop
powered from the marshalling panels.

Nameplates

1 Refer to Section 29 05 00

Execution

REFERENCES - GENERAL
Refer to Section 29 05 00

END OF SECTION
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Part 1

11

Part 2

2.1

2.2

2.3

General

References - General

Refer to Section 29 05 00 — Instrumentation and Control General Requirements.

PRODUCTS

Power Supply and Conditioning Equipment

General
1 Provide all DC power supplies as required for all instrument circuits. All circuits
are to be powered from the marshalling panels. Power supplies to be Hammond,

G.F.C., Weidmuller or approved equal, complete with an over-voltage protection
module.

2 Unless otherwise required, all DC power supplies to be rated 28 VDC, adjustable
plus or minus 5%, and set to provide 26.4 V on the panel direct current bus. Size
the power supply for two (2) times the connected load, minimum size is 2 amps.

Noise Suppression

Provide TVSS units in each panel to power AC instrumentation and control (I&C) loads.
Power conditioners are to be SquareD, Cutler Hammer, Leviton.

UPS Power Supply

Two (2) sources of 120 VAC power will be supplied to each control panel: UPS power
for critical loads and non-UPS power for non-critical loads.

Control and operator interface system hardware including but not limited to
programmable logic controllers (PLCs), PLC I/O racks, PLC communication modules,
and industrial network switches shall be powered from the UPS.

Instrument power and associated DC power supplies shall be powered from the UPS.
Non-critical loads include control panel interior lights and receptacles.

Provide the total expected critical and non-critical loads fed from each control panel as a
Shop Drawing submittal so that the external power sources and UPS can be properly
sized.

Mount UPS in PLC control panel.

UPS: Eaton PW9130.
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Part 3 EXECUTION
3.1 References - General

1 Refer to Section 29 05 00— Instrumentation and Control General Requirements, Part 3.

END OF SECTION
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Part 1 General

11 REFERENCES - GENERAL
A Refer to Section 29 05 00

1.2 PLC 1/0O INDEX

1 The following spreadsheet gives an itemized list of the new Programmable Logic Control
(PLC) System inputs and outputs. It is intended to serve as an aid for determining the
cabling requirements for the Work specified in this Division.

Part 2 Products
A Not used

Part 3 Execution
A Not used

D265 202 02 (5.2.6)
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PLC I/O INDEX
DESCRIPTION I/0 SPECIFICATION
RECORD| REV. TAG P&ID ENG. | SCALE |ALARMS| PLC 110
NO. NO. NAME FUNCTION SERVICE brRAWING | UNITS LO [HIG| LO | HIG |CABINE TYPE
W|H|W]|H T
0001 0 YS-101 [C/O/H Switch in Computer Position Valve in Computer Mode CP-001| DI
0002 0 YA-101 |Fault Status Valve Actuator Fault CP-001| DI
0003 0 ZB-101 [Close Status Outlet Valve Open CP-001| DI
0004 0 ZD-101 ([Open Status Outlet Valve Close CP-001| DI
0005 0 YB-101 Close Command Outlet Valve Open CP-001| DO
0006 0 YD-101 |Open Command Outlet Valve Close CP-001| DO
0007 0 YS-102 C/O/H Switch in Computer Position Valve in Computer Mode CP-001| DI
0008 0 YA-102 Fault Status Valve Actuator Faul CP-001| DI
0009 0 ZB-102 [Close Status Outlet Valve Open CP-001| DI
0010 0 ZD-102 |Open Status Outlet Valve Close CP-001| DI
0011 0 YB-102 Close Command Outlet Valve Open CP-001| DO
0012 0 YD-102 |Open Command Outlet Valve Close CP-001| DO
0013 0 YS-103 [C/O/H Switch in Computer Position Valve in Computer Mode CP-001| DI
0014 0 YA-103 |Fault Status Valve Actuator Faul CP-001| DI
0015 0 ZB-103 [Close Status Outlet Valve Open CP-001| DI
0016 0 ZD-103 |Open Status Outlet Valve Close CP-001| DI
0017 0 YB-103 [Close Command Outlet Valve Open CP-001| DO
0018 0 YD-105  [Open Command Outlet Valve Close CP-001| DO
0019 0 LA-104 |Level Alarm Chamber Flood Switch CP-001| DI
0020 0 LA-105 Level Alarm Chamber Flood Switch CP-001| DI
0021 0 TI-106  [Temperature Indication Ambient Temperature Celsius|-10 40 | 5 [ 38 [ cP-001| Al
0022 0 YB-107 [Door Alarm Contact Security System CP-001| DI
0023 0 HS-108 |Key Switch Security System CP-001| DI
0024 0 MN-108A [Alarm ON Lamp Security System CcP-001| DO
0025 0 MN-108B [Alarm OFF Lamp Security System CP-001| DO
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11

1.2

GENERAL

References - General

.1 Refer to Section 29 05 00.
Instrument Index

.1 The following spreadsheet gives an itemized list of the instrumentation included as part of
this Work.
PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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Section 29 40 21-A

Page 1
INSTRUMENT INDEX
RECORD | REV. TAG I DESCRIPTION POWER CALIBRATED SUPPLIED INSTALLED SPEC. P&ID INSTRUMENT | INSTALLATION | LOCATION
MANUFACTURER | MODEL MOUNTING COMMENTS
NO. No. NAME INSTRUMENT TYPE SERVICE SUPPLY RANGE BY BY DATA SHEET | DRAWING LOOP DIA. DETAIL DWG.
0001 (o] FCv-101 Iﬁecmc Acutator Aqua Duct Valve 240V Floor City Contractor
0002 o} FCV-102 |Electric Acutator Aqua Duct Valve 240V Floor City Contractor
0003 o] FCV-103  |Electric Acutator Aqua Duct Valve 240V Floor City Contractor
0004 o LS-104  |Float Level Switch Valve Chamber Flood Switch 75mm from floor Bracket Contractor Contractor
0005 0 LS-105  |Float Level Switch Valve Chamber Flood Switch 75mm from floor Bracket Contractor Contractor
0006 0 TT-106  |Temperature Transmitter Ambient Air Loop Powered  |-10 to +40 Celsius Wall Contractor Contractor
0007 O [ ZSD-107A |Magnetic Switch Door Contact Switch Door Frame [ Contractor Contractor
0008 O | ZSD-107B |Magnetic Switch Door Contact Switch Door Frame  [Contractor Contractor
Nema 12
0009 o]} HS-108  |Key Switch Security System On/Off Enclosure Contractor Contractor
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Part 1

11

1.2

Part 2

2.1

General

References - General

Equipment, Products and Execution must meet all requirements detailed in
Section 29 05 00 — Instrumentation and Control General Requirements.

Work Included

Design, supply, and installation of a programmable logic controller (PLC) based control
system that will control and monitor the system in accordance with the requirements
defined in the Plans and Specifications.

All PLC's and Inputs/Outputs (1/0) shall be housed in a central control panel.

PLC programming will be by others.

Shop testing, coordinated with programming contractor.

Start-up and commissioning assistance as required for the control system.

PRODUCTS

PLC’s

General

1 All new PLC equipment to be based on the Modicon M340 Processor family as
applicable (no substitutions allowed).

2 Communication protocol for the new PLC network shall be Modbus/TCP.
Ethernet communication shall be provided in PLC processor to interface to the
City SCADA systems.

3 Provide all necessary racks, power supplies, cables, communication cards,
memory cards, programming cables and accessories.

4 Provide 10% spare slot capacity for each PLC panel assembly.

5 Provide 25% spare power supply capacity for each PLC panel assembly.

PLC

1 Modicon Central Processing Unit (CPU): Model Number BMX P34 2020, c/w
two BMX RMS008MP memory cards and USB programming cable.

2 Modicon 6 slot baseplate, BMX XBP 0660.
3 Power Supply: 36W, BMX CPS 3500.
A4 1/0 modules to meet the specifications defined herein.

A Digital Inputs: 24VDC, 32 point, Model Number DDI 3202K, c/w Telefast block
ABE 7P16 F310 and relays.
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2 Digital Outputs: 24VDC, 32 point, Model Number DDO 3202K, c/w Telefast
block ABE 7R16T330 and relays.

3 Analog Inputs: 4 channel, isolated, Model Number BMX AMI 0410.

2.2 System Integration Requirements

1 The PLC Control System will be integrated with the City of Winnipeg’s supervisory
Control and Data Acquisition (SCADA) System by others.

2 Cooperate with other contractors, Owner, and Contract Administrator to facilitate
installation, testing, validation, and commissioning of the control system.

3 Assist the Systems Integrator to establish communication with the PLC’s. Test data
exchange between the PLC Control System and the City’s SCADA system as defined in
this Section and the process description.

Part 3 EXECUTION
3.1 References — General
A Refer to Section 29 05 00 — Instrumentation and Control General Requirements, Part 3.

END OF SECTION
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Part1 General
11 REFERENCES - GENERAL
1 The Work includes the provision of all instrument specification sheets.

2 Refer to Section 29 05 00

1.2 INSTRUMENT SPECIFICATION SHEETS

A Provide data sheets to itemize detailed as-built information regarding the Specification of
instruments included as part of this Work for each instrument supplied. The data sheets
already included in this Section list specific minimum requirements for particular
applications.

2 Use forms in accordance with the ISA Standard S20 as a template for the preparation of
the specification sheets.

Part 2 Products

| Refer to the following specification sheets.
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INSTRUMENT
SPECIFICATION NUMBER:

DEVICE:

TAG:

TYPE:

SERVICE:

ENCLOSURE:

SIGNAL CABLE LENGTH:
OUTPUT:

MOUNTING:

MANUFACTURER AND MODEL.:

ACCESORIES:

Page 2

1-101

Level Switch

LS-104, LS-105

Float Switch

Water

Polypropylene float casing with preterminated signal cable
20m

Relay contact resistive — 10A, 250V

Provide strain relief-type connectors to suspend float at desired
location. Fabricate mounting brackets from 316 SS. Provide anti-
sway rings to prevent sway.

Flygt ENM-10

Consolidated Electric

Warwick

Magnetrol

N/A
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INSTRUMENT
SPECIFICATION NUMBER:

DEVICE:

TAG:

SERVICE:

SPAN:

SENSOR:
INACCURACY:
OUTPUT:
POWER SUPPLY:
CONSTRUCTION:
ELECTRONIC ENCLOSURE:
LOCAL DISPLAY:

ACCESSORIES:

MANUFACTURER AND MODEL:

1-102

Temperature

TT-106

Space temperature

-10 to 50 degrees Celsius

3 wire RTD, Pt 100

+0.1% of span

4 to 20 mA DC into 500 OHM
Loop powered 24 VDC
Stainless steel wetted parts
Universal head, aluminum alloy
LCD Display

mounting bracket

Rosemount 644 c/w RDT sensor

Section 29 50 01

Page 3
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INSTRUMENT
SPECIFICATION NUMBER:

DEVICE:
TAG:
SERVICE:
SENSOR:
OUTPUT:
MOUNTING:

CONSTRUCTION:

MANUFACTURER AND MODEL:

Page 4

1-103

Magnetic Door Contact
ZSD-107A, ZSD-107B

Door position monitoring

Reed Switch

N.O. Contacts, rated 0.5A, 30VDC
Recessed into door frame
Designed for use in Steel Doors

GE Interlogix
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INSTRUMENT
SPECIFICATION NUMBER:

DEVICE:
TAG:
SERVICE:
OUTPUT:
POSITIONS:
MOUNTING:

ACCESSORIES:

MANUFACTURER AND MODEL:

Page 5

1-104

Switch Lock

HS-108

Alarm On/Off

Rated 7A at 125/250 VAC

Two maintained positions, key removable in both.
Mount in Allen Bradley 800T enclosure

Complete with two indicator lamps, Green = alarm ON, Red =
alarm Off

Medeco
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