



702-2009 ADDENDUM 4

NORQUAY COMMUNITY CENTRE PLAYGROUND DEVELOPMENT – SUPPLY AND INSTALLATION OF PLAY EQUIPMENT

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: October 6, 2009
BY: Jennifer Wagner
TELEPHONE NO. (204) 986-2491

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 702-2009 Addendum 2 - Bid Submission with 702-2009 Addendum 4 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R2): Revise square metre quantity of Item No. 3. from “252” to “283”.

DRAWINGS

Replace: 702-2009_Addendum_1-Drawing PE-L01-R1 with 702-2009 _Addendum_4 Drawing-PE-L01-R2