

ADDENDA

160-2010_Addendum_1_Drawing_AD-01.
160-2010_Addendum_1_Drawing_AD-02.
160-2010_Addendum_1_Drawing_AD-03.
160-2010_Addendum_1_Drawing_AD-04.
160-2010_Addendum_1_Drawing_AD-05.
160-2010_Addendum_1_Drawing_AD-06.
160-2010_Addendum_1_Drawing_DS1.
160-2010_Addendum_1_Drawing_DS2.
160-2010_Addendum_1_Drawing_RE-1.
160-2010_Addendum_1_Drawing_RE-2.
160-2010_Addendum_1_Drawing_RE-3.
160-2010_Addendum_1_Drawing_RE-4.
160-2010_Addendum_1_Drawing_RE-5.
160-2010_Addendum_1_Drawing_RE-6.
160-2010_Addendum_1_Drawing_RE-7.
160-2010_Addendum_1_Drawing_RE-8.
160-2010_Addendum_1_Drawing_RE-9.
160-2010_Addendum_1_Drawing_RE-10.
160-2010_Addendum_1_Drawing_RE-11.
160-2010_Addendum_1_Drawing_RME-1.
160-2010_Addendum_1_Drawing_RME-2.
160-2010_Addendum_2_Drawing_RM-01.
160-2010_Addendum_2_Drawing_RM-02.
160-2010_Addendum_2_Drawing_RM-03.
160-2010_Addendum_2_Drawing_RM-04.
160-2010_Addendum_2_Drawing_RM-05.
160-2010_Addendum_2_Drawing_RM-06.
160-2010_Addendum_2_Drawing_RM-07.
160-2010_Addendum_2_Drawing_RM-08.
160-2010_Addendum_2_Drawing_RM-09.
160-2010_Addendum_2_Drawing_RM-10.
160-2010_Addendum_2_Drawing_RM-11.
160-2010_Addendum_2_Drawing_RM-12.
160-2010_Addendum_2_Drawing_RE-12.
160-2010_Addendum_2_Drawing_RE-13.
160-2010_Addendum_2_Drawing_RE-14.
160-2010_Addendum_2_Drawing_RE-15.
160-2010_Addendum_2_Drawing_RE-16.
160-2010_Addendum_2_Drawing_RE-17.

160-2010_Addendum_3_Drawing_AD-07.
160-2010_Addendum_3_Drawing_AD-08.
160-2010_Addendum_3_Drawing_RM-13.
160-2010_Addendum_3_Drawing_RM-14.

E2. SOILS INVESTIGATION REPORT

E2.1 Further to C3.1, a **geotechnical report is attached in these specifications. (National Testing Laboratories, January 22nd, 2008.)**

E3. HAZARDOUS MATERIALS

E3.1 **Asbestos Containing Materials must be removed in accordance with the Occupational Hygiene Report included in these specifications. (OHG Consulting, November 26, 2009.)**
If **additional** asbestos or other hazardous materials are encountered during the Work of the Contract, the Contractor shall stop all work and notify the Contract Administrator immediately. Removal of **additional** hazardous materials shall be dealt with by the City and the Contractor shall await further instruction by the Contract Administrator.