


NOTE:
SEE SHEET 8 FOR FENCING SCHEDULE



LOCATION UNDERGROUND STRUCTURES	APPROVED DATE	B.M. ELEV.	654265 (633392.694, 5525026.192) 232.518	DESIGNED BY	RTP
SUPV. U/G STRUCTURES COMMITTEE	DATE			DRAWN BY	TJH/PMW
				CHECKED BY	SSR
				APPROVED BY	DPK
				HOR. SCALE	1 : 350
				VERTICAL	
				RELEASED FOR CONSTRUCTION	ORIGINAL SIGNED BY RANDY FINGAS
				DATE	2010/05/14
				DATE	2010/05/14

1	ISSUED FOR TENDER	10/05/14	DPK
NO.	REVISIONS	DATE	BY

DESIGNED BY	RTP
DRAWN BY	TJH/PMW
CHECKED BY	SSR
APPROVED BY	DPK
HOR. SCALE	1 : 350
VERTICAL	
RELEASED FOR CONSTRUCTION	ORIGINAL SIGNED BY RANDY FINGAS
DATE	2010/05/14



<p>THE CITY OF WINNIPEG TRANSIT DEPARTMENT</p>	<p>SOUTHWEST RAPID TRANSIT CORRIDOR - STAGE 1</p> <p>OSBORNE STATION & ASSOCIATED WORKS</p>	<p>CITY DRAWING NUMBER</p> <p>B237-10-9</p>
	<p>SITE FENCING - PLAN AT EAST END</p>	<p>SHEET 9 OF 121</p> <p>CONSULTANT DRAWING NUMBER</p> <p>C5-G108-T</p>

G:\CAD\088813\Contract\Contract 5-Osborne Station\Current\Bridges\C5-G108-Site Fencing and Temp. Workings.dwg