



Disposal of Cathodic Protection Materials

**URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: May 31, 2010  
BY: Alexander Singbeil  
TELEPHONE NO. (204) 986-2047

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20070419

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum on Page 1 of the Bid Opportunity may render your Bid non-responsive.**

---

**SPECIFICATIONS**

**Add 13: Palletization and Loading**

The goods are sold "as is, where is" and may not be in a condition suitable for loading and transport. Furthermore the storage facility at 1500 Plessis has no loading docks and all goods are located at local grade. The warehouse is equipped with large truck garage doors.

Palletization or repackaging of materials will be the responsibility of the Contractor. The Contractor may gain access to the storage facility, to palletize the goods if required, in advance of shipping by proposing a time and date to the Buyer at least 5 Business Days prior to the date proposed. In addition, the Contractor shall submit evidence of Workers Compensation coverage for workers engaging in palletization or repackaging at the time of the above proposal.

The Contractor shall provide all necessary equipment and labour such that the palletization or repackaging can be completed in one (1) working day. This work shall be completed between the hours of 08:30 and 16:30.

Loading services by forklift or wheel loader will be available to the contractor on request.

The Buyer will make all reasonable efforts to accommodate the proposed dates for palletization and loading, however the Bidder should be aware that there may be reasons such as equipment maintenance, staff vacations, or existing work load which will delay palletization or loading to a day other than that requested by the Contractor. The Buyer will not include such delays in the count of days as required in section 6.1.