

**CONSTRUCTION NOTES:**

1. LOCATION OF EXISTING SERVICES ARE TO BE CONFIRMED IN THE FIELD BY THE CONTRACTOR.
2. CONNECTION TO EXISTING EQUIPMENT TO BE VERIFIED IN THE FIELD BY THE CONTRACTOR PRIOR TO DISCONNECTION.
3. REMOVE ALL EXISTING RECEPTACLES AND ASSOCIATED WIRING TO THE RECEPTACLES.
4. LIMITS OF SIDEWALK RENEWALS TO BE FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.

**METRIC**

WHOLE NUMBERS INDICATE MILLIMETRES  
DECIMALIZED NUMBERS INDICATE METRES.

**WARNING**

IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE USED FOR EXCAVATION ON THIS PROJECT THE CONTRACTOR MUST:


1. NOTIFY THE GAS COMPANY OF THE PROPOSED LOCATION OF EXCAVATION.
2. TAKE PRECAUTION TO AVOID DAMAGE TO GAS COMPANY INSTALLATIONS. SEE PROVINCIAL REGULATION 210/72 FOR DETAILS.

G:\CAD\088813\Contract\Current\Electrical\TRANSIT PARKING LOT\ES-E6-E7 - Parking Lot\_Receptacles.dwg



LOCATION UNDERGROUND STRUCTURES	APPROVED STRUCTURES	B.M. ELEV.	DESIGNED BY	ML
SUPV. U/G STRUCTURES COMMITTEE	DATE		DRAWN BY	JV
NOTE:			CHECKED BY	ORIGINAL SIGNED BY AA
LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE. BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.			APPROVED BY	ORIGINAL SIGNED BY WCCD
1	ADDENDUM #2	04/23/10	HOR. SCALE	
NO.	REVISIONS	DATE	VERTICAL	

RELEASER FOR CONSTRUCTION	ORIGINAL SIGNED BY RANDY FINGAS	DATE	04/23/10
---------------------------	---------------------------------	------	----------



**THE CITY OF WINNIPEG TRANSIT DEPARTMENT**

SOUTHWEST RAPID TRANSIT CORRIDOR - STAGE 1  
TRANSITWAY CONSTRUCTION, LANDSCAPING & ASSOCIATED WORKS

ELECTRICAL - TRANSIT BASE PARKING LOT  
DEMOLITION

CITY DRAWING NUMBER: P-3317-79  
SHEET 79 OF 84  
CONSULTANT DRAWING NUMBER: C6-C3058-T

CONSULTANT PROJECT NO.: 088813