



- 1-118 SUPPLY AND INSTALL LARGE OVERHEAD CANOPY WITH INTEGRATED SIGNAGE AND LIGHTING AS PER DETAIL
- 3-12/19 SUPPLY AND INSTALL LOW CANOPY WITH TIP INFO KIOSK AS PER DETAIL
- 1-24 SUPPLY AND INSTALL WASTE AND RECYCLING CENTER AS PER DETAIL
- 1-21 SUPPLY AND INSTALL STATION IDENTIFICATION SIGN ON CANOPY AS PER DETAIL
- 1-23 SUPPLY AND INSTALL PEDESTRIAN GUARDRAIL BETWEEN SIDEWALK RAMP AND FLAG AS PER DETAIL (TYP)
- 3-20 SUPPLY AND INSTALL BUS STOP FLAG AS PER DETAIL
- BUSWATCH SIGN ON CANOPY BY OTHERS PROVIDE POWER CONNECTION AND MOUNTING (TYP)
- 2-23 SUPPLY AND INSTALL BARRIER FENCE ON EXISTING MEDIAN AS PER DETAIL
- 1-24 SUPPLY AND INSTALL WASTE AND RECYCLING CENTER AS PER DETAIL
- 1-20 SUPPLY AND INSTALL PYLON SIGN AS PER DETAIL

- DOWNSPOUT ON LARGE CANOPY TO DRAIN TO SWALE
- 1.50
- 1.50
- 500
- 2-19 SUPPLY AND INSTALL LOW CANOPY AS PER DETAIL
- 1-21 SUPPLY AND INSTALL STATION IDENTIFICATION SIGNAGE AS PER DETAIL (TYP)
- 1-18 SUPPLY AND INSTALL HEATED SHELTER AS PER DETAIL
- SUPPLY AND INSTALL BACKLESS BENCH (TYP)
- SUPPLY AND INSTALL BENCH WITH BACK (TYP)
- 1-24 SUPPLY AND INSTALL WASTE AND RECYCLING CENTRE AS PER DETAIL (TYP)

- 75.0±
- 1-21 SUPPLY AND INSTALL STATION IDENTIFICATION SIGN AS PER DETAIL
- 1-22 SUPPLY AND INSTALL STATION IDENTIFICATION SIGN AS PER DETAIL
- DOWNSPOUT ON LARGE CANOPY TO BE TIED INTO LDS
- 3-20 SUPPLY AND INSTALL BUS STOP FLAG AS PER DETAIL

- 2-19 SUPPLY AND INSTALL LOW CANOPY WITH INTEGRATED LIGHTING AS PER DETAIL
- SUPPLY AND INSTALL PEDESTRIAN GUARD RAIL ALONG PAVING BAND FROM SIDEWALK RAMP TO FLAG AS PER DETAIL (TYP)
- 1-23 SUPPLY AND INSTALL LOW CANOPY AS PER DETAIL
- 2-19 SUPPLY AND INSTALL LOW CANOPY AS PER DETAIL
- 1-14/19 SUPPLY AND INSTALL CANOPY WITH INFORMATION KIOSK AS PER DETAIL
- 1-18 SUPPLY AND INSTALL LARGE CANOPY WITH INTEGRATED SIGNAGE AND LIGHTING AS PER DETAIL
- 1-18 SUPPLY AND INSTALL HEATED SHELTER AS PER DETAIL
- 1-24 SUPPLY AND INSTALL WASTE AND RECYCLING CENTRE AS PER DETAIL

- 750 TYP
- 2 SUPPLY AND INSTALL BICYCLE RACKS (4)
- 2 SUPPLY AND INSTALL LOW CANOPY OVER BICYCLE RACKS AS PER DETAIL
- 1 SUPPLY AND INSTALL BICYCLE LOCKERS BY OTHERS (TYP)
- 1 SUPPLY AND INSTALL HEATED SHELTER AS PER DETAIL
- 1 SUPPLY AND INSTALL WASTE AND RECYCLING CENTRE AS PER DETAIL
- BUSWATCH SIGN ATTACHED TO CANOPY. CONTRACTOR TO PROVIDE ELECTRICAL CONNECTION AND MOUNTING BRACKET.

**COORDINATION NOTES:**  
 - CONTRACTOR TO NOTE THAT OTHER WORKS UNDER SEPARATE CONTRACT WILL BE PERFORMED BEFORE, DURING AND FOLLOWING CONSTRUCTION UNDER THIS CONTRACT. WORK IS TO BE SCHEDULED TO ENSURE OTHER CONTRACTS IS NOT IMPEDED IN COMPLETION OF THEIR WORKS. SPECIFIC ITEMS OF COORDINATION INCLUDE, BUT ARE NOT LIMITED TO:  
 CONTRACT 6 CONTRACTOR TO CONSTRUCT PLATFORM PAVING INCLUDING UNIT PAVERS AND DETECTABLE PAVERS.  
 CONTRACT 6 CONTRACTOR TO CONSTRUCT PLANTING BEDS AND SUPPLY AND INSTALL PLANTING  
 CONTRACT 6 CONTRACTOR TO CONSTRUCT ALL CONCRETE WORKS  
 CONTRACT 3 CONTRACTOR TO COMPLETE PLANTING AND ROCK INSTALLATION ADJACENT TO HARKNESS STATION  
 CONTRACT 5 CONTRACTOR TO CONSTRUCT PLANTER WALL, AND PLAZA PAVING AT OSBORNE STATION

- DATES FOR COMPLETION OF OTHER CONTRACTS AND CRITICAL DATES ARE TO BE COORDINATED WITH RESPECTIVE CONTRACTORS PRIOR TO START OF CONSTRUCTION.

REFER TO ELECTRICAL DRAWINGS FOR ALL WIRING CONNECTIONS TO ALL SIGNS, CANOPIES, STRUCTURES AND LIGHTING

LOCATION APPROVED UNDERGROUND STRUCTURES  SUPV. U/G STRUCTURES COMMITTEE DATE  NOTE: LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE. BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.	B.M. ELEV. BM ELEV.  NO. REVISIONS DATE BY	DESIGNED BY SR/JW DRAWN BY PB CHECKED BY JW/SR APPROVED BY - HOR. SCALE 1:150 VERTICAL DATE 2011-04-20	  RELEASED FOR CONSTRUCTION ORIGINAL SIGNED BY RANDY FINGAS DATE: APRIL 20, 2011	 CONSULTANT PROJECT NO. 08-028	 SOUTHWEST RAPID TRANSIT CORRIDOR - STAGE 1 STATION CONSTRUCTION, WARSAW RECONSTRUCTION & ASSOCIATED WORKS FORT ROUGE STATION SITE FURNITURE AND STRUCTURE LAYOUT	CITY DRAWING NUMBER P-3325-14 SHEET 14 OF 28 CONSULTANT DRAWING NUMBER C7-L-5003-T
		1 ISSUED FOR TENDER 20/04/11 JW NO. REVISIONS DATE BY				DATE 2011-04-20

X:\08-028 Southwestern BRP Corridor\dwg\2010\Contract 7\TENDER SET\VR Furniture Layout\_2011-04-11.dwg