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KEY NOTES:

REMOVE EXISTING 900mm PIPING FROM VALVE FM-01
COUPLING UP TO AND INCLUDING DOWNSTREAM ELBOW.

REMOVE EXISTING SUPPORT.

EXISTING VALVE COUPLING RESTRAINT. MODIFY TO MATCH
EXISTING RESTRAINT QUALITY & REWELD TO NEW
900mm x 450mm REDUCER & REPAINT (ONE OF TWO SHOWN)

REMOVE AND REPLACE EXISTING VICTAULIC COUPLING.

REMOVE EXISTING 900mm ELBOW, REPLACE WITH

900mm x 450mm REDUCING ELBOW.

REMOVE EXISTING 500mm SPOOL PIECE AND COUPLING.

REMOVING EXISTING 900mm VALVE FM—03 AND VICTAULIC COUPLINGS.

REMOVE EXISTING 450mm PIPE SECTION AND COUPLING.
PROVIDE TEMPORARY MAGMETER SUPPORT AS REQUIRED.

REMOVE FM—03 ELECTRIC ACTUATOR ON LEVEL 300

REMOVE EXISTING VALVE (P1-02)
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