



429-2012 ADDENDUM 1

WAVERLEY WEST ARTERIAL ROAD PROJECT PART II(B) – WAVERLEY STREET EXTENSION – TIM SALE DRIVE TO THE FUTURE KENASTON BOULEVARD

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: June 21, 2012
BY: Thomas Findlay
TELEPHONE NO. (204) 954-6800

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20120228

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 429-2012 Bid Submission with 429-2012 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

- Form B: Revised "Approx Quantity" amount for B.4, C.1, C14, C.20, C.21, C.22, C23 and C.26.
- Item B.2i) changed from 600mm to 750mm.
- Item B.4ii) added 750mm Sewer Inspection
- Item C.14i)b) C14i)c), C20i) and C21i)b) removed
- Item C.20ii) changed from 1200mm to 1050mm

PART B – BIDDING PROCEDURES

Revise: B2.2 to read: The submission Deadline is 12:00 noon Winnipeg time, June 28, 2012.

DRAWING

- Replace: 429-2012 _Drawing_C1001 with 429-2012 _Addendum_1 Drawing C1001-R1
- 429-2012 _Drawing_C1002 with 429-2012 _Addendum_1 Drawing C1002-R1
- 429-2012 _Drawing_C1003 with 429-2012 _Addendum_1 Drawing C1003-R1
- 429-2012 _Drawing_C1004 with 429-2012 _Addendum_1 Drawing C1004-R1
- 429-2012 _Drawing_C1005 with 429-2012 _Addendum_1 Drawing C1005-R1
- 429-2012 _Drawing_C1006 with 429-2012 _Addendum_1 Drawing C1006-R1
- 429-2012 _Drawing_C1007 with 429-2012 _Addendum_1 Drawing C1007-R1
- 429-2012 _Drawing_C1008 with 429-2012 _Addendum_1 Drawing C1008-R1
- 429-2012 _Drawing_C1009 with 429-2012 _Addendum_1 Drawing C1009-R1