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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 SEWPCC VENTILATION AND MISC. UPGRADES  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 4:00 p.m. Winnipeg time, December 10, 2012. 

B2.2 Bids determined by the Manager of Materials to have been received later than the Submission 
Deadline will not be accepted and will be returned upon request. 

B2.3 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 Further to C3.1, a Site meeting will be held at 9:30 AM on December 4, 2012 to provide Bidders 
access to the Site. 

B3.2 Bidders must be at the front entrance of the SEWPCC facility at 9:30 am sharp to obtain 
access. 

B3.3 Bidders attending the Site Investigation must wear CSA approved safety footwear, a hard hat, 
and safety glasses while in the process areas of the Site. 

B3.4 The Bidder shall not be entitled to rely on any information or interpretation received at the Site 
investigation unless that information or interpretation is the Bidder’s direct observation, or is 
provided by the Contract Administrator in writing. 

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Contract Administrator identified in D4.1. 

B4.2 If the Bidder finds errors, discrepancies or omissions in the Bid Opportunity, or is unsure of the 
meaning or intent of any provision therein, the Bidder shall notify the Contract Administrator of 
the error, discrepancy or omission, or request a clarification as to the meaning or intent of the 
provision at least five (5) Business Days prior to the Submission Deadline. 

B4.3 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Bid Opportunity will be provided by the Contract 
Administrator to all Bidders by issuing an addendum. 

B4.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Bid Opportunity will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

B4.5 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

B5. ADDENDA 

B5.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Bid Opportunity, or clarifying the meaning or 
intent of any provision therein. 
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B5.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B5.2.1 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/bidopp.asp  

B5.2.2 The Bidder is responsible for ensuring that he/she has received all addenda and is advised 
to check the Materials Management Division website for addenda regularly and shortly 
before the Submission Deadline, as may be amended by addendum. 

B5.3 The Bidder shall acknowledge receipt of each addendum in Paragraph 10 of Form A: Bid.  
Failure to acknowledge receipt of an addendum may render a Bid non-responsive. 

B6. SUBSTITUTES 

B6.1 The Work is based on the Plant, Materials and methods specified in the Bid Opportunity. 

B6.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B6.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B6.4 The Bidder shall ensure that any and all requests for approval of a substitute: 

(a) provide sufficient information and details to enable the Contract Administrator to determine 
the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 

(d) certify that, in the case of a request for approval as an approved equal, the substitute will 
fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

B6.5 The Contract Administrator, after assessing the request for approval of a substitute, may in 
his/her  sole discretion grant approval for the use of a substitute as an “approved equal” or as 
an “approved alternative”, or may refuse to grant approval of the substitute. 

B6.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, only to the Bidder who requested approval of the substitute. 

B6.6.1 The Bidder requesting and obtaining the approval of a substitute shall be entirely 
responsible for disseminating information regarding the approval to any person or persons 
he/she wishes to inform. 

B6.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 
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B6.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base his/her Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B15. 

B6.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B6.10 Notwithstanding B6.2 to B6.9, and in accordance with B7.6 deviations inconsistent with the Bid 
Opportunity document shall be evaluated in accordance with B15.1(a). 

B7. BID COMPONENTS 

B7.1 The Bid shall consist of the following components: 

(a) Form A: Bid; 

(b) Form B: Prices; 

(c) Bid Security 

(i) Form G1: Bid Bond and Agreement to Bond, or 
Form G2: Irrevocable Standby Letter of Credit and Undertaking, or 
a certified cheque or draft; 

B7.2 Further to B7.1, the Bidder should include the written correspondence from the Contract 
Administrator approving a substitute in accordance with B6. 

B7.3 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely, to 
constitute a responsive Bid. 

B7.4 The Bid shall be submitted enclosed and sealed in an envelope clearly marked with the Bid 
Opportunity number and the Bidder's name and address. 

B7.4.1 Samples or other components of the Bid which cannot reasonably be enclosed in the 
envelope may be packaged separately, but shall be clearly marked with the Bid 
Opportunity number, the Bidder's name and address, and an indication that the contents 
are part of the Bidder’s Bid. 

B7.5 Bidders are advised not to include any information/literature except as requested in accordance 
with B7.1. 

B7.6 Bidders are advised that inclusion of terms and conditions inconsistent with the Bid Opportunity 
document, including the General Conditions, will be evaluated in accordance with B15.1(a). 

B7.7 Bids submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not be 
accepted. 

B7.8 Bids shall be submitted to: 

The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg  MB  R3B 1J1 

B8. BID 

B8.1 The Bidder shall complete Form A: Bid, making all required entries. 

B8.2 Paragraph 2 of Form A: Bid shall be completed in accordance with the following requirements: 
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(a) if the Bidder is a sole proprietor carrying on business in his/her own name, his/her name 
shall be inserted; 

(b) if the Bidder is a partnership, the full name of the partnership shall be inserted; 

(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 

(d) if the Bidder is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B8.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B8.2. 

B8.3 In Paragraph 3 of Form A: Bid, the Bidder shall identify a contact person who is authorized to 
represent the Bidder for purposes of the Bid. 

B8.4 Paragraph 12 of Form A: Bid shall be signed in accordance with the following requirements: 

(a) if the Bidder is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Bidder; 

(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Bidder is a corporation, it shall be signed by its duly authorized officer or officers and 
the corporate seal, if the corporation has one, should be affixed; 

(d) if the Bidder is carrying on business under a name other than his/her own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B8.4.1 The name and official capacity of all individuals signing Form A: Bid should be printed 
below such signatures. 

B8.5 If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all 
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid 
and the Contract, when awarded, shall be both joint and several. 

B9. PRICES 

B9.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B9.1.1 Notwithstanding C12.2.3(c), prices on Form B: Prices shall not include the Manitoba Retail 
Sales Tax (MRST, also known as PST), which shall be extra where applicable. 

B9.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Bids. 

B9.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B9.4 The Bidder shall state a labour rate for additional unforeseen labour for Form B, Items 19 and 
20.  The rate shall be inclusive of: 

(a) Any potential overtime or night-time work that may be required. 

(b) Additional general requirements including safety, ventilation, etc. 

(c) The maximum permissible labour rates for unforeseen work are shown on Form B.  In the 
event that the labour rate indicated on Form B, is greater than the specified maximum rate, 
the maximum rate will be utilized for the purpose of bid evaluation and payment. 

(d) Escalation shall not apply to the labour rates. 
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B9.5 Form B, Item 21 is an allowance for additional material that may be required due to unforeseen 
changes to the work.  Prices for material shall be based upon mark-ups as defined in E8.7. 

B9.6 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B10. QUALIFICATION 

B10.1 The Bidder shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba; and 

(b) be financially capable of carrying out the terms of the Contract; and 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Work in strict accordance with the terms and provisions of the Contract. 

B10.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/debar.stm 

B10.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) have successfully carried out work similar in nature, scope and value to the Work; and 

(b) be fully capable of performing the Work required to be in strict accordance with the terms 
and provisions of the Contract; and 

(c) have a written workplace safety and health program if required pursuant to The Workplace 
Safety and Health Act (Manitoba); 

(d) be normally engaged in and fully competent in electrical and instrumentation works of a 
similar nature and employ qualified journeyman familiar with the equipment and devices 
being installed. 

B10.4 Further to B10.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 

(a) a valid COR certification number under the Certificate of Recognition (COR) Program 
administered by the Manitoba Construction Safety Association or by the Manitoba Heavy 
Construction Association’s Safety, Health and Environment Program; or 

(b) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/  

B10.5 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B10.6 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 
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B11. BID SECURITY 

B11.1 The Bidder shall provide bid security in the form of: 

(a) a bid bond, in the amount of at least ten percent (10%) of the Total Bid Price, and 
agreement to bond of a company registered to conduct the business of a surety in 
Manitoba, in the form included in the Bid Submission (Form G1: Bid Bond and Agreement 
to Bond); or 

(b) an irrevocable standby letter of credit, in the amount of at least ten percent (10%) of the 
Total Bid Price, and undertaking issued by a bank or other financial institution registered to 
conduct business in Manitoba and drawn on a branch located in Winnipeg, in the form 
included in the Bid Submission (Form G2: Irrevocable Standby Letter of Credit and 
Undertaking); or 

(c) a certified cheque or draft payable to “The City of Winnipeg”, in the amount of at least fifty 
percent (50%) of the Total Bid Price, drawn on a bank or other financial institution 
registered to conduct business in Manitoba. 

B11.1.1 If the Bidder submits alternative bids, the bid security shall be in the amount of the 
specified percentage of the highest Total Bid Price submitted. 

B11.1.2 All signatures on bid securities shall be original. 

B11.1.3 The Bidder shall sign the Bid Bond. 

B11.1.4 The Surety shall sign and affix its corporate seal on the Bid Bond and the Agreement to 
Bond. 

B11.2 The bid security of the successful Bidder and the next two lowest evaluated responsive and 
responsible Bidders will be released by the City when a Contract for the Work has been duly 
executed by the successful Bidder and the performance security furnished as provided herein.  
The bid securities of all other Bidders will be released when a Contract is awarded. 

B11.2.1 Where the bid security provided by the successful Bidder is in the form of a certified 
cheque or draft pursuant to B11.1(c), it will be deposited and retained by the City as the 
performance security and no further submission is required. 

B11.2.2 The City will not pay any interest on certified cheques or drafts furnished as bid security or 
subsequently retained as performance security. 

B11.3 The bid securities of all Bidders will be released by the City as soon as practicable following 
notification by the Contract Administrator to the Bidders that no award of Contract will be made 
pursuant to the Bid Opportunity. 

B12. OPENING OF BIDS AND RELEASE OF INFORMATION 

B12.1 Bids will be opened publicly, after the Submission Deadline has elapsed, in the office of the 
Corporate Finance Department, Materials Management Division, or in such other office as may 
be designated by the Manager of Materials. 

B12.1.1 Bidders or their representatives may attend. 

B12.2 Following the Submission Deadline, the names of the Bidders and their Total Bid Prices 
(unevaluated, and pending review and verification of conformance with requirements) will be 
available on the Closed Bid Opportunities (or Public/Posted Opening & Award Results) page at 
The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/default.stm 

B12.3 After award of Contract, the name(s) of the successful Bidder(s) and the Contract amount(s) will 
be available on the Closed Bid Opportunities (or Public/Posted Opening & Award Results) page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/default.stm 
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B12.4 The Bidder is advised that any information contained in any Bid may be released if required by 
City policy or procedures, by The Freedom of Information and Protection of Privacy Act 
(Manitoba), by other authorities having jurisdiction, or by law. 

B13. IRREVOCABLE BID 

B13.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid. 

B13.2 The acceptance by the City of any Bid shall not release the Bids of the next two lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work 
until a Contract for the Work has been duly executed and the performance security furnished as 
herein provided, but any Bid shall be deemed to have lapsed unless accepted within the time 
period specified in Paragraph 11 of Form A: Bid. 

B14. WITHDRAWAL OF BIDS 

B14.1 A Bidder may withdraw his/her Bid without penalty by giving written notice to the Manager of 
Materials at any time prior to the Submission Deadline. 

B14.1.1 Notwithstanding C23.3, the time and date of receipt of any notice withdrawing a Bid shall 
be the time and date of receipt as determined by the Manager of Materials. 

B14.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Bid or the Bidder’s authorized representatives named in Paragraph 12 of Form A: Bid, and 
only such person, has authority to give notice of withdrawal. 

B14.1.3 If a Bidder gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 

(a) retain the Bid until after the Submission Deadline has elapsed; 

(b) open the Bid to identify the contact person named in Paragraph 3 of Form A: Bid and 
the Bidder’s authorized representatives named in Paragraph 12 of Form A: Bid; and 

(c) if the notice has been given by any one of the persons specified in B14.1.3(b), declare 
the Bid withdrawn. 

B14.2 A Bidder who withdraws his/her Bid after the Submission Deadline but before his/her Bid has 
been released or has lapsed as provided for in B13.2 shall be liable for such damages as are 
imposed upon the Bidder by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law, including the right to retain the Bidder’s bid 
security. 

B15. EVALUATION OF BIDS 

B15.1 Award of the Contract shall be based on the following bid evaluation criteria: 

(a) compliance by the Bidder with the requirements of the Bid Opportunity, or acceptable 
deviation there from (pass/fail); 

(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B9.4 (pass/fail); 

(c) Total Bid Price; 

(d) economic analysis of any approved alternative pursuant to B6. 

B15.2 Further to B15.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid is 
incomplete, obscure or conditional, or contains additions, deletions, alterations or other 
irregularities.  The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities, if the interests of the City so require. 
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B15.3 Further to B15.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in his/her Bid or in other information required to be submitted, that he/she is 
responsible and qualified. 

B15.4 Further to B15.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices. 

B15.4.1 If there is any discrepancy between the Total Bid Price written in figures, the Total Bid 
Price written in words and the sum of the quantities multiplied by the unit prices for each 
item, the sum of the quantities multiplied by the unit prices for each item shall take 
precedence. 

B15.4.2 Further to B15.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
will determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B16. AWARD OF CONTRACT 

B16.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B16.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be responsible and qualified, and the Bids are determined to be 
responsive. 

B16.2.1 Without limiting the generality of B16.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Work; 

(b) the prices are materially in excess of the prices received for similar work in the past; 

(c) the prices are materially in excess of the City’s cost to perform the Work, or a 
significant portion thereof, with its own forces; 

(d) only one Bid is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B16.3 Where an award of Contract is made by the City, the award shall be made to the responsible 
and qualified Bidder submitting the lowest evaluated responsive Bid, in accordance with B15. 

B16.3.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of his/her Bid upon written request to the Contract Administrator. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS  

C0.1 The General Conditions for Construction (Revision 2006 12 15) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Bid Opportunity to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Construction. 
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. SCOPE OF WORK 

D2.1 The Work to be done under the Contract shall consist of electrical and mechanical upgrades to 
the SEWPCC facility. 

D2.2 The major components of the Work are as follows: 

(a) Asbestos abatement and re-insulation. 

(b) Install a new ventilation system along with an associated control system for the Wet Well. 

(c) Upgrade the ventilation system for the Electrical Room and Blower Room, and replace the 
associated control system. 

(d) Install a new sump and flood pump in the Boiler Room. 

(e) Provide modifications to the existing DCS program as specified. 

(f) Install fire dampers in various areas of the plant. 

D3. DEFINITIONS 

D3.1 When used in this Bid Opportunity: 

(a) ”SEWPCC” means South End Water Pollution Control Centre; 

(b) “PLC” means Programmable Logic Controller; 

(c) “VFD” means Variable Frequency Drive; 

D4. CONTRACT ADMINISTRATOR 

D4.1 The Contract Administrator is SNC Lavalin Inc, represented by: 

Charles Cong 
Project and Construction Services 
SNC-Lavalin Inc. 
148 Nature Park Way, Winnipeg, MB, R3P 0X7 
charles.cong@snclavalin.com 
 

Telephone No. (204) 786-8080 
Facsimile No. (204) 786-7934 

D4.2 At the pre-construction meeting, Charles Cong will identify additional personnel representing the 
Contract Administrator and their respective roles and responsibilities for the Work. 

D5. CONTRACTOR'S SUPERVISOR 

D5.1 At the pre-construction meeting, the Contractor shall identify his/her designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 
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D6. OWNERSHIP OF INFORMATION, CONFIDENTIALITY AND NON DISCLOSURE  

D6.1 The Contract, all deliverables produced or developed, and information provided to or acquired 
by the Contractor are the property of the City and shall not be appropriated for the Contractors 
own use, or for the use of any third party.   

D6.2 The Contractor shall not make any public announcements or press releases regarding the 
Contract, without the prior written authorization of the Contract Administrator.  

D6.3 The following shall be confidential and shall not be disclosed by the Contractor to the media or 
any member of the public without the prior written authorization of the Contract Administrator; 

(a) information provided to the Contractor by the City or acquired by the Contractor during the 
course of the Work; 

(b) the Contract, all deliverables produced or developed; and 

(c) any statement of fact or opinion regarding any aspect of the Contract. 

D6.4 A Contractor who violates any provision of D6 may be determined to be in breach of Contract. 
Notices. 

D7. NOTICES 

D7.1 Except as provided for in C23.2.2, all notices, requests, nominations, proposals, consents, 
approvals, statements, authorizations, documents or other communications to the Contractor 
shall be sent to the address or facsimile number identified by the Contractor in Paragraph 2 of 
Form A: Bid. 

D7.2 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications to the City, except as expressly otherwise required in D7.3, 
D7.4 or elsewhere in the Contract, shall be sent to the attention of the Contract Administrator at 
the facsimile number identified in 0.1. 

D7.3 Notwithstanding C21., all notices of appeal to the Chief Administrative Officer shall be sent to 
the attention of the Chief Financial Officer at the following facsimile number: 

The City of Winnipeg 
Chief Financial Officer  

Facsimile No.: 204 949-1174 

D7.4 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications required to be submitted or returned to the City Solicitor 
shall be sent to the following facsimile number: 

The City of Winnipeg 
Legal Services Department 
Attn:  Director of Legal Services 

Facsimile No.: 204 947-9155 

D8. FURNISHING OF DOCUMENTS 

D8.1 Upon award of the Contract, the Contractor will be provided with five (5) complete sets of the 
Bid Opportunity.  If the Contractor requires additional sets of the Bid Opportunity, they will be 
supplied to him/her at cost. 
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SUBMISSIONS 

D9. AUTHORITY TO CARRY ON BUSINESS 

D9.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D10. SAFE WORK PLAN 

D10.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract. 

D10.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/Safety/default.stm  

D11. INSURANCE 

D11.1 The Contractor shall provide and maintain the following insurance coverage: 

(a) commercial general liability insurance, in the amount of at least two million dollars 
($2,000,000.00) inclusive, with The City of Winnipeg added as an additional insured, with a 
cross-liability clause, such liability policy to also contain contractual liability, unlicensed 
motor vehicle liability, non-owned automobile liability and products and completed 
operations, to remain in place at all times during the performance of the Work and 
throughout the warranty period; Coverage to include “asbestos abatement” 

(b) Contractors Pollution Liability in the amount of at least $2,000,000 per claimant and 
$4,000,000 aggregate.  Coverage shall apply to both sudden and gradual pollution 
conditions, including the further disruption of pre-existing conditions, arising from the 
services rendered by the Contractor or others on their behalf. CPL to remain in place 
during the performance of the work and 12 months after completion. 

(c) Automobile Liability Insurance covering all motor vehicles, owned and operated and used 
or to be used by the Contractor directly or indirectly in the performance of the Work.  The 
Limit of Liability shall not be less than $2,000,000 inclusive for loss or damage including 
personal injuries and death resulting from any one accident or occurrence. 

(d) all risks course of construction insurance, including testing and commissioning, in the 
amount of one hundred percent (100%) of the total Contract Price, written in the name of 
the Contractor and The City of Winnipeg, at all times during the performance of the Work 
and until the date of Total Performance. 

(e) The Contractor and/or sub-contractor that is providing the DCS (Distributed Control 
System) programming modifications, to provide evidence of : 

(i) professional errors or omissions liability insurance for an amount of $1,000,000 per 
claim and $2,000,000 aggregate. 

(ii)  professional errors and omissions liability insurance to remain in place for the 
duration of the Project and for 12 months after total performance. 

D11.2 Deductibles shall be borne by the Contractor. 

D11.3 The Contractor shall provide the City Solicitor with a certificate(s) of insurance, in a form 
satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement of 
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any Work but in no event later than the date specified in C4.1 for the return of the executed 
Contract. 

D11.4 The Contractor shall not cancel, materially alter, or cause each policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D12. PERFORMANCE SECURITY 

D12.1 The Contractor shall provide and maintain performance security until the expiration of the 
warranty period in the form of: 

(a) a performance bond of a company registered to conduct the business of a surety in 
Manitoba, in the form attached to these Supplemental Conditions (Form H1: Performance 
Bond), in the amount of fifty percent (50%) of the Contract Price; or 

(b) an irrevocable standby letter of credit issued by a bank or other financial institution 
registered to conduct business in Manitoba and drawn on a branch located in Winnipeg, in 
the form attached to these Supplemental Conditions (Form H2: Irrevocable Standby Letter 
of Credit), in the amount of fifty percent (50%) of the Contract Price; or 

(c) a certified cheque or draft payable to “The City of Winnipeg”, drawn on a bank or other 
financial institution registered to conduct business in Manitoba, in the amount of fifty 
percent (50%) of the Contract Price. 

D12.1.1 Where the performance security is in the form of a certified cheque or draft, it will be 
deposited by the City.  The City will not pay any interest on certified cheques or drafts 
furnished as performance security. 

D12.2 The Contractor shall provide the City Solicitor with the required performance security within 
seven (7) Calendar Days of notification of the award of the Contract by way of letter of intent 
and prior to the commencement of any Work on the Site but in no event later than the date 
specified in C4.1 for the return of the executed Contract. 

D13. DETAILED WORK SCHEDULE 

D13.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract. 

D13.2 The detailed work schedule shall consist of the following: 

(a) a critical path method (C.P.M.) schedule for the Work; 

(b) a Gantt chart for the Work based on the C.P.M. schedule; 

all acceptable to the Contract Administrator. 

D13.3 Further to D13.2(a), the C.P.M. schedule shall clearly identify the start and completion dates of 
all of the following activities/tasks making up the Work as well as showing those activities/tasks 
on the critical path: 

(a) the Commencement date 

(b) Substantial Performance date  

(c) Total Performance date 

(d) milestone dates for critical stages of the Work 

(e) commencement and completion dates for work as identified in the Detailed Scope of Work 
in E4 

D13.4 Further to D13.2(b), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each work task.  The time shall be on the horizontal axis, and the task shall be on 
the vertical axis. 
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D13.5 The Contractor shall provide regular schedule updates to the Contract Administrator, at intervals 
no longer than one month. 

D13.6 Upon acceptance by the Contract Administrator, the Contractor shall distribute copies of the 
Detailed Work Schedule (original and any subsequent revisions) to Subcontractors and other 
concerned parties. 

D13.7 The Work Schedule shall be updated by the Contractor as the work requires and submitted to 
the Contract Administrator. 

D13.8 The Contractor shall instruct recipients to report to the Contractor immediately any problems 
anticipated by the timetable shown in the Work Schedule. 

D13.9 While it is intended that the Contractor shall be allowed, in general, to carry on the Contract in 
accordance with such general plans as may appear to him to be most desirable, the Contract 
Administrator, at his discretion, may direct the order in which, and points at which, the work 
shall be undertaken. 

D13.10 This control shall be exercised in the interests of the City so that the work or other Contractors 
who may be working on the site may be coordinated with the work on this Contract. A program 
of work will be drawn up and agreed to before the commencement of the Contract. 

D13.11 The Contractor shall be familiar with all other Contract Work Schedules as contracted by the 
City with other Contractors and the critical path of the Project Master Schedule. 

SCHEDULE OF WORK 

D14. COMMENCEMENT 

D14.1 The Contractor shall not commence any Work until he/she is in receipt of a letter of intent from 
the Award Authority authorizing the commencement of the Work. 

D14.2 The Contractor shall not commence any Work on the Site until: 

(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D9; 

(ii) evidence of the workers compensation coverage specified in C6.15; 

(iii) the Safe Work Plan specified in D10; 

(iv) evidence of the insurance specified in D11; 

(v) the performance security specified in D12; 

(vi) the detailed work schedule specified in D13.  

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. 

D14.3 The City intends to award this Contract by January 31, 2013 

D14.3.1 If the actual date of award is later than the intended date, the dates specified for 
Commencement, Critical Stages, Substantial Performance, and Total Performance will be 
adjusted by the difference between the aforementioned intended and actual dates. 

D15. CRITICAL STAGES 

D15.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 

(a) Expedite the replacement of the Wet Well exhaust fans as they are nearing the end of their 
service life.  Expedited shop drawing review process will be coordinated by the Contract 
Administrator prior to formal award of the bid.  The Contractor shall complete this work by 
March 29, 2013. 
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D16. SUBSTANTIAL PERFORMANCE 

D16.1 The Contractor shall achieve Substantial Performance by July 31, 2013. 

D16.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance.  Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be reinspected. 

D16.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D17. TOTAL PERFORMANCE 

D17.1 The Contractor shall achieve Total Performance by September 20, 2013. 

D17.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be reinspected. 

D17.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D18. LIQUIDATED DAMAGES 

D18.1 If the Contractor fails to achieve Substantial Performance or Total Performance in accordance 
with the Contract by the days fixed herein for same, the Contractor shall pay the City the 
following amounts per Working Day for each and every Working Day following the days fixed 
herein for same during which such failure continues: 

(a) Substantial Performance – five hundred dollars ($500); 

(b) Total Performance – one hundred dollars ($100). 

D18.2 The amounts specified for liquidated damages in D18.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve Substantial Performance or 
Total Performance by the days fixed herein for same. 

D18.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

CONTROL OF WORK 

D19. JOB MEETINGS 

D19.1 Regular weekly job meetings will be held at the Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City and 
one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City and the Contractor 
respectively on any matter discussed at the meeting including the Work schedule and the need 
to make any revisions to the Work schedule.  The progress of the Work will be reviewed at each 
of these meetings. 

D19.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever he/she deems it necessary. 
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D20. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D20.1 Further to C6.24, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D21. COOPERATION WITH OTHERS 

D21.1 The Contractor will not have exclusive use of the Site. The Contractor shall coordinate activities 
with others and minimize disruptions to others, where possible. 

MEASUREMENT AND PAYMENT 

D22. PAYMENT 

D22.1 Further to C12, the City may at its option pay the Contractor by direct deposit to the Contractor’s 
banking institution. 

D23. PAYMENT SCHEDULE 

D23.1 Further to C12, payment shall be in accordance with the following payment schedule: 

(a) A maximum of 25% of Form B, Item 1 or 2.5% of the Total Bid Price, whichever is less, 
may be submitted for progress payment upon mobilization as per E4.1.  In the event that 
2.5% of the Total Bid Price is less than 25% of Form B, Item 1, the remaining amount will 
be paid out upon Substantial Performance. 

(b) A maximum of 15% of Form B, Item 1 or 1.5% of the Total Bid Price, whichever is less, 
may be submitted for progress payment upon provision of a detailed work schedule.    In 
the event that 1.5% of the Total Bid Price is less than 15% of Form B, Item 1, the 
remaining amount will be paid out upon Substantial Performance. 

(c) A maximum of 15% of Form B, Item 1 or 1.5% of the Total Bid Price, whichever is less, 
may be submitted for progress payment upon provision of a detailed work schedule 
updates.  In the event that 1.5% of the Total Bid Price is less than 15% of Form B, Item 1, 
the remaining amount will be paid out upon Substantial Performance. 

(d) A maximum of 95% of Form B, Item 1 will be paid out upon Substantial Performance.  The 
remaining 5% will be paid out upon Total Performance. 

(e) A maximum of 95% of Form B, Item 2 through Item 17 may be submitted for progress 
payments prior to the total completion of the associated services.  The remaining 5% will 
be paid out upon total completion all of the associated work, including the required O&M 
Manual or other associated documentation. 

WARRANTY 

D24. WARRANTY 

D24.1 Notwithstanding C13.2, the warranty period shall begin on the date of Total Performance and 
shall expire one (1) year thereafter, except where longer warranty periods are specified in the 
respective Specification sections, unless extended pursuant to C13.2.1 or C13.2.2, in which 
case it shall expire when provided for thereunder. 

D24.1.1 For the purpose of Performance Security, the warranty period shall be one (1) year. 
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FORM H1: PERFORMANCE BOND 
(See D12) 

 
KNOW ALL MEN BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
(hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
(hereinafter called the "Surety"), are held and firmly bound unto THE CITY OF WINNIPEG (hereinafter 
called the "Obligee"), in the sum of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada to be paid to the Obligee, or its successors or assigns, for the payment of which 
sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for  
 
 
 
BID OPPORTUNITY NO. 545-2012  
 
SEWPCC VENTILATION AND MISC. UPGRADES  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall: 
 
(a) carry out and perform the Contract and every part thereof in the manner and within the times set 

forth in the Contract and in accordance with the terms and conditions specified in the Contract; 
(b) perform the Work in a good, proper, workmanlike manner; 
(c) make all the payments whether to the Obligee or to others as therein provided; 
(d) in every other respect comply with the conditions and perform the covenants contained in the 

Contract; and 
(e) indemnify and save harmless the Obligee against and from all loss, costs, damages, claims, and 

demands of every description as set forth in the Contract, and from all penalties, assessments, 
claims, actions for loss, damages or compensation whether arising under "The Workers 
Compensation Act", or any other Act or otherwise arising out of or in any way connected with the 
performance or non-performance of the Contract or any part thereof during the term of the 
Contract and the warranty period provided for therein; 

 
THEN THIS OBLIGATION SHALL BE VOID, but otherwise shall remain in full force and effect.  The Surety 
shall not, however, be liable for a greater sum than the sum specified above. 
 
AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal, and that 
nothing of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge 
or release of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary 
notwithstanding. 
 
IN WITNESS WHEREOF the Principal and Surety have signed and sealed this bond the 
 
_______ day of ____________________ , 20____ . 
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SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 

 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 

 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM H2: IRREVOCABLE STANDBY LETTER OF CREDIT 
(PERFORMANCE SECURITY) 

(See D12) 
 

 
______________________ 
(Date) 

 
The City of Winnipeg 
Legal Services Department 
185 King Street, 3rd Floor 
Winnipeg  MB  R3B 1J1 
 
 
RE: PERFORMANCE SECURITY - BID OPPORTUNITY NO. 545-2012  
 
 SEWPCC VENTILATION AND MISC. UPGRADES  
 
 
Pursuant to the request of and for the account of our customer, 
 
____________________________________________________________________________________ , 
(Name of Contractor) 

 
_____________________________________________________________________________________ 
(Address of Contractor) 

 
WE HEREBY ESTABLISH in your favour our irrevocable Standby Letter of Credit for a sum not exceeding 
in the aggregate 
 
_____________________________________________________________________________________ 
 
______________________________________________________________________ Canadian dollars. 
 
This Standby Letter of Credit may be drawn on by you at any time and from time to time upon written 
demand for payment made upon us by you.  It is understood that we are obligated under this Standby 
Letter of Credit for the payment of monies only and we hereby agree that we shall honour your demand for 
payment without inquiring whether you have a right as between yourself and our customer to make such 
demand and without recognizing any claim of our customer or objection by the customer to payment by us. 
 
The amount of this Standby Letter of Credit may be reduced from time to time only by amounts drawn upon 
it by you or by formal notice in writing given to us by you if you desire such reduction or are willing that it be 
made. 
 
Partial drawings are permitted. 
 
We engage with you that all demands for payment made within the terms and currency of this Standby 
Letter of Credit will be duly honoured if presented to us at: 
 
_____________________________________________________________________________________ 
(Address) 

 
and we confirm and hereby undertake to ensure that all demands for payment will be duly honoured by us. 
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All demands for payment shall specifically state that they are drawn under this Standby Letter of Credit. 
 
Subject to the condition hereinafter set forth, this Standby Letter of Credit will expire on 
 
_______________________________________ . 
(Date) 

 
It is a condition of this Standby Letter of Credit that it shall be deemed to be automatically extended from 
year to year without amendment from the present or any future expiry date, unless at least 30 days prior to 
the present or any future expiry date, we notify you in writing that we elect not to consider this Standby 
Letter of Credit to be renewable for any additional period. 
 
This Standby Letter of Credit may not be revoked or amended without your prior written approval. 
 
This credit is subject to the Uniform Customs and Practice for Documentary Credit (1993 Revision), 
International Chamber of Commerce Publication Number 500. 
 
 
 ______________________________________________ 
 (Name of bank or financial institution) 

 
 Per: _________________________________________ 
  (Authorized Signing Officer) 

 
 Per: _________________________________________ 
  (Authorized Signing Officer) 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in its entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/Spec/Default.stm  

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Bid Opportunity shall govern over The 
City of Winnipeg Standard Construction Specifications. 

E1.3 The following are applicable to the Work: 
 
Specification No. Specification Title 
01 33 00 Submittal Procedures 
01 42 00 References 
01 45 00 Quality Control 
01 51 00 Temporary Utilities 
01 52 00 Construction Facilities 
01 56 00 Temporary Barriers and Enclosures 
01 61 00 Common Product Requirements 
01 73 03 Execution Requirements 
01 74 11 Cleaning 
01 78 00 Closeout Submittals 
01 79 00 Demonstration and Training 
01 91 00 Commissioning 
02 82 11 Asbestos Abatement – Type 2 
02 82 12 Asbestos Abatement – Type 3 
05 12 23 Structural Steel For Buildings 
05 50 00 Metal Fabrications 
07 84 00 Fire Stopping 
09 91 23 Painting 
22 10 10 Plumbing Pumps 
22 13 18 Drainage Waste and Vent Piping - Plastic 
23 05 00 Common Work Results for HVAC 
23 05 05 Piping and Fittings 
23 05 13 Common Motor Requirements for HVAC Equipment 
23 05 22 Valves – Bronze 
23 05 54 Mechanical Identification 
23 05 93 Testing, Adjusting and Balancing for HVAC 
23 07 13 Duct Insulation 
23 07 20 Thermal Insulation for Piping 
23 08 02 Water Treatment 
23 09 33 Electric and Electronic Control System for HVAC 
23 31 14 Metal Ducts – Low Pressure to 500 Pa 
23 33 00 Air Duct Accessories 
23 33 14 Dampers – Balancing 
23 33 15 Dampers – Operating 
23 33 16 Dampers – Fire and Smoke 
23 34 00 HVAC Fans 
23 37 13 Diffusers, Registers and Grilles 
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23 41 00 Particulate Air Filtration 
23 82 00 Liquid Heat Transfer 
26 05 01 Common Work Results – Electrical 
26 05 21 Wire and Cables (0-1000V) 
26 05 29 Hangers and Supports for Electrical Systems 
26 05 31 Splitters, Junction, Pull Boxes and Cabinets 
26 05 32 Outlet Boxes, Conduit Boxes And Fittings 
26 05 34 Conduits, Conduit Fastenings, and Conduit Fittings 
26 05 36 Cable Trays for Electrical Systems 
26 08 05 Acceptance Testing 
26 27 26 Wiring Devices 
26 28 21 Moulded Case Breakers 
26 29 10 Motor Starters to 600 V 
26 29 23 Variable Frequency Drives 
40 05 01 Common Work Results - Automation 
40 80 08 Factory Acceptance Test 
40 80 11 Automation Commissioning 
40 91 00 Automation – Process Measurement Devices 
40 94 43 Programmable Logic Controllers 
40 95 13 Control Panels 
40 95 20 Human Machine Interface 
40 95 74 Junction Boxes – Automation 
40 99 01 Training 
40 99 90 Maintenance and Support 
 
Drawing No. Drawing Name/Title 
 Cover Sheet 
1-0102A-D0002 Drawing Index 
1-0102A-A0001-001 P&ID, Legend And Details 
1-0102A-A0001-002 P&ID, Legend And Details 
1-0102A-A0001-003 P&ID, Legend And Details 
1-0102A-B0001 Facility Floor Plan, Lower Level 
1-0102A-B0002 Facility Floor Plan, Main Level 
1-0102A-E0008 Installation Detail, Typical Floor Penetration Requirements 
1-0102A-M0008 Plan View, Fire Damper Upgrades, Key Plan 
1-0102A-S0001 Plan and Sections, Typical Housekeeping Pad 
1-0102B-A0013 P&ID, Instrument Air Header 
1-0102B-A0024 P&ID, Miscellaneous 
1-0102B-A0030 Instrument Loop Diagram, Boiler Room Flood Level, B580-LT 
1-0102B-A0031 Panel Layout, Junction Boxes, JBA-B580, JBP-B580 
1-0102B-E0006 Plan Layout, Service Building Electrical And Generator Room 
1-0102B-E0012 Plan Layout, Boiler Room 
1-0102B-E0013 Motor Schematic, B580-SMP Flood Pump 
1-0102B-M0001 Plan View, Fire Damper Upgrades, Service Building Mechanical Room 
1-0102B-M0002 Plan View, Fire Damper Upgrades, Workshop 
1-0102B-M0003 Plan View, Fire Damper Upgrades, Boiler Room 
1-0102B-M0004 Plan View, Boiler Room Sump Pumps, Flood Upgrades 
1-0102B-S0001 General Notes 
1-0102B-S0002 Plan, Section And Detail, Boiler Room Backup Sump Pit 
1-0102B-S0003 Plan, Elevations And Details, Pipe Rack Over Sump Pits 
1-0102G-A0021 P&ID, Hot Water Booster Pumps, G671-HWP and G672-HWP 
1-0102G-A0022 P&ID, Glycol Heat Recovery, G670-GP 
1-0102G-A0026-D01 P&ID, Electrical Room And Blower Room Cooling Unit, G682-AHU - Demolition 
1-0102G-A0026-001 P&ID, Electrical Room And Blower Room Cooling Unit, G682-AHU 
1-0102G-A0051 Junction Box Layout, JBA-GDC-G1 
1-0102G-A0058 Instrument Loop Diagram, G501 Wet Well Gas Alarm & G607 Vent. Failure 
1-0102G-A0065 Instrument Loop Diagram, Ventilation Interlock, Loop G500 
1-0102G-A0071 P&ID, Gas Detection 
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1-0102G-A0085-002 Panel Layout, FDP-G Front View 
1-0102G-A0086-002 Panel Layout, FDP-G Rear View 
1-0102G-A0087 Network Block Diagram, Grit Building Process Network,  
1-0102G-A0090 Instrument Loop Diagram, G606-HS, G606-YL-1, G606-YL-2 
1-0102G-A0093 P&ID, Wet Well Ventilation 
1-0102G-A0094 P&ID, Wet Well Upper Level AHU, G601-SF 
1-0102G-A0095 P&ID, Wet Well Supply And Exhaust Fans, G602-SF, G686-EF, G687-EF 
1-0102G-A0096 P&ID, Electrical Room Exhaust Fan, G692-EF 
1-0102G-A0097 Instrument Plan, Wet Well Mechanical Room - G129 
1-0102G-A0098 Instrument Plan, Wet Well And Foyer 
1-0102G-A0099 Instrument Plan, Dry Well Mechanical Room - G130, West Side 
1-0102G-A0100 Panel Layout, LCP-G1 
1-0102G-A0101-001 Power Distribution Schematic, LCP-G1 
1-0102G-A0101-002 Power Distribution Schematic, LCP-G1 
1-0102G-A0102-001 Wiring Diagram, LCP-G1 Discrete Inputs 
1-0102G-A0102-002 Wiring Diagram, LCP-G1 Discrete Inputs 
1-0102G-A0103 Wiring Diagram, LCP-G1 Discrete Outputs 
1-0102G-A0104 Wiring Diagram, LCP-G1 Analog Inputs 
1-0102G-A0105 Wiring Diagram, LCP-G1 Analog Outputs 
1-0102G-A0106 Terminal Layout, LCP-G1 Miscellaneous 
1-0102G-A0107 Panel Layout, LCP-G2 
1-0102G-A0108-001 Power Distribution Schematic, LCP-G2 
1-0102G-A0108-002 Power Distribution Schematic, LCP-G2 
1-0102G-A0109 Wiring Diagram, LCP-G2 Discrete Inputs 
1-0102G-A0110 Wiring Diagram, LCP-G2 Discrete Outputs 
1-0102G-A0111 Wiring Diagram, LCP-G2 Analog Inputs 
1-0102G-A0112 Wiring Diagram, LCP-G2 Analog Outputs 
1-0102G-A0113 Terminal Layout, LCP-G2 Miscellaneous 
1-0102G-A0114 Instrument Loop Diagram, G601-FT, Wet Well Upper Level Supply Air Flow 
1-0102G-A0115 Instrument Loop Diagram, G602-FT, Wet Well Lower Level Air Flow 

1-0102G-A0116 
Instrument Loop Diagram, G603-TT-1, G603-TT-2, G603-TV, Flushing Water 
Heat Recovery 

1-0102G-A0117 Instrument Loop Diagram, G604-TV, Hot Water Heat 
1-0102G-A0118 Instrument Loop Diagram, G601-PDS, G603-FSL, G604-FSL 
1-0102G-A0119 Instrument Loop Diagram, G608-PDT, Wet Well Differential Pressure 
1-0102G-A0120 Instrument Loop Diagram, G682-TT-1, G682-TT-2, G682-TT-3 

1-0102G-A0121 
Instrument Loop Diagram, G682-FV-1, G682-FV-2, G682-PV-3, G682-AHU 
Intake, Return, And Relief Dampers 

1-0102G-A0122 Instrument Loop Diagram, G682-TV-1, G682-AHU Heating Control 
1-0102G-A0123 Instrument Loop Diagram, G682-TV-2, G682-AHU Cooling Control 
1-0102G-A0124 Instrument Loop Diagram, G682-PDT 
1-0102G-A0125 Instrument Loop Diagram, G682-FSL 
1-0102G-A0126 Instrument Loop Diagram, G692-TT 
1-0102G-A0127 Panel Layout,  Junction Boxes 
1-0102G-A0128 Installation Details 
1-0102G-E0007 Plan Layout, Grit Building Electrical Room 
1-0102G-E0011 Panel Schedules, Grit Building Electrical Room,  
1-0102G-E0013 Electrical Classification Plan, Grit Building Lower Level 

1-0102G-E0014 
Electrical Classification Plan, Grit Building Main Level And Standby Gen 
Building 

1-0102G-E0015 Electrical Classification Plan, Wet Well And Foyer 
1-0102G-E0016 Electrical Classification Plan, Grit Building Upper Level 
1-0102G-E0036-001 Motor Schematic, G601-SF Fan 
1-0102G-E0036-002 Motor Schematic, G601-SF Fan 
1-0102G-E0037-001 Motor Schematic, G602-FN Fan 
1-0102G-E0037-002 Motor Schematic, G602-FN Fan 
1-0102G-E0038-001 Motor Schematic, G687-EF Fan 
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1-0102G-E0038-002 Motor Schematic, G687-EF Fan 
1-0102G-E0039 Motor Schematic, G686-EF Fan 
1-0102G-E0040 Motor Schematic, G603-GP Glycol Pump 
1-0102G-E0041 Motor Schematic, G604-GP Glycol Pump 
1-0102G-E0042 Motor Schematic, G692-FN Fan 
1-0102G-E0043 Motor Schematic, G682-AHU Air Handling Unit 
1-0102G-E0044 Cable Tray Routing, Grit Building, Motor Room 
1-0102G-E0045 Cable Tray Routing, Grit Building, Mechanical Rooms 
1-0102G-E0046 Panel Layout, VFD-G601 
1-0102G-E0047 Panel Layout, VFD-G602 
1-0102G-E0048 Panel Layout, VFD-G687 
1-0102G-M0007 Plan View, Fire Damper Upgrades, Drywell Mechanical Room 
1-0102G-M0008 HVAC Plan And Sections, Wet Well Ventilation 
1-0102G-M0009 HVAC Ducting Plan, Wet Well Ventilation 
1-0102G-M0010 HVAC Ducting Section, Wet Well Ventilation 
1-0102G-M0011 Schedule And Details, Wet Well Ventilation 
1-0102G-M0012 HVAC Plan Layout, Grit Building Blower And Electrical Rooms 
1-0102G-M0013 HVAC Details And Sections, Wet Well Ventilation 
1-0102G-M0014 HVAC Demolition Plan, Wet Well Ventilation 
1-0102G-M0015 Plan and Sections, Wet Well Exhaust Stack  
1-0102G-M0028 Sections and Details, Wet Well Ventilation 
1-0102G-S0017 Mechanical Opening and Details, Grit Building Motor Room 
1-0102G-S0018 Mechanical Opening and Details, Wet Well Mechanical Room 
1-0102G-S0019 Plan and Details, Grit Tank Room Fall Restraints 
1-0102G-S0020-001 Plan and Details, Grit Ventilation Penthouse, G686-EF Roof Stack Supports 
1-0102G-S0020-002 Plan and Details, Grit Ventilation Penthouse, G686-EF Roof Stack Supports 
1-0102S-M0001 Plan View, Fire Damper Upgrades, Ventilation and Electrical Room 
SEP-829 MCC Section, MCC-1G 
SEP-830 MCC Section, MCC-2G 
SEP-908 MCC Section, MCC-2B 
SEP-2117 Instrument Loop Diagram, G682-AHU 
SEP-2118 Instrument Loop Diagram, G682-AHU 
SEP-2124 Instrument Loop Diagram, G686-EF Fan 
SEP-2125 Instrument Loop Diagram, G687-EF Fan 
 
Filename. Document Code Document Name/Title 
545-2012_Asbestos_Abatement_WP 112577-0116-40RA-0001 Asbestos Abatement Work Plan 
545-2012_Cable_Schedule.pdf 112577-0116-47EL-0001 Cable Schedule 
545-2012_Electrical_Forms 112577-0116-47RA-0001 Electrical Forms 
545-2012_FRS_DCS.pdf 112577-0116-48ER-0002 Functional Requirements 

Specification – DCS 
545-2012_FRS_PLC.pdf 112577-0116-48ER-0001 Functional Requirements 

Specification – PLC 
545-2012_Instrument_Datasheets.pdf 112577-0116-48ED-0001 Instrument Datasheets 
545-2012_Instrument_List.pdf 112577-0116-48EL-0003 Instrument List 
545-2012_Instrumentation_Forms.pdf 112577-0116-48RA-0001 Instrumentation Forms 
545-2012_PLC-G10_IO_List.pdf 112577-0116-48EL-0001 PLC-G1 I/O List 
545-2012_PLC-G11_IO_List.pdf 112577-0116-48EL-0002 PLC-G2 I/O List 
545-2012_VFD_Settings.pdf 112577-0116-47ED-0001 VFD Settings Sheets 

GENERAL REQUIREMENTS 

E2. HAZARDOUS MATERIALS 

E2.1 Asbestos has been identified in the following areas that are related to the work: 

(a) Dry Well Mechanical Room 

(i) Fresh Air Intake Duct Insulation 
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(b) Wet Well Mechanical Room 

(i) Fresh Air Intake Duct Insulation 

(c) Grit Control Room 

(i) Non-friable Asbestos in the drywall 

(d) Service Building Mechanical Room 

(i) Grit Tank Room Exhaust Duct Insulation 

(ii) Fresh Air Intake Duct Insulation 

(iii) Supply Air Duct Insulation 

(iv) Hot Water Supply and Return Piping Insulation 

(e) Service Building Storage Room 

(i) Hot Water Supply and Return Piping Insulation 

(f) Service Building Workshop 

(i) Supply Air Duct Insulation 

(g) Secondary Clarifier Ventilation Room 

(i) Supply Air Duct Insulation 

E2.2 Ensure any applicable precautions are taken when working in areas containing asbestos. 

E2.3 Other than the asbestos in the identified spaces, if asbestos or other hazardous materials are 
encountered during the Work of the Contract, the Contractor shall stop all work and notify the 
Contract Administrator immediately. 

E3. EXPEDITED SHOP DRAWINGS 

E3.1 In order to expedite Shop Drawings with critical timeliness, the Lowest Responsive Bidder, as 
outlined in B15, will be permitted, after receiving written approval from the Contract 
Administrator, to arrange for the preparation of Shop Drawings for the following items with 
critical timelines: 

(a) Exhaust Fans G686-EF and G687-EF. 

E3.2 If Award is made to the Lowest Responsive Bidder, then no specific payment for the preparation 
of Shop Drawings will be made. 

E3.3 If no contract is awarded, then the City of Winnipeg will pay the requested Bidder up to a 
maximum of one thousand dollars ($1000.00) for the complete set of requested submissions 
noted above, for the preparation and delivery of Shop Drawings.  Delivery of the Shop Drawings 
to the City and payment of the above amounts will constitute full and final consideration of each 
party to the other, and neither party will have any further liability to the other with respect to this 
Bid Opportunity. 

E4. DETAILED SCOPE OF WORK 
  
The detailed scope of work includes, but is not limited to the following: 

E4.1 General Requirements 

(a) Include the following items in the unit price bid for General Requirements: 

(i) Mobilization; 

(ii) Demobilization; 

(iii) Insurance; and 

(iv) Bonding. 

(v) Provision of a schedule and corresponding schedule updates as per D13. 
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(b) The Contractor is eligible for payment of mobilization services (as per D23.1) when the 
Contract Administrator is satisfied that: 

(i) The Contractor has met all the Commencement requirements specified in D14. 

(ii) The Contractor has mobilized equipment and substantially initiated work on Site. 

E4.2 Asbestos Abatement 

(a) Remove and dispose of duct insulation with asbestos containing materials as shown on the 
drawings. 

E4.3 Re-insulation 

(a) Following the installation of fire dampers outlined in Section E4.13, re-insulate ductwork 
where insulation has been removed as identified in Section E4.2.  

E4.4 Wet Well Ventilation Upgrades - Mechanical 

(a) Remove two existing exhaust fans, dampers, and ductwork.   

(b) Provide new floor penetrations into the Wet Well for the supply ductwork. 

(c) Supply and install two supply fans and ductwork for the Wet Well ventilation.   

(d) Supply and install equipment and associated piping for a heat recovery system and hot 
water heating system. 

(e) Supply and install two exhaust fans, dampers, and ductwork for Wet Well ventilation. 

(f) Completely test and commission the new system. 

E4.5 Wet Well Ventilation Upgrades – Ductwork in Wet Well 

(a) Install temporary structures in the wet well to support the required construction work. 

(i) See E11 for further details. 

(b) Supply and install ductwork as shown on the drawings.  Ductwork to be supported from the 
wet well concrete. 

E4.6 Wet Well Ventilation Upgrades – Exhaust Fan Roof Stack 

(a) Supply and install exhaust fan roof stack and structural supports as shown on the 
drawings. 

E4.7 Wet Well Ventilation Upgrades – Electrical 

(a) Supply, install and test the following: 

(i) Wet Well Ventilation VFD Cabinets 

(ii) Motor starters and breakers in existing MCC-1G and MCC-2G for Wet Well 
Ventilation Upgrades 

(iii) Cabling between MCCs, VFDs, and motors. 

(b) Provide grounding conductors as required to ground all components of fans G686-EF and 
G687-EF. 

(c) Provide cable tray for cables from Grit Electrical Room to Wet Well Mechanical Room. 

(d) Install arc flash labels as supplied by the Contract Administrator. 

E4.8 Wet Well Ventilation Upgrades – Automation 

(a) Supply, install, test, and commission the complete automation system as per drawings and 
specifications. 

(b) Supply, install, connect, wire, setup, calibrate, and commission all new instrumentation. 

(c) Supply and install control panel LCP-G1. 

(d) Perform PLC and HMI programming. 

(e) Supply and install automation field junction boxes as indicated in the drawings. 



The City of Winnipeg Specifications 
Bid Opportunity No. 545-2012  Page 7 of 14 
 
Template Version: C020120419- Main C 

 

(f) Install automation wiring to the VFDs.  Test and commission. 

(g) Install automation wiring to the motor starters.  Test and commission. 

(h) Connect LCP-G1 to the existing Plant Modbus TCP network. 

E4.9 Electrical Room and Blower Room Ventilation Upgrades - Mechanical 

(a) Remove existing face and bypass equipment from existing air handling unit G682-AHU. 

(b) Supply and install a new heating coil for existing air handling unit G682-AHU. 

(c) Supply and install new valves for the heating and cooling coils. 

(d) Supply and install new ducting and grilles for Electrical Room and Blower Room return air. 

(e) Supply and install new exhaust fan, ducting, and exhaust outlet for Electrical Room. 

(f) Completely test, rebalance, and commission the new system. 

E4.10 Electrical Room and Blower Room Ventilation Upgrades – Electrical 

(a) Supply, install and test the following: 

(i) Motor starters in existing MCC-2G for G682-AHU and G692-EF. 

(ii) Cabling between MCC-2G and the motor for G692-EF. 

(b) Provide cable tray in the Dry Well Mechanical Room for G682-AHU and G692-EF control 
cables. 

E4.11 Electrical Room and Blower Room Ventilation Upgrades – Automation  

(a) Supply, install, test, and commission the complete automation system as per drawings and 
specifications.  Work shall include, but not be limited to the following items. 

(b) Supply, install, connect, wire, setup, calibrate, and commission all new instrumentation. 

(c) Supply and install control panel LCP-G2. 

(d) Perform PLC and HMI programming. 

(e) Supply and install automation field junction boxes as indicated in the drawings. 

(f) Install automation wiring to the motor starters.  Test and commission. 

(g) Connect LCP-G2 to the existing Plant Modbus TCP network. 

(h) Provide services of a qualified networking technician to set up Ethernet switches in NP-M1 
and NP-G1 with correct Layer-2 switch protocols to connect in a ring topology. 

E4.12 Boiler Room Flood Pumping Upgrades 

(a) Construct a new sump pit in the Boiler Room. 

(b) Construct a Unistrut support for piping and conduit.  

(c) Supply and install a new pump B580-SMP in the new sump pit. 

(d) Supply and install piping from B580-SMP to the Grit Effluent Channel. 

(e) Supply and install a level transmitter with associated wiring and conduit. 

(f) Modify existing spare starter in MCC-2B and provide wiring for B580-SMP. 

(g) Completely test and commission the new sump pump and controls. 

E4.13 Fire Damper Upgrades 

(a) Supply and install fire dampers as shown on the drawings. 

E4.14 Grit Tank Room Wall Anchors 

(a) Supply and install wall anchors in Grit Tank room as shown on the drawings. 

E4.15 Rolling Stairway 
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(a) Provide a rolling stairway as per the drawings and specifications.  See Section E14 for 
details. 

E4.16 DCS Programming 

(a) Provide DCS Programming Services associated with the upgrades in this Bid Opportunity.  
The required DCS programming modifications are described in the Functional 
Requirements Specification (112577-0116-48ER-0002).  The software modifications are to 
include the BRC (Bridge Controller), HPG 800 (Harmony Gateway), and HMI (PCV 5.4) 
modifications. 

(i) The City will supply the existing software configuration to the Subcontractor 
responsible for the programming. 

(b) Provide all required software licences to perform the work. 

(c) Submit PDF printouts of the completed programming logic for review.  Make all changes as 
requested by the Contract Administrator. 

(d) Simulate and test the logic changes prior to loading at site. This shall be part of a 
comprehensive Factory Acceptance Test. 

(e) The following companies are approved to perform the DCS Programming: 

(i) ABB 

(ii) Or approved equal in accordance with B6. 

E4.17 DCS Commissioning – On Site 

(a) Provide on-site DCS commissioning services. 

(b) Make changes beyond those included in the original contract documents as requested by 
the Contract Administrator. 

(c) Include costs of all travel to site for commissioning. 

(d) The City reserves the right to only pay for hours actually expended on commissioning.  The 
Contractor is responsible for costs associated with: 

(i) On-site programming that is to be performed as part of E4.16. 

(ii) Time utilized on-site by the DCS programmer / commissioning person due to the 
Contractor’s error in scheduling or significant installation issues that prohibit the 
commissioning process from proceeding. 

(e) The following companies are approved to perform the DCS Commissioning: 

(i) ABB 

(ii) Or approved equal in accordance with B6. 

E5. DANGEROUS WORK CONDITIONS 

E5.1 Further to clause C 6.26 of the General Conditions, the Contractor shall be aware that the Wet 
Well level below the upper platform is considered a confined space and shall follow the 
"Guidelines for confined Entry Work" as published by the Manitoba Workplace Safety and 
Health Division. 

E5.2 The Contractor shall be aware of the potential hazards that can be encountered in the Wet Well 
such as explosive gases, toxic gases and oxygen deficiency.  The Contractor’s Safe Work Plan 
should address these issues. 

E5.3 The air in a confined space must be tested before entry and continuously during the time that 
personnel are inside the space.  Equipment for continuous monitoring of gases must be 
explosion-proof and equipped with a visible and audible alarm.  The principal tests are for 
oxygen deficiency, explosion range and toxic gases.  Testing equipment must be calibrated in 
accordance with manufacturer's specifications. 

(a) The Contractor is responsible for all testing requirements. 
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E5.4 The Contractor shall ventilate all confined spaces as required and approved by the Manitoba 
Workplace Safety and Health Act (the “Act”).  If no ventilation is supplied, a worker must wear a 
respirator or supplied air to enter the confined space. 

E5.5 Workers must wear a respirator or supplied air at all times when entering the wet well, when 
appropriate ventilation is not present. 

E5.6 The Contractor shall provide a photo-ionization detector (PID) and toxic gas detector on site at 
all times to monitor potential hydrocarbon vapours and hydrogen sulphide in the confined 
spaces.  The gas detector and safety equipment conforming to the Act shall be made available 
to the Contract Administrator for his use during inspections. 

E5.7 Prior to the disruption of ventilation system to allow for asbestos abatement or the installation of 
fire dampers, review the associated implications with the Contract Administrator and the City, 
and provide required procedures to ensure a safe working environment for the Contractor and 
City personnel.  It is expected that the following will commonly be required during ventilation 
interruptions. 

(a) Use of personal portable gas detectors by all Contractor’s personnel. 

(b) Temporary measures including operating alternate fans and/or opening of doors. 

(c) Limiting the work to short duration sections, and allow the ventilation to be intermittently 
restored to ventilate the space. 

E5.8 Extended shutdown of ventilation systems will not be permitted.  Ventilation must be completely 
restored at the end of each working day, unless temporary ventilation is in place, and/or as 
approved by the Contract Administrator.  Refer to Asbestos Abatement Work Plan for details. 

E5.9 The Contract Administrator may issue a stop work order to the Contractor if the above 
guidelines are not being followed.  The Contractor shall not resume operations until the Contract 
Administrator is satisfied the Contractor is following the appropriate procedures.  The Contractor 
shall have no claim for extra time or costs due to the stop work order for not following these 
safety guidelines. 

E6. HAZARDOUS LOCATION REQUIREMENTS 

E6.1 Work in areas defined as electrical hazardous locations is subject to the following requirements. 

E6.2 All work must be performed in accordance with Manitoba Department of Labour requirements. 

E6.3 All tools must be appropriately rated for the hazardous location, unless a Gas Free Work Permit 
(GFWP) system is utilized in accordance with ISA TR12.13.03-2009.  Specific requirements 
include, but are not limited to: 

(a) A signed Gas Free Work Permit (GFWP) is required to be completed each day. 

(b) A portable gas detection system is to be provided and utilized adjacent to each unrated 
tool or work that could potentially produce an ignition source. 

(i) Check each portable detection systems for functionality with a known concentration 
of combustible gas daily. 

(ii) Take initial measurements to confirm the absence of a combustible concentration of 
gas throughout the work area. 

(iii) Provide continuous gas detection monitoring adjacent to the work. 

(iv) Monitoring of gas detection equipment to be provided by properly trained personnel. 

(v) Provide and maintain contingency plans for emergencies.  Train all personnel in 
appropriate response to emergencies. 

(c) Monitor the existing ventilation systems, and provide appropriate response in the event of 
ventilation failure.  

E6.4 Gas detectors must be approved to detect both combustible gasses and H2S. 
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E7. SPECIFIC REQUIREMENTS 

E7.1 The Contractor shall provide all materials, fabrications, finishes, temporary installation, 
documentation, shop drawings, means and methods necessary to fully install all of the new 
works identified on the contract drawings in a safe manner, fit-for-purpose intended. The 
description of work provided herein is intended to be a general description of work activities, 
and is not intended to be an exhaustive listing of all tasks necessary to complete the scope of 
installations given on the drawings or specifications. 

E7.2 Exercise care where cutting holes in existing concrete elements so as not to damage existing 
reinforcing. 

(a) Follow the requirements outlined on drawing 1-0102A-E0008. 

(b) For reinforced concrete floors, locate existing reinforcing utilizing a reinforcing bar locator 
and mark out on the surface of the concrete prior to cutting.   

(i) Mark the location of the proposed hole and all adjacent rebar. 

(ii) Obtain approval from the Contract Administrator prior to cutting. 

E7.3 The Contractor shall exercise care where installing anchors into existing concrete elements so 
as not to damage existing reinforcing. All anchors shall be installed utilizing carbide tip drill bits. 
The existing reinforcing shall be located utilizing a reinforcing bar locator and marked out on the 
surface of the concrete. The drill holes shall be advanced to the required depth for installation of 
the anchors. Should reinforcement be encountered while drilling, terminate the hole and 
reposition to clear the reinforcement. Do not use core bits that can easily intercept and 
damage/cut the reinforcing during drilling. 

E7.4 The Contractor shall abide by the Arc Flash PPE requirements of CSA-Z462, Workplace 
Electrical Safety, and the arc flash labels on existing facility equipment.  

E7.5 Flexible conduit is permitted in Class I, Zone 2 locations only where required at motor terminals 
and similar locations with vibration or other flexibility requirements.  In all locations where 
flexible conduit is utilized only for convenience, replace with rigid conduit. 

E7.6 Wire nuts 

(a) Wire nuts are not permitted in conduit bodies 

(b) Wire nuts are permitted in junction boxes for lighting and receptacle wiring only.   

E7.7 Supply new junction boxes with terminals, as per the drawings, for all new instrumentation 
junctions. 

E7.8 All conduit routes shall be approved by the Contract Administrator prior to installation of new 
conduit. 

E7.9 Provide identification lamacoids for all instruments and devices in accordance with existing 
facility standards. 

E8. ADDITIONAL WORK 

E8.1 Additional work may be necessitated due to unforeseen circumstances that may arise during 
the course of the project due to: 

(a) Additions to the scope of Work by the Contract Administrator, beyond that defined herein. 

(b) Other issues that occur on site, which require significant Contractor time to address. 

E8.2 Additional services will not be initiated for: 

(a) Reasons of lack of performance or errors in execution. 

(b) Scheduling changes initiated by the City, where at least 24 hours notice is given prior to 
the Contractor’s scheduled time to be on site. 
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E8.3 Should it be determined that additional material or services are required, the Contract 
Administrator shall approve the work, prior to commencement of the additional work. 

E8.4 Additional labour for DCS Programming and Commissioning will be reimbursed at the rate 
specified on Form B: Item 18.  The rate will not be adjusted for Subcontractors or individuals 
with specialized skills, without specific approval of the Contract Administrator. 

E8.5 Additional labour for Mechanical work will be reimbursed at the rate specified on Form B: Item 
19.  The rate will not be adjusted for Subcontractors or individuals with specialized skills, without 
specific approval of the Contract Administrator. 

E8.6 Additional labour for Electrical and Automation work will be reimbursed at the rate specified on 
Form B: Item 20.  The rate will not be adjusted for Subcontractors or individuals with specialized 
skills, without specific approval of the Contract Administrator. 

E8.7 Material Mark-up Factors 

(a) The base cost is to be the wholesale cost of the material, regardless of the Contractor or 
Subcontractor supplying the material. 

(b) In general, the party (Contractor or Subcontractor) supplying the material is the party that 
purchases the material from a supplier who does not perform any work on site, unless 
otherwise determined by the Contract Administrator. 

E8.7.1 Where the Contractor is supplying the material, the mark-up on the material is limited to 
fifteen percent (15%). 

E8.7.2 Where a Subcontractor is supplying the material, the total mark-up on the material, 
including all Subcontractors and the Contractor is limited to twenty-five percent (25%), 
including the Contractor and all Subcontractors’ mark-ups. 

E8.7.3 Where the Contractor’s immediate Subcontractor is supplying the material: 

(a) The Subcontractor’s mark-up on the material is limited to fifteen percent (15%). 

(b) The Contractor’s mark-up on the material is limited to ten percent (10%). 

E8.7.4 A Third-Level Subcontractor is a Subcontractor of a Subcontractor of the Contractor. 

(a) No Third-Level Subcontractors on this project are approved for additional mark-up. 

(b) In the event that a Third-Level Subcontractor is utilized, that is not approved for 
additional mark-up, the Contractor is responsible for coordinating the split of the 
maximum approved mark-up between the Contractor and Subcontractors. 

E8.8 The Contract Administrator may also request a written quotation for the additional work.  For 
any work, where a written quotation is provided, and subsequently authorized, the valuation of 
the work shall be as per the quotation, regardless of the actual cost to the Contractor. 

(a) Quotations shall indicate the labour hours and base cost of material, as well as mark-up 
factors. 

(b) Labour Rates shall correspond to Form B, unless specifically authorized by the Contract 
Administrator. 

(c) Material Mark-up Factors shall be consistent with E8.7. 

E9. LOCATION AND ACCESS TO FACILITIES 

E9.1 The Work specified hereinafter will take place at the SEWPCC, located at 100 Ed Spencer 
Drive Winnipeg, MB, R2N 4G3. 

E9.2 Access to the facility will be between 7:45 am and 3:45 pm, Monday to Friday. 

E9.3 Inform the Contract Administrator at least 24 hours in advance where the Contractor intends to 
carry out Work outside normal working hours.  Do not initiate work outside normal working 
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hours without the Contract Administrator's approval except when the Work is unavoidable or 
absolutely necessary for: 

(a) Preventing injury to any person or saving the life of any person; or 

(b) Preventing damage to property where the circumstances placing the property in danger 
could not reasonably have been foreseen and where the immediate carrying out of such 
Work is necessary in order to prevent damage to that property; in which case the 
Contractor shall immediately advise the Contract Administrator in writing that such Work 
outside the normal working hours is necessary and of the reasons for this. He shall also 
state the nature and extent of Work to be carried out. 

E9.4 Coordinate activities with City personnel and any other contractors that may be working 
concurrently on the Site. 

E9.5 Additional details and requirements regarding facility access will be provided to the Contractor.  
The Contractor must comply with all City policies set forth in this document, and detailed 
instructions provided after the Work is awarded. 

E10. FACILITY OPERATION REQUIREMENTS 

E10.1 The facilities related to the Work are critical to the treatment of wastewater for the City of 
Winnipeg.  Under no condition shall equipment or power be shut down without prior permission 
of the Contract Administrator.  Similarly, coordination and approval are required prior to 
returning the equipment back into service.  The Contractor is responsible for preparing 
shutdown schedules in conjunction with the Contract Administrator and the City.  The 
Contractor shall work within the schedule and any procedures given, and shall advise the 
Contract Administrator of any issues or concerns, prior to performing the Work.  

E10.2 The Work shall be scheduled and performed such that there is minimal disturbance to 
SEWPCC plant operation. 

E10.3 Hot work shall end no less than one (1) hour prior to end of shift and area inspected prior to 
daily departure by the Contractor’s site supervisor and / or tradesman. 

E10.4 Some of the work will require shutdown of equipment.  All equipment shutdown requirements 
require 24-48 hours notice.  Coordinate the work to minimize the amount of time that equipment 
shutdown will be required.  In addition, the Contractor shall be flexible to work around specific 
City operational requirements.  Specific requirements that the Contractor is required to adhere 
to include: 

(a) All equipment will be isolated by City personnel. 

(b) Any electrical shutdowns affecting more than one branch circuit must be less than two 
hours in duration.  Any longer shutdown which may be required must be coordinated with 
the Contract Administrator. 

(c) In case of accidental equipment shutdown, the Contractor must notify SEWPCC staff 
immediately for their corrective action.  Under no circumstances shall the Contractor start 
or restart equipment. 

(d) Other process and safety requirements, as identified by the City or Contract Administrator. 

E10.5 It is possible that equipment failure within the SEWPCC, or another unforeseen condition, could 
cause an event where construction must be stopped immediately and equipment brought back 
online.  The City, upon their sole discretion, may delay or stop the Work at any time, require the 
Contractor to return all or equipment into service as soon as possible, and reschedule the Work. 

E11. TEMPORARY STRUCTURES 

E11.1 It is expected that temporary structures will be required to install the ventilation ductwork within 
the wet well.  These temporary structures will be the responsibility of the Contractor. 
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(a) Provide drawings sealed by a Professional Engineer licensed to practice in Manitoba, 
indicating the details of temporary structures to be utilized. 

(b) All safety requirements are the responsibility of the Contractor. 

(c) Original structural drawings of the wet well will be made available to the Contractor, upon 
request after award.  

E11.2 Potential solutions are provided below as concepts only, and the neither the City nor the 
Contract Administrator verify the feasibility or safety of the below solutions. 

(a) One solution for the installation of the ductwork above the platform level may be to install 
steel beams across the wet well open chamber, and install a temporary working platform 
on the beams. 

(b) A bosun’s chair, hung from a temporary structure, may potentially be utilized for work 
below the platform level. 

E12. TEMPORARY VENTILATION 

E12.1 Provide temporary ventilation during construction period, including attendance and 
maintenance. 

E12.2 Construction heaters, if used inside building must be vented to outside or be flameless type. 

E12.3 Maintain temperatures of minimum 10°C in areas where construction is in progress, unless 
indicated otherwise in specifications, (painting requirements may dictate higher temperatures). 

E12.4 Ventilate heated areas and keep building free of welding exhaust or other combustion gases 
and paint off-gassing solvent vapours. 

E12.5 Permanent heating system of building or portions thereof may be used when available. Be 
responsible for damage thereto. 

E12.6 Provide all temporary ventilation required and dictated by legislation to safely work in confined-
space-areas. 

E12.7 It is expected that temporary ventilation will be required for the following: 

(a) Wet Well 

(b) Grit Blower and Electrical Room 

(c) Dry Well Mechanical Room 

(d) Grit Control Room 

(e) Service Building Electrical Room 

(f) PSA Equipment Room 

(g) Secondary Clarifiers Electrical Room 

(h) Secondary Clarifiers Truck Bay 

E12.8 Submit temporary ventilation plans and calculations for review and approval. 

E12.9 Provide a minimum of 6 ACH to the Wet Well space while permanent ventilation is not 
operating. 

E12.10 If exterior doorways are used for temporary ventilation, they should be covered with plywood 
with a grille for the ventilation opening. 

E12.11 It is acceptable for the electrical and blower room temporary ventilation to be installed in the 
existing doorways to these rooms. 
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E13. SEQUENCING OF WORK 

E13.1 Sequence work to ensure that the minimum number of ventilation systems will be out of service 
at a single time.   

E13.2 The Contract Administrator reserves the right to prohibit work where multiple ventilation systems 
are out of service simultaneously. 

E13.3 Specific requirements include, but are not limited to: 

(a) Schedule work to avoid simultaneous disruption of the Wet Well and Electrical and Blower 
Room Ventilation (G682-AHU). 

E14. ROLLING LADDER REQUIREMENTS 

E14.1 Material:  Aluminum 

E14.2 Style:    Tilt and Roll with Side Rails 

E14.3 Tread:  Serrated 

E14.4 Number of Steps:  Four 

E14.5 Width:   610 mm (24”) 

E14.6 Capacity:  200 kg (450 lbs) 

E14.7 Conform to the OSHA 29 CFR 1910.29 standard. 

E14.8 Capable of immobility when in use through a stopping/locking mechanism for the wheels  

E14.9 Equipped with slip resistant treads. 

E14.10 Manufacturer and Model: 

(a) Factory Supply Inc. A4SH30-TR 

(b) Or approved equal in accordance with B6 




