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PART B – BIDDING PROCEDURES 

Revise: B14.1 to read: The understanding and approach to the delivery of the project and the tasks to complete 
the project on time is critical. The proposal at this stage should demonstrate the rationale of the 
design, which at a minimum includes: 

Revise: B14.1 (a) to read: Provide an understanding of the functional and technical issues and considerations, on 
the project requirements. 

Delete: B14.1 (e) (iii) 

Delete: B20.1 (c) (i) 

Revise: B20.1 (e) (i) to read: Functional and technical issues and considerations, on project requirements. 

Revise: B20.1 (e) (ii) to read: Methodology for delivering project on schedule. 

Delete: B20.4 
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Request for Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive. 

 

  


