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EXISTING SANDBAG DYKE TO REMAIN =S
IN PLACE UNTIL CONSTRUCTION 2 — 76 f g =
IS COMPLETE AND THEN REMOVED E/ N
EAST LIMITS OF PRIVATE BY CONTRACTOR r >
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EXISTING RIPRAP TO BE REMOVED, AREA CLEANED e i L L3 [
AND NEW RIPRAP PLACED AT BOTH ENDS OF CULVERT e o >
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AN EXISTING CATCH BASIN LEAD PENETRATES ALUMINUM GUARDRAIL
TQSACl:iJIA\éECRT AND THE NEW CONCRETE LINER
OMMODATE THIS. THE EXISTING 90 0+15
DEGREE BEND WITHIN THE EXISTING GROUT PORTAGE AVENUE WESTBOUND
SHALL BE REPLACED AND THE PIPE EXTENDED
TO 50mm INSIDE THE NEW LINER.
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3 EXISTING 2640@ SPCSP +30 L
C/W 2100 HDPE LINER
. REMOVE EXISTING HDPE LINER (£125mm THICK)
AND INSTALL NEW CONCRETE LINER PORTAGE AVENUE EASTBOUND
ALUMINUM GUARDRAIL +35
EXISTING 1200
CONCRETE CULVERT
Z//'_ SIDEWALK .
REMOVE 1800 CHAINLINK FENCE
AND REPLACE WITH 1200 CHAINLINK
FENCE BOTH ENDS SITE PLAN PHOTO
A N.T.S.
NOTE:
1. WORK TO BE UNDERTAKEN IN WINTER WHEN TEMPERATURES ARE BELOW ZERO DEGREES CELSIUS
AND CREEK FLOW IS MINIMAL.
2. CONTRACTOR RESPONSIBLE TO DIVERT ALL FLOWS THROUGH AUXILIARY DRAIN DURING
CONSTRUCTION
3. CONTRACTOR MAY CLOSE OFF CURB LANES ON PORTAGE AVENUE FOR WORK STAGING / LAYDOWN
AREAS.
iﬁlgngvc\;/ gl"F;RAP TO BE REMOVED, AREA CLEANED 4. CONTRACTOR MAY CONSTRUCT ACCESS WAYS TO NORTH AND SOUTH END WORK AREAS AND
o GEOTEXTRAP PLACED AT BOTH ENDS OF CULVERT ACCESS WAYS TO BE RESTORED TO PRE-EXISTING CONDITIONS AT COMPLETION OF
ILE CONSTRUCTION.
5. CONTRACTOR TO SITE VERIFY AND PROTECT ALL UTILITIES.
6. CONTRACTOR REPONSIBLE TO FIELD VERIFY ALL MEASUREMENTS AND DIMENSIONS.
7. NEW LINER TO BE INSTALLED TO PROVIDE CONSISTENT GRADE.
BID OPPORTUNITY NO. 1007-2013
EXISTING SANDBAG DYKES TO :
REMAIN IN PLACE UNTIL LOCATION APPROVED B.M. ENGINEER'S SEAL @
CONSTRUCTION IS COMPLETE ELEV. = THE CITY OF WINNIPEG
AND THEN REMOVED BY UNDERGROUND STRUCTURES ; T
CONTRACTOR Winmpeg PUBLIC WORKS DEPARTMENT
SUPV. U/G STRUCTURES DATE
COMMITTEE
DESIGNED CHECKED CITY DRAWING NUMBER
E V. o > FT S $BB EMERGENCY WORKS AT s
Certificate of Authorization LOCATION OF UNDERGROUND STRUCTURES AS PORTAGE AVENUE CULVERT
SHOWN ARE BASED ON THE BEST INFORMATION DEAWH cK SO ROVED ... sBB (TRURO CREEK) el 1 Bl
P LAN AECOM C da Ltd AVAILABLE. BUT NO GUARANTEE IS GIVEN BY B
anada Lid. THAT ALL EXISTING UTILITIES ARE SHOWN OR =
- Scale 1:200 THAT THE GIVEN LOCATIONS ARE EXACT. HOR. SCALE: ASNOTED - | RELEASEDFOR
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