
Page 1 of 1 

 

PART E – SPECIFICATIONS 

Revise: E4.2 (p) (ii) to read: Sluice gates will be installed by others (Installation Contractor) and the Installation 
Contractor will be responsible for the provision of field testing at the time of installation.  
Installation of the sluice gates is tentatively scheduled to be completed by March 15, 
2014. 

Revise: E5.2 (k) (ii) to read: Flap gates will be installed by others (Installation Contractor) and the Installation 
Contractor will be responsible for the provision of field testing at the time of installation.  
Installation of the flap gates is tentatively scheduled to be completed by March 15, 2014. 
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 9 of Form A: Bid may render your Bid non-responsive. 

 

  


