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LYNDALE DRIVE

RED RIVER

APPROXIMATE EDGE OF WATER

JULY 18, 2013 - EL 224.170m

13.0 x 84.6 WORKING PLATFORM

SEE DRAWING 02

112 ROCKFILL COLUMNS INSTALLED FROM WORKING

PLATFORM, SEE SECTION A (COORDINATES FOR

INDIVIDUAL ROCKFILL COLUMNS TO BE PROVIDED BY THE

CONTRACT ADMINISTRATOR PRIOR TO CONSTRUCTION)
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SEE DRAWING 02
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BID OPPORTUNITY No. 681-2013

LOCATION OF UNDERGROUND STRUCTURES

AS SHOWN ARE BASED ON THE BEST

INFORMATION AVAILABLE.  BUT NO

GUARANTEE IS GIVEN THAT ALL EXISTING

UTILITIES ARE SHOWN OR THAT THE GIVEN

LOCATIONS ARE EXACT.  CONFIRMATION OF

EXISTENCE AND EXACT LOCATION OF ALL

SERVICES MUST BE OBTAINED FROM THE

INDIVIDUAL UTILITIES BEFORE PROCEEDING

WITH CONSTRUCTION.

LYNDALE DRIVE
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