SCHEDULE 3

Page 1 of 3

Project Co Proposal Extracts


SECTION A PROJECT CO PROPOSAL EXTRACTS

A1. General


- A1.1 The Project Co Proposal Extracts consist of those portions of Project Co's Proposal that are identified in Table 1 of this Schedule 3. For clarity, all items listed in Table 1 of this Schedule 3 shall be considered to be "Project Co Proposal Extracts". Unless otherwise noted, Section references in this Schedule 3 are references to Project Co's Proposal.
- A1.2 The inclusion of a document or item within the Project Co Proposal Extracts does not constitute acceptance by the City of the subject matter of such document in accordance with Schedule 5 - Review Procedure. All Project Co Proposal Extracts shall remain subject to review in accordance with Schedule 5 – Review Procedure, if applicable. In the event of a conflict or inconsistency between the Project Co Proposal Extracts and the remainder of the Project Agreement, Section A3 of the Project Agreement shall apply.
- A1.3 The Parties acknowledge and agree that references noted in any Project Co Proposal Extract within this Schedule 3 to another "Section", "Annex", or other reference to Project Co's Proposal have been retained for reference only, and are no longer valid unless that "Section", "Annex", or reference has also been included in this Schedule 3 as a Project Co Proposal Extract.

A2. **Technical Submission**

A2.1 The City and Project Co acknowledge and agree that the technical submission submitted as part of Project Co's Proposal (including (i) any clarifications to such technical submission agreed to by the Parties during such RFP process, and (ii) revisions to reflect discussions between Project Co and the City during such RFP process) will form the basis on which Project Co will prepare its 60% design Submittal pursuant to Schedule 5 – Review Procedure. For clarity, the acknowledgement and agreement in this Section A2.1 of Schedule 3 is not intended to relieve Project Co from its obligation to comply with the requirements of Schedule 5 - Review Procedure, Schedule 18 -Technical Requirements or the other requirements of the Project Agreement, including rectifying any non-compliances and unobservables.



The City of Winnipeg
Southwest Rapid Transitway (Stage 2) and Pembina Highway Underpass



12757603.14