

## **APPENDIX C – PROJECT LOCATIONS AND TECHNICAL SCOPING**

### **SEE TABLES BELOW**

#### **Note:**

The “*Additional Information*” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of the investigations and due diligence required of the Proponent.

**The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any and all utility requirements of the Project**

Capital File No.	Notes	Street	From	To	Const. Est.	Project Est.
15-R-09		Fitzgerald Cr	Lismer Cr	Lismer Cr	\$71,188	\$83,751
15-R-09		Lismer Cr	Cullen Dr	Rannock Av	\$117,777	\$138,561
15-R-09		Peel Cr	Eager Cr	Eager Cr	\$45,993	\$54,109
15-R-09	1	Deacon St	Kennedy St	Quappelle Av	\$34,225	\$40,265
15-R-09		Lowery By	Pike Cr	Pike Cr	\$42,514	\$50,016
15-R-09		Pike Cr	Keenleyside St	Keenleyside St	\$113,333	\$133,333
15-R-09		Nassau St N	McMillan Av	Stradbrook Av	\$68,321	\$80,378
15-R-09		Pulford St	River Av	End	\$29,736	\$34,983
15-R-09		Austin St N	Pritchard Av	Euclid Av	\$85,620	\$100,729
15-R-09		Rex Av	Grove St	Hallet St	\$17,734	\$20,864
15-R-09		Mahonee Dr	Red Oak Dr (E)	Red Oak Dr	\$211,322	\$248,614
15-R-09		Tanya Cr	Stefanie Dr	Mahonee Dr	\$58,013	\$68,250
15-R-09		Masterton Cr	Jefferson Av	Marnie Pl	\$63,301	\$74,471
15-R-09		Saul Miller Dr	Rivergrove Dr	Rivergrove Dr	\$91,922	\$108,143
15-R-09		Summerview Ln	Rivergrove Dr	Rivergrove Dr	\$143,047	\$168,291
15-R-09		Belton St	Garton Av	Inkster Garden Dr	\$108,498	\$127,645
15-R-09		Ellington St	Huber St	Manitoba Av	\$71,659	\$84,305
15-R-09		Elm Grove Dr	Belton St	Inkster Garden Dr	\$40,192	\$47,285
15-R-09		Shoreline Dr	Marksbridge Dr	Brentcliffe Dr	\$206,923	\$243,439
15-R-09		Berkshire By	Drake Bv	Drake Bv	\$148,717	\$174,962
15-R-09		Burntwood Cr	Lakewood Bv	Beaverhill Bv	\$75,856	\$89,242
15-R-09		Hampshire By	Drake Bv	Wickham Rd	\$48,097	\$56,585
15-R-09		Royal Park Cr	Royal Mint Dr	Royal Mint Dr	\$102,356	\$120,419
15-R-09		Tidal Cv	Island Shore Bv	Island Shore Bv	\$88,881	\$104,566
15-R-09	1	Ross Av W	Oddy St	King Edward St	\$74,887	\$88,103
15-R-09		Ross Av W	Keewatin St	Oddy St	\$129,738	\$152,633
15-R-09		Lake Village Rd	Chancellor Dr	Chancellor Dr	\$177,300	\$208,588
15-R-09		Laval Dr	Pasadena Av	Silverstone Av	\$65,328	\$76,857
15-R-09		Leeds Av	Baylor Av	Dalhousie Dr	\$104,369	\$122,787
15-R-09		Pasadena Av	Tulane By	Laval Dr	\$76,351	\$89,825
15-R-09		Everingham By	Aldgate Rd	Aldgate Rd	\$56,140	\$66,047
15-R-09		Hallfield By	Aldgate Rd	Sloane Cr	\$30,380	\$35,741
15-R-09		Sloane Cr	Aldgate Rd	Hallfield By	\$40,711	\$47,895
<b>Total Project Package Budget</b>					<b>\$3,341,679</b>	
<b>General:</b> <i>Fees Proposal Evaluation Criteria (see B18.2)</i>						
<i>Assume 34 working days to Substantial Performance for this package</i>						
<i>Will require 2 construction Bid Opportunity's. Assume 90% of the working days for the construction bid opportunities will run concurrently. The assumption of working days noted for this assignment are the total working days of the construction bids including working days running concurrently. The consultant will have to have resources to run concurrent construction bid opportunity's. The assumption of 1 working day of construction bid opportunities running concurrently is not considered 2 working days for the consulting assignment.</i>						
<b>Additional Information:</b>						
1 School in the immediate vicinity - Construction must take place during July/August						
3 Watermain renewal planned in 2015. Co-ordination with Water & Waste will be required.						
4 Sewer renewal planned in 2015. Co-ordination with Water & Waste will be required.						
5 TBO is in the immediate vicinity of major Water and Waste Infrastructure.						