

APPENDIX B – PROJECT LOCATIONS AND TECHNICAL SCOPING

The “*Additional Information*” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of the investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any and all utility requirements of the Project

<i>Thin Bituminous Overlay - 17-R-07</i>		Notes	Street	From	To	Const. Est.	Project Est.
17-R-07	1159-2016		Burlington Wy	Columbia Dr	End	\$102,859	\$125,438.29
17-R-07	1159-2016		Vanderbilt Dr	Fleetwood Rd	Scurfield Bv	\$158,481	\$193,269.35
17-R-07	1159-2016	2	Lancaster Bv	Aldershot Bv	Glastonbury Bv	\$138,214	\$168,554.26
17-R-07	1159-2016		Eaglemount Cr	Foxmeadow Dr	Foxmeadow Dr	\$106,978	\$130,461
17-R-07	1159-2016		Sandpiper Dr	Bairdmore Bv	Point West Dr	\$92,157	\$112,387
17-R-07	1159-2016		Knotsberry By	Burland Av	Poitras Pl	\$96,299	\$117,438
17-R-07	1159-2016		Alburg Dr	Paddington Rd	Longford Av	\$175,962	\$214,588
17-R-07	1159-2016		St Dunstans By	Dalhousie Dr	Dalhousie Dr	\$88,678	\$108,144
17-R-07	1159-2016		Dickens Dr	Bedson St	Bedson St	\$147,609	\$180,012
17-R-07	1159-2016		Webb Pl	Vaughan St	Colony St	\$29,984	\$36,566
17-R-07	1159-2016		McGee St	Notre Dame Av	Wellington Av	\$45,927	\$56,009
17-R-07	1159-2016		Attache Dr	Ambassador Rw	Diplomat Dr	\$90,371	\$110,209
17-R-07	1159-2016		Manor House Ct(West Leg)	Mapleglen Dr	81 Manorhouse Ct	\$32,800	\$40,000.00
17-R-07	1159-2016		Envoy Cr	Ambassador Rw	Consulate Rd	\$55,326	\$67,470.92
17-R-07	1159-2016	1	Torwood Cr	Tallman St	Barnham Cr	\$91,104	\$111,102.67
17-R-07	1159-2016		Springlea Pa	Morningmead Wk	Gilmore Av	\$41,945	\$51,153
17-R-07	1159-2016		Jim Smith Dr	Gateway Rd	End	\$119,655	\$145,920
17-R-07	1159-2016		Woodvale St	Oakview Av	Helmsdale Av	\$39,417	\$48,069
17-R-07	1159-2016		Deniset St	Archibald	Evans St	\$54,152	\$66,039
17-R-07	1159-2016		Newark Rd	Cottonwood Rd	Westmount By	\$42,864	\$52,273
17-R-07	1159-2016		Thomas Berry St	E End	W End	\$104,458	\$127,388
17-R-07	1159-2016		Lake Park Dr	Vermillion Rd	Vermillion Rd	\$112,979	\$137,779
17-R-07	1159-2016		Maplehurst Rd	Cottonwood Cr	Monterey Rd	\$43,249	\$52,743
17-R-07	1159-2016		Winslow Dr	Riel Av	Inlet S. of Harry Collins Av	\$79,976	\$97,532
17-R-07	1159-2016		Nakomis By	Woodydell Av	Woodydell Av	\$68,782	\$83,880
17-R-07	1159-2016		Dells Cr	Hazelwood Av	Hazelwood Av	\$91,199	\$111,218
17-R-07	1159-2016		Brixford Cr	Ashworth St	Bramton St	\$97,392	\$118,771
Total Project Package Budget							\$2,864,414
Fees Proposal Evaluation Criteria (see B19)							
<i>Additional Information:</i>							
General Assume 2 construction Bid Opportunities with 35 working days each to Substantial Performance for this package. Assume 42 working days for the consultant assignment.							
Assume 90% of the working days for the construction bid opportunities to run concurrently. The assumption of 1 working day of the construction bid opportunities running concurrently is not considered 2 working days for the consulting assignment.							
1 School in the immediate vicinity - Construction must take place during July/August							
2 Includes Lancaster around entire park							